
Quasi-Public 

Rhode Island College 
SECTION 1 - RIViP VENDOR INFORMATION 

Bid/RFP Number 40140P2 

BId/RFP Title: Fire Alarm System Modification 

Bid Contact Person: Purchasing - RIC 

Bid Contact Phone: 401-456-8047 

Opening Date & Time: 7/26/2016 10:00 AM 

RIVIP Vendor ID #: 962 

Vendor Name: Elco Electric Sevice Corporation 

948 Pontiac Avenue 
Address: 

Telephone: (401)946-2000 

Fax: (401)467-2556 

E-Mail: elcoelectric@ymail.com 

Contact Person: Ken Reuter, Cheryl Reuter 

Title: Vice Presidens,,,.Gen. Manager 

NOTE: AWARD OF CONTRACTS AND PURCHASE ORDERS SHALL BE SUBJECT. AT THE DISCRETION OF THE PURCHASING AGENT. 
TO THE OFFEROR COMPLETING AN ON-LINE RIVIP REGISTRATION at wvAv.purchasing.siate.ri.us. It is THE RESPONSIBIUTY OF THE 
VENDOR CO make on-line corrections/updates using the Vendor maintenance program on the Rl Division of Purchases Web Site. 

Submission Information 

Submit offers as required within the Bid/RFP document. This contract is NOT a state bid. 

Signature below commits vendor to the attached offer and certifies (1) that the offer has taken into account all solicitation amendments, (2) 
that the above statoments and information are accurate, (3) thst vendor understands and has complied with the roquirements set forth. 

f s Signature: lAve certify lhat the atwve vendor intormation is conect and complete. 
Date, 

-r r 

Print Name and Title of company official signing offer 

Revised: 11/25/2002 Certification Form Page 1 of 1 



7/5/16 
RHODE ISLAND 

C O L L E G E 
PURCHASING DEPARTMENT 
600 Mt. Pleasant Avenue, Building #5 
Providence. Rhode Island 02908 
Phone: 40M56-8047 Fax: 401-456-8528 

INVITATION TO BID 

SOLICITATION NUMBER: 40140P2 
SOLICITATION TITLE: Fire Alarm System Modification - Donovan Dining - R I C 

BID PROPOSAL SUBMISSION DEADLINE: July 26,2016 at 10:00 AM 

NON-MANDATORY PRE-BI D/P ROPOSAL CONFERENCE: DATE: JULV 14, 2016 AT 9:00 AM 
LOCATION OF PRE-BID: DONOVAN DINING FACULTY CENTER 
SURETY REQUIRED: YES BOND REQUIRED: YES 

Note to Bidders: Questions conceming this solicitation may be emailed to icimorcllitgiric.edu no later than 7/18/16 
@ 2:00 PM (EST). Please reference the Bid # on all correspondence. Questions received if any, will be posted on 
the internet as an addendum to tbis solicitation. It is the responsibility ofall interested parties to download the 
information. 

FEIN: 
VENDOR NAME: 
ADDRESS: 
TELEPHONE: 
FAX: 
CONTACT PERSON: 
EMAIL: 
TITLE: 

NOTICE TO VENDORS: 

Each bid proposal for a public works project must include a '"public copy" to be available for public inspection upon the 
opening of bids. Bid proposals that do not include a copy for public inspection will be deemed nonresponsive. For 
further information on how lo comply wilh this siatutory requirement, see R.l. Gen. Laws §§ 37-2-l8(b) and (j). Also see 
Procurement Regulations 5.11, and in addition, for highway and bridge projects, also see Procurement Regulations 5.13, 
accessible at www.purchasing.ri.gov . 

SECTION 2 —DISCLOSURES 

Bidders must respond to ever\- slatement. Bid proposals submitled without a complete response mav be deemed 
nonresponsive. 

Indicate "Y" (Yes) or -'N" (No) Jbr Disdosures 1-4, and if "Yes," provide details below 
A f 1. Slate whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal oflhe 

Biadcr or any parent, subsidiary, or affiliate has been subject to suspension or debarment by any federal, state, or municipal 
governmental authority, or the subject of criminal prosecution, nr convicted of a criminal offense within the previous 5 years. If 
"Vcs," provide details below. 



^ 2. Slate whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal ofthe 
Bidder or any parent, subsidiary, or affiliate has had any contracts with a federal, state, or municipal govemmental authority 
terminated for any reason within the previous 5 years. If "Yes." provide details bclow. 

fl^ 3. State whether the Bidder, or any ofncer. director, manager, stockholder, member, partner, or olher owner or principal ofthe 
Bidder or any parent, subsidiary, or afHliate has been fined more than S5000 for violation(s) ofany Rhode Island environmental law(s) 
by the Rhode Island Department of Environmental Management wilhin the previous 5 years. If'Yes," provide details below. 
^ 4. Slate whelher any officer, director, manager, stockholder, member, partner, or oiher owner or principal of the Bidder is 

serving or has ser^-ed within the past two calendar years as either an appointed or elected official ofany state governmental authority 
or quasi-public corporation, including withoui limiution. any entity created as a legislative body or public or state agency by the 
general assembly or constitution ofthis state. 
Disclosure details (continue on additional sheet if necessary): 

SECTION 3 - OWNERSHIP DISCLOSURE 

Bidders mu.st provide all relevant information. Bid proposals submitted wiihout n complele response mav be deemed 
nonresponsive. 

If the Bidder is publicly held, the Bidder may provide owner information aboul only those stockholders, members, partners, or other 
ouTiers lhat hold at least 10% of the record or beneficial equity interests ofthe Bidder: otherwise, complete ownership disclosure is 
required. 

Lisl each officer, director, manager, stockholder, member, partner, or other owner or principle ofthe Bidder, and each intermediate 
pareni company and the uliiniaie parent company ofthe Bidder. For each individual, provide his or her name, business address, 
principal occupation, posilion wilh the Bidder, and the percentage of ownership, ifany, he or she holds in the Bidder, and each 
intermediate parent company and the ultimate pareni company oflhe bidder. 

SECTION 4 -CERTIFICATIONS 
Bidders must respond to ever\' statement. Bid proposals submilted without a complete response may be deemed 
nonresponsive. 

Indicate Ycs (Y) or No (N) and if No. provide details below: 

THE BIDDER CERTIFIES THAT: 

L The Bidder will immediately disclose, in \^Titi^g, to the Slate Purchasing Agent any potential conflici of inlerest which may 
occur during the term ofany contract awarded pursuant to the solicitation. 

Thc Bidder possesses all licenses and anyone who will perform any work will possess all licenses required by applicable 
federal, state, and local law necessary to perform the requirements any coniract awarded pursuant to this solicitations and will 
maintain all required licenses during the term ofany contracl awarded pursuant to this solicitation. In the event ihat any 
required license shall lapse or be restricted or suspended, the Bidder shall immediately nolify the State Purchasing Agent in 
wiling. 

Thc Bidder will maintain all required licenses during lhe tcmi ofany contracl pursuanl to this solicitation. In lhe event that 
any required insurance shall lapse or bc canceled, lhe Bidder will immedialely notify the State Purchasing Agenl in writing. 

y 4. The Bidder understands lhal falsification ofany information in this bid proposal or failure to notify the State Purchasing 
\ Agent ofany changes in any disclosures or certifications in the Bidder Certification may be grounds for suspension, 

dcbanncni, and/or prosecution for fraud. 
\ J 5. The Bidder has not paid and will not pay any bonus, commission, fee. gratuity, or oiher remuncraiion to any employee or 



OfUcial oflhe State of Rhode Island or any subdivision of the Slate of Rhode Island or other govemmental aulhority for 
the purpose of obtaining an award ofa contract pursuant to this solicitation. The Bidder further certifies ihat no bonus, 
commission, fee, gramity. or other remuneration has been or will be received from any third party or paid lo any third party 
contingeni on the award ofa contracl pursuant to ihis solicitation. 

y 6. This bid proposal is nol a collusive bid proposal. Neiihcr the Bidder, nor any of its owners, stockholders, members, partners, 
/ principles, directors, mangers, officers, employees, or agents has in any way colluded, conspired, or agreed, directly or 

indirectly, wilh any other bidder or person to submit a collusive bid proposal in response to thc solicitation or to refrain from 
submitting a bid proposal in response lo thc solicitation, or has in any manner, directly or indirectly, sought by agreement or 
collusion or other communication with any olher bidder or person to fix the price or prices in the bid proposal or the bid 
proposal ofany other bidder, or to fix any overhead, profit, or cost component of the bid price in the bid proposal or the bid 
proposal ofany other bidder, or to secure ihrough any collusion conspiracy, or unlawful agreement any advantage againsi the 
State of Rhode Island or any person with an interest in the contracl awarded pursuanl to this solicitation. The bid price in the 
bid proposal is fair and proper and is nol tainted by any collusion, conspiracy, or unlawful agreement on thc part oflhe 
bidder, its owners, stockholders, members, partners, principals, directors, managers, officers, employees, or agenis. 

Y 7. The Bidder: (i) is not identified on the General Treasurer's list created pursuant to R.I. Gen. Laws 37-2.5-3 as a person or 
entity engaging in investment activities in Iran described in 37-2.5-2(b); and (ii) is not engaging in any such invesiment 
activities in Iran. 

y8. The Bidder will comply with all ofthe laws that are incorporated into and/or applicable to any contract with the Slate of 
Rhode Island. 

Cerlificalion details (continue on additional sheet if necessary): 

Submission by thc Bidder ofa bid proposal pursuanl lo this solicitation constitute!) an offer to contract with thc State of 
Rhode Island through tbe Diviston of Purchases on the terms and conditions contained in this solicitation and Ihe bid 
proposal. The Bidder certifies lhat: (I) the Bidder has reviews this solicitation and agrees to comply with fts terms and 
conditions; (2) the bid proposal is based on this solicitation; and (3) thc information submitted in the bid proposal 
(including this Bidder Certification Form) is accurate and complele. The Bidder acknowledges thai the lerms and 
conditions ofthis solicitation and the hid proposal will bc incorporated into any contracl awarded to Ihe Bidder pursuant to 
this solicitation and the bid proposal. The person signing below represents, under penalty of perjury, thai he or she is fully 
informed regarding the preparation and contents ofthis bid proposal and has been duty authorized to execute and submit 
this bid proposal on behalf of the Bidder. 

Date: 

BIDDER 

, Name of Bidder 

y Signature in ink 
^^c.-A/y- /^^^( . 

Printed name and title of pmon signing on behalf of Bidder 

RETURN OF BID INVITATION - Bids musl be mailed/delivered to RHODE ISLAND C O L L E G E PURCHASING 
DEPARTMENT. BUILDING #S in a sealed envelope furnished, by the time and date specified for the opening of responses. 
Bids misdirected to olher locations or which are not presenl at the time of opening for whatever cause will be considered to be 
late, and will be reiurned unopened. For the purposes ofthis requirement the official time and dale shall be lhat ofthe 
date/time stamp In the reception area. 



3rm W-9 (Rev. 3/7/11) State of Rhode Island 
PAYBTS REQUEST FOR TAXPAYBl 

ID04TIRCAT1ON NUMBBIAND CHTTIRCATION 

THE IRS REQUIRES THAT YOU FURNISH YOUR TAXPAYBl IDBJTIRCATION NUMBS? TO US. FAILURE TO PROVIDE THIS 
INFOrWIATION CAN RESULT IN A $50 PBiALTY BY THE IRS. IF YOU ARE AN INDIVIDUAL PL£ASE PROVIDE US WfTH YOUR 
SOCIAL SECURITY NUMBBl (SSN) IN THE SPACE INDICATH) BELOW. IF YOU ARE A COMPANY OR A CORPORATION. 
Pl£ASE PROVIDE US WITH YOUR BflPLOYB^ IDPfriRCATION NUMBB? (BN) W H B g 1ND1CATB3. 

Taxpayer Identif Ication Number (T.l.N.l 

Enter your taxpayer identification number Sodal Secuiity No. (SSN) 
in the appropriate box. For most 
individuals, this is your social security 
number. 

Bnployer ID No. (BN) 

(ff 

NAME 

ADDRESS 

(REMITTANCE ADDRESS, IF DIFFERB4T) 

CITY, STATE AND ZIP CODE 

CBTTIRCATION: Under penalties of perjury, I certify that: 

(1) The number shown on this form is my correct Taxpayer Identification Number (or I am waiting for a number to be issued to 

me), and 
(2) I am not subject to backup withholding because either (A) I have not been notified by the Intemal Revenue Service (IRS) 

that I am subject to backup withholding as a resull of a failure to report all interest or dividends, or (B) the IRS has notified 
me that I am no longer subject to backup withholding. 

Certification Inslructions - You must cross oul item (2) above if you have been notified by the IFIS lhat you are subjecl to backup 
withholding because of under-reporting interest or dividends on your tax retum. However, if after being notified by IRS that you 
were subject to backup withholding you received another not i f icat ion f rom IRS that you are no longer subject to backup 
wi thho ld ing, do not cross out i tem (2). 

TITLE DATE y ^ / / / ^ T a NO 

BUSINESS DESIGNATION: 

Rease Check One: Individual O 

Partnership • 

Medtcal Services Corporalion • Government/Nonprofit Corporation • 

Corporation Trust/Estate • Legal Services Corporation • 

NAME Be sure to enter your full and correct name as lisled in the IRS file for you or your business. 

A D D f ^ S , CITY. STATE AND ZIP CODE Enter your primary business address and remittance address if different from your 
primary address). If you operate a business at more than one location, adhere to the following: 
1) Same T.I.N, with more than one location - attach a list of location addresses with remittance address for each location and 

indicate to which location the year-end tax informatton return should be mailed. 
2) Different T.I.N, for each different location - submit a completed W-9 fomi for each T.I.N, and location. (One year-end tax 

information return will be reported for each T.I.N, and remittance address ) 

C^T inCATION - Sign the certification, enter your title, date, and your telephone number {including area code and extension). 

BUSINESS TYPE CHECK-OFF ~ Check the appropriate box for the type of buanesB owner^ ip . 

Mail to: Rhode Nand College, Rjrci iasng Department, Building #5 
600 Mt . Reas^ t Avenue, Rovidence, Rl 0 2 9 0 8 



INVIT.ATIONTO BID 

Klecirnnir SnlrriiDlion flidilin" Infnrnuitinn 

DoMnloadinc xnd Arcr5<tnf> Addilional FJertmnlr Soliritatinn FHf\ 

.Acccssinj: CICCL-JIUC files on the purcha-̂ ing websile will rciiiiire Adobe viewer. All b:d solicitaiioni tluii 
includr a "IT in ihc "Info" column will rcc|ui[e WiiiZip S 1 software. The WinZip file may comain one or 
innrc lilc^, Ihcsc Hies mi\ rcqtiirv aJdiliiHuil ioflwore such a.*. N'icrosoli Oritce. 

Specifications that Iiavc a file for download a:c narked with a "D" in the "Info" field of the bid ^rch 
resells page lociicd on thc Purchasing website. The "D" w-ill iiiJicalc un active Itnk lo thc Win/jp flic itnlil 
the bid nr;ichcs its opening dale. Clicking tm the aciive "D" link will allow you to open or sax-c the WinZip 
file avijciatcd with the bid Opening the WinZip file will offer yo'J Ihc option of saving ID your Iccal 
coxru:cr. 

Once sjvcd. you cjn open thc WinZip file and viav the files. 'I hc individual tiles can be Mu-d lo your 
CDmpuicr in a tocation .Tjch !M "Dcsliop" or "My Docunienis". 



Slate of Rhode Island Department of AdEninisltutiun 
Division of Purchases 

RF.visnn 
November 20. 2013 

NOTICE TO VENDOItS 

Hach hid proposn) for n public worh projecl must include u "public copy" to bc available for public 
inspection upon Ihc opening of bid». Bid proposuLi that do aoi include a copy for puttlic iospcction 
wiil be deetned nonmponsivc. 

Thc public copy must bc submilted in ,pdf (portable diKumcnt file) fomiat on a read-only CD-R media 
disc. Ihc disc mun include att of ihc docununts iubm'med in response to the solicitation concatenated or 
merged into one file. The file rniî t be named in the fnllowing monner: 

BidNuinber_DalcofBid_VendorNamc_VcndDrlD.pdf 

Ihc Bidder Certification Cover Fomi contains all ofthe infonnaiion for thc file nninc. Thc date of bid 
must appear as mm-dd->y'>y. Thc vendor name must appear as one woid, with nu spacer or punctuation. 
Underworcs iiui.*;! scpnnitc Ihc fields. 

Example: 75432I0_I I-08-20l3_OccanStnleConip.inyliic_9867.pdf 

The public copy disc mu-̂ l bc separately enclosed in n proicciive co\xr cicarty marked "Public Copv*" and 
include ihc following infumiittion (all available from Ihc Bidder Certification Cover Fonn): (I) title of 
solicitation; (2) name of bidder and RIVIP vendor ID number, (3) bid number; and (4) date ol'bid. 

Thc public copy nmy redact any trade secrets or commercial or fmancial infomution which is of a 
privileged or confideniial nature pursuanl to the "A:cess to Public Records Act," R. 1. Gen. I.au-s §§ 3&-
2-1 etseq. 

VOT further inforniation on how to comply v îlh this statutory requirement, sec R. 1. Gen. I.aw.s §§ 37-2-
18(b) and (j). Abu sec Procurement Regulation 5.11 accessible ai v̂ -ww.purchnsin̂ .̂ri.gov 



STATE OF RIIODE ISlJ îND AND PROVIDENCE Pf^ANTATIONS 

Department of Administration Tel; (401) 574-8] 00 
DIVISTON OF PURCHASES Fax: (401) 574-8387 
One Capitol Hill Website: www.purchasing.ri.gov 
Providence, RI 02908-5855 

DIVISION OF PURCHASES 
INSTRUCTIONS TO BIDDERS 

PUBLIC WORKS SERVICES (PWS) 

Compliance with Instructions to BItjders 

These Instructions to Bidders contain tenns and conditions that will govern the 
preparation and submission of a bid proposal and any contract awarded pursuant to this 
solicitation. 

Bidders must comply with each and every requirement of these Instructions lo Bidders. 
Any failure to comply with any requirement may result in the determination of a 
nonresponsive bid proposal and/or the rejection of the bid proposal. 

Priority of Terms and Conditions 

The ternis and conditions in these Instructions to Bidders supersede any and all 
inconsistent or conflicting terms- and conditions in any other provision of any other 
document in this solicitation or in the bid proposal and govern this solicitation, the bid 
proposal, and any contract awarded pursuant to this solicitation. 

Offer to Contract 

Bid-proposals constitute an offer to contract with the State of Rhode Island through the 
Department of Administration Division of Purchases on the terms and conditions 
contained in the solicitation, the laws of the State of Rhode Island, including all 
procurement statutes and regulations (available al www.purchasing.rl.gov), and 
applicable federal and tocal law, all of which are incorporated into this solicitation and 
any contract awarded pursuant to this solicitation by this reference. 

2014.3 PngcIoflO 7/19/2014 



Addenda 

Responses to questions from bidders, interpretations of plans and specifications, 
changes prior to the bid proposal submission deadline, approvals of any substitutions, 
and supplemental instructions and terms will be posted as addenda on the Division of 
Purchases website at www.purchasing.ri.gov, and all addenda become Incorporated 
into this solicitation upon posting. Bidders are responsible for checking the website to 
determine the Issuance of any addenda. No addenda will be posted wtthin the 5-day 
period preceding the btd proposal submission deadline except for an addendum 
withdrawing the solicitation or extending the bid proposal submission deadline. 

Inspection 

The bidder is responsible for carefully reviewing all of the requirements of this 
solicitation, inspecting Ihe project location, including checking and/or verifying site 
conditions, any limitations, and other details, prior to preparing and submitting its bid 
proposal. Claims for additional costs or time resulting from the bidder's failure to 
inspect and/or verify will not be considered. 

Prebid Conference 

At the discretion of the State Purchasing Agent, a prebid conference - mandatory or 
nonmandatory - may be held. Bidders must attend a mandatory prebid conference 
and are encouraged to attend a nonmandatory prebid conference. The bidder's 
representative must register with the Division of Purchases at a mandatory prebid 
conference and identify the bidder he or she represents. 

Costs 

The bidder is responsible for all costs and expenses lo develop and submit a bid 
proposal in response to this solicitation. 

Preparation of Bid Proposal 

Bid proposals must be made on the Request for Quote induded in the solicitation. The 
bidder must complete the Unit Price and Total columns for each item listed and inciude 
specifications (including specifications where the solicitation requires a particular brand) 
in a legible manner, printed electronically, typed, or handwritten in ink. Ilems in catalogs 
must be cleariy marked and pages tabbed. In the event of any contradictory terms, 
handwritten tenns prevail over printed or typed lerms, and words prevail over figures. 
Signatures must be in ink. No additional provisions, conditions, or limitations may be 
made by the bidder, and any erasures and/or corrections must be initialed in ink by the 
person signing on behalf of the bidder. 

This solicitation contains a Bid Preparation Checklist to assist the bidder in preparing a 
bid proposal for submission. 

20H-3 PBge 2 of 10 7/M/20M 



Submission of Bid Proposal 

Each bid proposal (a complete package, with the signed Bidder Certification Cover 
Form, signed Bid Form, Bid Surety, IRS Form W-9. signed General Contractor 
Apprenticeship Certification, if applicable, and public copy CD-R media disk) must be 
submitted in a separate sealed envelope wilh the bidder's name and address and the 
specific "Solicitation Number," "Solicitation Title," and the "Bid Proposal Submission 
Deadline" mariced in the upper left-hand corner of the envelope. 

The bid proposal must be delivered (via mail, messenger service, or personal delivery) 
lo the Division ol Purchases and date-stamped receipted by the date and time specified 
for the bid proposal submission deadline. Bidders should mail bid proposals sufficiently 
in advance of the bid proposal submission deadline to ensure timely delivery to the 
Division of Purchases or. when delivering a bid proposal in person or by messenger, 
should allow additional time for parking and ctearance through security checkpoints. Bid 
proposals must be addressed to: 

Rhode Isldnd College 
Purchasing DeparUnent, Cast Campus 
60n Mt. PloHsanl Avenue, Building fl5 
Providence, Rl n2!308 

Bid proposals that are not received by the Division of Purchases by the bid proposal 
submission deadline for whatever reason will be deemed lale and will not be 

-considered.-The submission-time-wilLbe determined-by-the.time.ctock in-the.Diviston.of-
Purchases. Postmarics will not be considered proof of timely submission. 

At the bid proposal submission deadline, bid proposals will be opened and read aloud in 
public. 

Bid Price 

The bidder must submit a Base Bid Price on the Bid Form to perform all of the worî  
spedfied in the solicitation, Induding the cost of the bonds and any allowances and 
addenda. The costs of alternates shall not be included in the calculation of the Base 
Bid Price. The bidder shall separately provide the cost for each alternate listed in the 
Bid Form. The cost for each alternate must be designated as an addition to. or 
subtraction from, the Base Bid Price. Alternates will be selected, if any, by the Division 
of Purchases in the order of priority lisled in the Bid Form. 

Bidder Certification Cover Form 

The bidder must download, complete, sign, and submit Ihe Bidder Certification Cover 
Form for this solicitation as the first document with each bid proposal. The Bidder 
Certificaiion Cover Fonn Is downloadable with the solicitation from the Division of 
Purchases website by logging in as a RMP vendor and clicking on the applfcable "Bid 
Number.' 

2014-5 Poff 3 o f l l 7/1W2014 



Public Copy 

Bid proposals submitted in response to this solicitation are publk; records pursuant to 
the Rhode Island "Access to Public Records Act." R. I. Gen. Laws §§ 38-2-1 ef seq. 
Each bid proposal must include a "public copy" to be available for public inspection 
upon the opening of bids. The public copy must be submitted in .pdf (portable 
document fiie) format on a read-only CD-R media disk. The disk must indude all of 
the documents submitted in response to the solicitation concatenated or merged into 
one file. 

The public copy disk must be separately enclosed in a protective cover clearly mart<ed 
"Public Copy" and indude the following infomnation: (1) Solicitation Title; (2) name of 
bidder and RIVIP vendor ID number; (3) Solidtation Number; and (4) bid proposal 
submission deadline. 

The .pdf file must be named in the following manner 

SoIicitationNumber_Bid Proposal Submission DeadIine_BidderName_VendorlD.pdf 

The bid proposal submission deadline musl appear as mm-dd-yyyy. The bidder name 
must appear as one word, with no spaces or punctuation. Underscores must separate 
the fields. 

Examp/o; 7543210_l1-08-2013_OceanStateCompanylnc_9867.pdf 

The public copy of each bid proposal will be posted on the Division of Purchases 
website. Bidders may redact in the pubic copy any trade secrets or commercial or 
financial information which is of a privileged or confidential nature pursuant to the 
Access to Public Recorts Act. 

For Rhode Island Department of Transportaiion highway and bridge projects, tn addition 
to the Quest Lite compatible electronic copy and one hard copy, the bidder must also 
include a duplicale original of the Quest Lite compatible electronic copy on a read-only 
CD-R media disk as the "public copy." 

Contractors Registration 

The bidder must have and maintain a valid certificate of registration issued by the 
Contractors' Registration Board throughout the temn of the contract awarded pursuant to 
this solidtation and ensure that its subcontractors, unless exempt from registration, also 
obtain and maintain valid certificates of registration. 

2014-3 Poeo4on0 7/29/20U 



Subcontractors 

The bidder must demonstrate that it is able to perform a substantial portion of the work 
using its own workforce. Any bidder that does not maintain a permanent workforce 
and/or proposes to perfonn a disproportionate amounl of the work through one or more 
subcontractors will be considered unqualified. The successful bidder must establish to 
the satisfaction of the State Purchasing Agent the reliability and responsibility of any 
subcontractors proposed to perform any work pursuanl lo this solicitation. 

Taxes 

The State of Rhode Island is exempt from federal excise taxes and state and municipaL 
sales and use taxes. The bidder shall not include such taxes in any prices in the bid 
proposaL 

Bid Surety 

Bidders must fumish. with their bid proposals, either a bid bond from a surety licensed 
to conduct business in the Slate of Rhode Island or a certified check payable lo the 
State of Rhode Island in the amount of five (5%) percent of the bid proposal. (Bidders 
for Rhode Island Department of Transportation highway and bridge projects must 
fumish, with their bid proposals, a bid bond from a surety licensed to conduct business 
in the State of Rhode Island. Certified checks are not permitted for these projects.) An 
attorney-in-fact who executes a bond on behalf of the surely must provide a certified 
current copy of the power of altorney. A successful bidder who fails to submit the 
additional documentation required by the tentative letter of award and/or fails lo 
commence and pursue Ihe work in accordance with the contract awarded pursuant lo 
this solicitation may forfeit, al the discretion of the State Purchasing Agent, the full 
amounl of the bid surety as liquidated damages. The Slale will retain the bid surety of 
all bidders until the earliest of: (i) the issuance of the Purchase Order; (ii) the 61" day 
following the bid proposal submission deadline; or (iii) the rejectkin of all bid proposals. 

Divestiture of Investments In Iran Requirement 

No bidder engaged in invesiment activities in Iran as described in R.l. Gen. Laws § 37-
2.5-2(b) may submil a bid proposal to. or renew a contract with, the Division of 
Purchases. Each bidder submitting a bid proposal or entering into a renewal of a 
contract is required lo certify that the bidder does not appear on the list maintained by 
the General Treasurer pursuanl lo R.l. Gen. Laws § 37-2.5-3. 

20H-3 Page 5 cf 10 7/29/20U 



Domestic Steol 

Any sleel products required by the plans and specificalions in this solicitation must be 
fomned. extruded, forged, cast, fabricaled, or othenwise processed from slee! made in 
the United States. 

Withdrawal 

A bidder may withdraw ils bid proposal al any lime prior to the bid proposal submission 
deadline. Bid proposals are irrevocable for a period of 60 days following the bid 
proposal submission deadline. 

Reservation of Rights 

The Division of Purchases reserves the right, at any time, for any reason. In its sole 
discretion, lo: (i) revoke, suspend, or terminate this solicitation; (ii) accept or reject any 
and all bid proposals, in whole or in part; (iii) waive any technical defects, irregularities, 
or omissions in any bid proposals;.and/or (iv) terminate any coniract awarded pursuanl 
to this solicitation, wilh or without cause. 

Award 

The State Purchasing Agent, in his or her sole discretion, will award the contracl 
pursuanl to this solicitation to the responsive and responsible bidder who submits the 
lowest responsive and responsible bid proposal. The State Purchasing Agent may 
determine, in his or her sole discretion, the low bid proposal on the basis of the amounl 
of the Base Bid Price plus the alternates selected in accordance wilh the Request for 
Quote. The successful bidder will receive a tentative letter of award from the Division of 
Purchases wilh instructions for the bidder to submit further documenlation. A binding 
contract, to the exteni of available funds, between the Slale of Rhode Island and the 
successful bidder will be formed by the issuance, and only by the issuance, of a 
Purchase Order from the Division of Purchases. The successful bidder shall be 
authorized to commence work only upon the issuance of the Purchase Order and, in 
addition, an authorization from lhe user agency. The issuance of the Purchase Order 
and the continuation of any contract awarded pursuanl to this solicitation is contingent 
upon the availability of funds. 
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Prevailing Wages 

The successful bidder and its subcontractors must pay their workers at the 
applicable prevailing wage rates (adjusted every July 1) for the various trades on a 
weekly basis, pay their workers one and one-half times the applicable prevailing wage 
rates for each hour worked in excess of 8 hours in any one day or 40 hours in any one 
week, and submit certified weekly payroll forms on a monthly basis lo the user agency. 
Prevailing wage posters and rate schedules, available at the Rhode Island Department 
of Labor and Training websile at www.dlt.ri.gov, musl be posted al the project site. 

Occupational Safety 

The successful bidder must ensure (if the tolal contract price is at teasl $100,000) that 
all employees al the project site possess a card issued by the United States Department 
of Labor certifying successful completion of an OSHA ten (10) hour construciion safety 
program. 

Hazardous Substances 

The successful bidder must submil a chemical identification lisl to the Rhode Island 
Department of Labor and Training upon receipt of a Purchase Order from the Division of 
Purchases prior lo performance of the coniract awarded pursuant to this solicitation and 
make available to all employees a list of any hazardous substances that may presenl a 
risk of exposure. 

Substitutions 

Any proposal in response lo a requesl for substitutions in the solicitation must indude 
the detailed information necessary for a comprehensive evaluation, including (without 
limitation) lhe name of the material or equipment of the proposed substitution and a 
complete description of the proposed substitution, with drawings and performance and 
test data. Products specified in this solicitation establish a standard of quality, 
performance, dimension, function, and appearance. Proposed substitutions must meet 
the standard and wilt not be considered without the prior written approval of the Division 
of Purchases. All substitution approvals will be posted, as addenda to the solicitation on 
the Division of Purchases websile. 

Licenses 

The successful bidder and anyone performing any services on the contract awarded 
pursuant to this solidtation musl possess all of the licenses required by any federal, 
state, or local law to perform such work. 
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Insurance 

The successful bidder must submil a certificate of insurance that references the 
solicitation number and names the State of Rhode Island as "certificate hokler̂  and as 
"additional insured' upon the issuance of the tentative letter of award, on an annual 
basis during the term of the contract awarded pursuant to this solicitation, and from time 
lo time upon request. The certificate of insurance must state lhat 20 days' advance 
notice of cancellation (referencing the solicitation number) will be sent to: Rhode Island 
Department of Administration, Division of Purchases, One Capitol Hill, Providence, 
Rhode Island 02908-5856, fax # 401-574-8387, and provide evidence of the following 
specific types and amounts of insurance: 

Type of Insurance Amount of Coverage 

Comprehensive General Liabilily 

Bodily injury $1 Million each occurrence 
$1 Million annual aggregate 

Property damage $500,000 each occurrence 
$500,000 annual aggregate 

Independent contractors 
Contractual (including construction "hold harmless" and other lypes of 
(^nlracts or agreements in effect for insured operations) 
Completed operations 
Personal injury (with employee exdusion deleted) 

Automobile Uability 

Combined Single Limit $1 Million each occurrence 

Bodily injury, property damage, induding nonowned and/or hired vehides and 
equipment 

Woricers Compensalion 

Coverage B $100,000 

Environmental Impairment $1 Million or 5% of contract amount, 
fpollulion control") whichever is greater 

The State Purchasing Agent reserves the right to accept alternate forms and plans of 
insurance and/or to require additional or more extensive coverage. 
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Minority Business Enterprises 

The Oivision of Purchases reserves the right to give addilional consideration to bid 
proposals submilted by minority/women business enterprises certified by the Division of 
Purchases, Minority Business Office ("MBEs") provided that any such bid proposal is 
fully responsive to the terms and conditions of this solicitation, and the bid price is 
determined, in the discretion of the Dhfision of Purchases, to be within a competitive 
range. 

Any bidder who does nol intend to perform all of the work with ils own forces shall 
recruit and engage MBEs to perfonm at least 10% of the dollar value of the contracl 
awarded pursuant lo this solicitation. To reach that goal, the bidder may allocate up to 
60% of its costs for materials and supplies obtained from MBE dealers or 100% of ils 
costs for materials and supplies obtained from MBE manufacturers. 

The successful bidder must submit a plan to meet this requirement for approval by the 
Division of Purchases, Minority Business Enterprise Compliance Office wilhin the 21-
day period following the tentative letter of award, identifying all MBEs, and must also 
demonstrate its good faith best efforts to meet these MBE goals. Information about this 
requiremenl and a directory of MBEs certified in Rhode Island is available at 
www.mbe.ri.gov or (401) 574-8670. 

Equal Opportunity 

The successful bidder must demonstrate a commitment to equal opportunity and submit 
an affimiative aclion plan for review by the Rhode Island Department of Administration 
Stale Equal Opportunily Office) within the 21-day period follov;ing the tentative letter of 
award. Informalion about this requirement is available at 
www.diversily.ri.gov/eeo/eoopagehome.htm or (401) 222-3090. 

Drug-Free Workplace 

The successful bidder shall comply, and require that ils employees comply, wilh the 
Slate of Rhode Island Drug Free Workplace policy and provide a certificate of 
compliance within the 21 -day period following the tentative letter of award. 

Sprinkler Impairment 

The successful bidder musl comply wilh the requirements of the State of Rhode Island's 
insurance carrier for sprinkler impairmenl and hot woric, accessible at the Division of 
Purchases websile at www.purchasing.ri.gov. 
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Foreign Corporations 

No foreign corporation or limiled liability company may transact business in the State of 
Rhode Island until it shall have obtained a Certificate of Authority from the Rhode Island 
Secrelary of Slate, and no foreign limited partnership may transact business in the Slate 
of Rhode Island until it shall have obtained a Certificate of Registration from the Rhode 
Island Secrelary of State. The successful bidder. If a corporation or limited liability 
company, will be required to provide a Good Standing Certificate, and if a limited 
partnership, will be required to provide a Letter of Legai Existence, issued by the Rhode 
Island Secrelary of State within the 21-day period following the tentative letter of award. 

Campaign Finance 

The successful bidder who has contributed, within the 24 months preceding the contract 
award, an aggregate amount of more than $250.00 within a calendar year to any Rhode 
Island general officer, candidate for general office, any member of the general 
assembly, or any Rhode Island political party, must file a "Vendor Affidavit" with the 
State of Rhode Island Board of Elections, infomiation about "Vendor Affidavits" and 
electronic filing is available at www.elections.ri.gov or Board of Elections, Campaign 
Finance, (401)222-2056. 

Binding Contract 

A binding contract between the State of Rhode Island and the successful bidder will be 
formed by the issuance of a Purchase Order from the Division of Purchases, and onlv 
by the issuance of a Purchase Order, and onlv to the extent of available funds. The 
binding coniract will incorporate and be subject to the tenns and conditbns of the 
solicitation, including the Invitation to Bid, the Instructions to Bidders, the Bid 
Preparation Checklist, the Requesl for Quote, the Bidder Certificaiion Cover Form, the 
Agreement (If applicable to this solicitation), and also the Purchase Order. The 
successful bidder shall be aulhorized to commence work only upon the issuance ofthe 
Purchase Order and. in addition, an auihorization from the user agency. 

Compliance with Terms of Contract 

Failure of the successful bidder to comply with the terms and condifions of any contrad 
awarded pursuanl to this solidtation may result in nonpayment, suspension or 
termination of the contract, suspension or debarment of the biclder, or any other 
necessary or appropriate remedy. 
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STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS 

Department o f Labor and Trairung 
Center General Complex 
1511 Pontiac Aveoue TTY: Via RI Relay 711 
Cranston. RI 02920-4407 

Uncoln [>.Cb«rce 

UevtraOf 
Charlca J. Fogittjr 

nimior 

STATE CONTRACT ADDENDUM 

RHODE ISLAND DEPARTMENT OF LABOR AND TRAINING 

PRKVAILING WAGE REQUIREMENTS 
(37-13-1 ET SEQ.) 

Thc prevailing wage requirements arc generally set forth in RIGL 37-13-1 et seq. These 
rcquiremenis refer lo ihe prevailing rate of pay for regular, holiday, and overtime wages 
to be paid to each craftsmen, mechanic, teamster, laborer, or olher tj^e of worker 
performing work on public works projects when stale or municipal funds exceed one 
thousand dollars ($1,000). 

All Prevailing Wage Contractors nnd Subcontracttip; are repiired to: 

1. Submit lo the Awarding Authority a list ofthe contractor's subconlractoR for any 
part or all ofthe prevailing wage work in accordance with RIGL § 37-13-4; 

2. Pay all prevailing wage employees at least once per week and in accordance with 
RIGI, §37-13-7 (.sec Appendix B attached); 

3. Post the prevailing wage rale scale and thc Department of Labor and Training's 
prevailing wage poster in a prominent and easily accessible place on the work site 
in accordance with RIGL §37-13-11; posters may be downloaded at 
www.dlt.ri.gov/pw/Postcrs.htm ,poster/htmorobtained from the Departmeni ofLaljor 
and Training, Center General Complex, 1511 Pontiac Avenue, Cranston, Rhode 
Island; 

4. Access thc Department of Labor and Training website, at www.dh.ri.eov on or 
before July 1 st of each year, until such time as the contract is completed, to 
ascertain thc current prevailing wage rates and thc amounl of payment or 
contributions for each covered prevailing wage employee and make any necessary 
adjustments lo the covered employee's prevailing wage rates effective July la of 
each year in compliance wilh RIGL §37-13-8; 

5. Attach a copy ofthis CONTRACT ADDENDUM and its attachments as a 
binding obligation to any and all contracts between thc contraclor and any 

An Equal Opportunity Employcr/ProxramyAuxillary aids andtervices nre avaUable upon request to individuals with dlsoblMes. 

Try via R! Rday7ll 
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STATE OF RHODE ISLAND AND PROVIDENCE PIĴ NTATlONS 

Department o f Labor and Tra in ing 
Center General Complex 
ISII Pontiac Avtoue 

Cranston, RJ 02920-4407 

Telephone; 
TTY; 

(401)462-8000 
Via Rl Relay 71) 

Uncoln D. ChBfn 

Governor 
Chirla J. Fotirty 

Orator 

subcontractors and their assignees for prevailing wage work performed pursuant 
to this contmct; 

6. Provide for thc payment of overtime for prevailing wage employees who work in 
excess of eight (8) hours in any one day or forty (40) hours in any one week as 
provided by RIGL §37-13-10; 

7. Maintain accurate prevailing wage employee payroll records on a Rhode Island 
Certified Weekly Payroll form available for download at 
www.dlLri.gov/pw.forms/htm, as required by RIGL §37-13-13, and make those 
records available to the Department of l^bor and Training upon request; 

8. Furnish the fully executed RI Certified Weekly Payroll Form to the awarding 
authority on a monthly basis for all work completed in the preceding-month. 

9. For general or primary contracts one million dollars ($1,000,000) or more, shall 
maintain onthe work site a fully executed RI Certified Prevailing Wage Daily 
Ix)g listing the contractor's employees employed each day on the public works 
site; tlie Rl Certified Prevailing Wage Daily Log shall be available for inspection 
on lhe public works site at all times; this rule shall not apply to road, highway, or 
bridge public works projects. Where applicable, fumish both the Rhode Island 
Certified Prevailing Wage Daily Log together wilh the Rhode Island Weekly 
Certified Payroll to the awarding authorily. 

10. Assure that all covered prevailing wage employees on construction projects wilh a 
total project cost of one hundred thousand dollars ($100,000) or more has a 
OSJIA ten (10) hour construction safety certification in compliance with RIGL § 
37-23-1; 

11. Employ apprentices for the performance ofthe awarded contract when the 
contracl is valued at one million dollars ($1,000,000) or more, and comply with 
the apprentice tojourneypcrson ratio for each trade approved by thc 
apprenticeship council oflhe Department of Labor and Training in compliance 
with RIGL §37-13-3.1; 

12. Assure that all prevailing wage employees who perform work which requires a 
Rhode Island trade license possess the appropriate Rhode Island tr̂ de license in 
compliance with Rhode Island law; and 

An Equal Opportunity Emphyer/Program. /Auxiliary aids tmd services are available upon request lo Individuab witb disabiUties. 

rrYviaRTRolay 711 
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Lincoln D. C h a f n 
Governor 

Charles J . Fogarty 

Director 

STATE OF RHODE ISLAND AND PROVIDENCE PLANTAllONS 

Department o f Labor and Training 
Center Gcoerol Cooiplu 
ISlI Poaiiflc Avtavt 
Cranston. RJ 02920-4407 

Telephone: (401)462-2000 
TTY: Via RI Relay 711 

13. Comply with all applicable provisions of RIGL §37-13-1, eL seq; 

Any questions or concems regarding this CONTRACT ADDENDUM should be 
.addressed to the contractor or subconn ĉtor's attomey. Additional Prevailing Wage 
informatioh may'be ot̂ amed from the Departnient of Labor and Training al 
wvvw.dlLri!gov/pw. 

CERTIFICATION 

I hereby certify that I have reviewed this CONTRACT ADDENDUM and 
understand my obligarions as p̂scd above. 

Subscribed and sworn before me XhisJ^day o f j ^ — , 20^^ 

Notary Public ^/v/-^ 
M y com m ission expires: rr r / / y 

An Equat Opportunily Employer/Program, /Auxiliary olds ond services are available upon reguest to individuals M disabilities. 

TTY via Rl Relay 71} 
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STATE OF RHODE ISIAND AND PROVIDENCE PLANTATIONS 

Department o f Labor and Tra in ing 
Ceottr General Cflmplex Telephone; (401)162-8000 
1511 Pontiac Avenue 
Cranston, Rl 02920-4407 

APPENDIX A 

TITLE 37 
Public Property and Works 

CHAPTER 37-13 
Labor and Payinent of Debts by Contractors 

SECTION 37-13-5 

§37-13-S Payment for trucking or materials fumuhcd - Withholding of sums 
due. -A contractor or subcontractor on public wrorks authorized by a proper authority 
shall pay any obligation or charge for trucking and material which have been fumished 
for the use ofthe conlractor or subcontractor, in connection .with thc public works being 
performed by him or her, within ninety (90) days after the obligation or charge is incurred 
or the trucking .service has been performed or the material has been delivered to the site 
ofthe work, whichever is later. When it is brought lo the notice ofthe proper authority in 
a city or town, or the proper authority in thc state having supervision of thc contract, that 
thc obligation or charge has not been paid by the contractor or subcontractor, the proper 
authority may deduct and hold for a period not exceeding sixty (60) days, from sums of 
money due to the contractor or subcontractor, Ihe equivalent amount of such sums 
certified by a trucker or materialman creditor as due him or her, as provided in this 
section, and which lhe proper authority determines is reasonable for trucking performed 
or materials furnished forthe public works. 

201M7 Pace 4 0)7 9/12/2013 



APPRENDIX B 

TITLE 37 
Public Property and Works 

CHAPTER 37-13 
Labor and Payment of Debts by Contractors 

SECTION 37-13-7 

§37-13-7 Spedfication In contract of amount and frequency of payment of wages, 
-(a) Every call for bids for every contract in excess of one thousand dollars ($1,000), to 
which the stale of Rhode Island or any political subdivision thereof or any public agency 
or quasi-public agency is a party, for construction, alteration, and/or repair, including 
painting and decomting, of public buildings or public works ofthe state of Rhode Island 
or any political subdivision thereof, or any public agency or quasi-public agency and 
which.requires or involves the employment of employees, shall contain a provision 
stating thc minimum wages to bc paid various types of employees which shall be based 
upon the wages that will be determined by thc director of labor and training to be 
prevailing forthe corresponding types of employees employed on projects of a character 
similar to the contracl work in the city, town, village, or other appropriate political 
subdivision ofthe state of Rhode Island in which the work isto be performed. Every 
contract shall conlain a stipulation that the contractor or his or her subcontractor shall pay 
all the employees employed directly upon the site ofthe work, unconditionally and not 
less often than once a week, and without-subsequent deduction or rebate on any account, 
the full amounts accrued at time of payment computed at wage rates not less than those 
stated in thc call for bids:, regardless ofany contractual relationships which may be 
alleged to exist between the contractor or subcontractor and Ihe employees, and that the 
scale of wages to be paid shall bc posted by the contractor in a prominent and easily 
accessible place at the silc ofthe work; and Uie furiher stipulation that there may be 
wilhheld-firom the contractor so much ofthe accrued payments as may bc considered 
necessary to pay to thc employees employed by the contractor, or any subcontractor on 
the work, the diflerence between thc rates of wages required by the contract lo be paid 
the employees on the work and the rates of wages received by the employees and not 
refunded to the contractor, subconbactors, or their agents. 

(b) The terms "wages", "scale of wages", "wage rates", "minimum wages", and 
"prevailing wages" shall include: 

(1) Thc basic hourly rate of pay; and 

(2) ) The amount of: 
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(A) Thc rate of contribution made by a contractor or subcontractor to a trustee or to a 
third person pursuant to a fund, plan, or program; and 

(B) The rate of costs to the contractor or subcontractor which may bc reasonably 
anticipated in providing benefits to employees pursuant to an enforceable commitment lo 
cany oul a financially responsible plan or program which was communicated in writing 
to the employees affected, for medical or hospital care, pensions on retircmem or death, 
compensation for injuries or illness resulting firom occupational activity, or insurance to 
provide any of the foregoing, for unemployment benefits, life insurance, disabilityand 
sickness Insurance, or accident insurance, for vacation and holiday pay, for defraying 
costs of apprenticeship or other stmllar programs, or for other bona fide fringe benefits, 
but only where the contractor or subcontractor is not required by other federal, slate, or 
local law to provide any ofthe benefits; provided, that the obligation of a contraclor or 
subcontractor to make payment in accordance with the prevailing wage determinations of 
the director of labor and training insofar as this chapter of this title and other acts 
incorporating this chapter of this title by reference are concerned may be discharged by 
the making of payments in cash, by the making of contributions ofa type referred to in 
subsection (b)(2), or by tlie assumption~of an enforceable commitment to bear the costs of 
a plan or program ofa type referred to in this subdivision, or any combination thereof, 
where the aggregate ofany payments, contributions, and costs is not less than the rate of 
pay described in subsection (b)(1) plus thc amount referred to in suKscction (b)(2). 

(c) The term "employees", as used in this section, shall include employees of 
contractors or subcontractors performing jobs on various types of public works including 
mechanics, apprentices, teamsters, chauffeurs, and laborers engaged in the transportation 
of gravel or fill to the site of public works, the removal and/or delivery of gravel or fill or 
ready-mix concrete, sand, bituminous stone, or asphalt flowable fill from the site of 
public works, or the transportation or removal of gravel or fill from one location to 
anolher on the site of public works, and thc employment ofthe employees shall be 
subject to the-provisions of subsections (a) and (b). 

(d) Thc terms "public agency" and "quasi-public agency" shall include, but not be 
limited to, thc Rhode L<iland industriai recreational building authority, the Rhode Island 
economic development corporation, thc Rhode Island airport corporation, the Rhode 
Island industrial facilities corporatkHi, the Rhode Island refunding bond authority, the 
Rhode Island housing and mortgage finance corporation, the Rhode Island resource 
recoveiy corporation, the Rhode island public transit authority, the Rhode Island student 
loan aulhority, the water resources hoard corporate, thc Rhode Island health and 
education building corporation, the Rhode Island higher education assistance authority, 
the Rhode Island tumpike and bridge authority, the Narragansett Bay water quality 
management di-strict commission, Rhode Island telecommunications authority, lhe 
convention center authority, the board of govemors for higher education, the board of 
regents for elementary and secondary education, the capital center commission, the 
housing resources commission, the Quonset Poinl-Davisvillc management corporation, 
thc Rhode Island children's crusade for higher education, the Rhode Island depositors 
economic protection corporation, the Rhode Island lottery commission, the Rhode Island 
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pannership for science and technology, the Rhode Island public building authority, and 
the Rhode Island underground storage lank board. 
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Solicitation #: 40140P2 
Solicitation Title: Fire Alarm Upgrades at Donovan Dining Center 
Rhotje Island College 

BID FORM 

To: Rhode Island College 
Purchasing Office, Building 5 - East Cannpus 
600 Mt. Pleasant Avenue, Providence, Rl 02908 

Bidder: <?%t> fAr^,^ J?rt^^r^ (S^/^ 

Legal name of entify / ) ^ _ 

Address (stre^city/sjate/zip) / / ^ . / 

Contact name Contact email 

Contact telephone Contact fax 

1. BASE BID PRICE 

The Bidder submits this bid proposal to perform all of the wori< (including labor and 
materials) described in the solicitation for this Base Bid Price {including ttie costs forall 
Allowances, Bonds, and Addenda): 

(base bid price in figures printed electronically, typed, or handwritten legibly in ink) 

T/^/gy^ ^/^-^ e/^^- ^^y^cfMjf- ^^sfS^-y^A r^^*'<-
(base bid price rn \Nords printed electronically, typed, or handwritten legibly in ink) 

• Allowances 

There are no allowances for this project. 

• Bonds 

The Base Bid Price includes the costs for all Bid and Payment and 
Performance Bonds required by the solicitation. 
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Solicitation #: 40140P2 
Solicitation Title: Fire Alarm Upgrades at Donovan Dining Center 
Rhode Island College 

• Addenda 

The Bidder has examined the entire solicitation (including the following 
Addenda), and the Base Bid Price indudes the costs of any modifications 
required by the Addenda. 

AJI Addenda must be acknowledged. 

Addendum No. 1 dated: 

Addendum No. 2 dated: 

Addendum No. 3 dated: 

2. ALTERNATES {Additions/Subtractions to Base Bid Price) 

There are no alternates for this project. 

3. UNIT PRICES 

The Bidder submits these predetennined Unil Prices as the basis for any change orders 
approved in advance by the Slate. These Unit Prices include alt costs, including labor, 
malerials, services, regulatory compliance, overiiead, and profit. 

1. None 

4. CONTRACT TIME 

The Bidder offers to perform the work in accordance with the timeline specified below: 

• Start of construction: Within 7 days of receipt of Purchase Order 

• Final completion: 90 Calendar Days from receipt of Purchase Order 
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Solicitation #: 40140P2 
Solicitation Title: Fire Alarm Upgrades at Donovan Dining Center 
Rhode Island Cotiege 

5. LIQUIDATED DAMAGES 

The successful bidder awarded a contract pursuant to this solicitation shall be liable for 
and pay the State, as liquidated damages and not as a penalty, the following amount 
for each calendar day of delay beyond the date for substantial completion, as 
detennined in the sole discretion of the State: 

$200.00 per calendar day 

This bid proposal is Irrevocable for 60 days from the bid proposal submission 
deadline. 

If the Bidder is determined to be the successful bidder pursuant to this 
solicitation, the Bidder will promptly: (i) comply with each of the requirements of 
the Tentative Letter of Award; and (ii) commence and diligently pursue the work 
upon issuance and receipt of the purchase order from the State and authorization 
from the user agency. 

The person signing below certifies that he or she has been duly authorized to 
execute and submit this bid proposal on behalf of the Bidder. 

BIDDER 

Date: 7 A \ / / ^ f/^-^ ^3^r^/< S}r^ Cec/" 
f f U J I I I U I IT n idHor —̂-zT — 

Printed name and title of person sigrung on behalf of Bidder 

# :?6 3^y 
Bidder's Contractor Registration Number 
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STATT OK RHODK ISLAND 
M S COî TRACTORS' REGISTR/̂ .TION 

ANO LICENSING BOARD 

State of Rhode Island and Providence Plantations 
Rhode Island Department of Labor and Training 

ELECTRICAL Cq!FLP-rA£d002 .̂7 
A-000267 B - 0 p 4 ^ ^ ^ ^ g ; ^ -
ELCO ELECTRIC %ffTftFî PfF=eORP 

KENNETH REUT! 
948 PONTIAC A V ^ ^ 
CRANSTON RI ^ - ^ ^ 

JOHM SHAW 02 /28 /2018 
Admin isn t̂or Expiration Date 



Standard Contract Documents-Slale Bid 

PROJECT MANUAL 

Fire Alarm System Upgrade 

Donovan Dining Center - Faculty Dining 
Rhode Island College 

March 25,2016 

MJB00398.000 

Rev. 1/2/14 



Slandard Contract Docu ments-State Bid 

Owner: State of Rhode Island Board of Education. Rhode Island College, and 
State of Rhode Island 

In care of: Jessica CimorcUi 
Director of Purchasing 
Rhode Island College 
600 Mt. Pleasant Avenue. Providence, RI 02908 
Tel: 401.456.8047 

Design Agent; Jensen Hughes 
117 Metro Center Blvd. Suite 1002, Warft'ick, Rl 02886 
Aim: Mark J. Blackbum, P.E., CFPS, Director, Rhode Island Offtee 
Tel: 401.736.8992 

PROJECT MANUAL 

Fire Alarm System Upgrade 

Donovan Dining Center - Faculty Dining 
Rhode Island College 

March 25,2016 

MJB00398.000 

Rev. 1/2/14 
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00 5200 AGREEMENT FORM 

PART 1 - GENERAL 

1.1 Thc Agreement Form lo bc utilized on this project is AIA Document A101-2007 
as amended, a copy of which follows this page. 
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Document A101 
standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum 

AGREEfABtiJ made us vf 

Onlaj 

BETWEEN the OwKf. 

. {Date ol'issmmcc of (Mner '.T I'lirciuisc 

1'lii' State or i (h(Kl i : Island, i ictit i j : hy Lind through Ihc Departnient o f Adni inis ini t ion 

Divi.sitin ofpHrdiascs. on bcha i fo f the User Agency 

f)nc t apiiol H i l l . Second Kloor 

Providence, Rhode Island 02908-.'^8?.'i 

(40 l).S74-8100 (telephone) 

(40! ) 57-I-83R7 (facsimile) 

www.purcliasiiig.ri.gov 

mid thc Contniclor: 

(i\'tiiiic. lentil .Uiilii.y aihlii'.K^, ItfU'/iiimn' mni /tn'.^iniilc ntnnheis, tint! u ch atldrcwl 

Ibr the Tollouing Projecl; fA'tj/Ht', fitcation. mui JvUiilciliUwcripliiin) 

The User Ageney: 

(S'IIIHL' tif user Ofji'ncy. (uhliX'.W'i. tt'lvphow ttml jiuwintUe nitinher.t. ami uvh acliirc.vs) 

AOpiTIONS AND DELETIONS: 
Thc aulhoi crf this document tias 
added informalion needed lor ll;; 
completion The sultior may also 
have revised the lext ot thc original 
AIA slandard rornt. An Addiiions and 
Deletions Repon thai notes added 
information as v/ell as revisions lo the 
slandard form text is avallatile Irom 
the author and should be reviewed. A 
vertical line in the tell margin ol this 
document indicates where lhe author 
has odded necessary informotion 
and where Ihe aulhw has added to a 
deleted irom the original AtA text. 

Thts documeni has rmportani legal 
consequences. Consullation i-̂ ilh an 
attorney rs encouraged wiin icspect 
to its compleiion or modificaiion. 

AIA Documeni A201 ™-2O07. 
General Conditions ot the Contract 
for Construction, is adopted in tliis 
documeni by reference Do nol use 
v/ith other general conditions unless 
Ihis document is mcxJilied. 

The Desiyii Ayent: 
tSiinii', h'iial .Wff/H.v. adilnwx. tclef/tonc aiulfiivsiniiU- iiiiinfvr.\, ami ueh aih/iv.Ks) 

The OvMier and fiuitractor agree ;is follou-s. 

IniL 
AIA [Jocumont A I O I ' " - 2007. Copyn ghl C> 191S, 1910. 1925, 1937, 19S1. 19Sa, 1963. 1967, 1974, 1977. 19S7. 1991, 1997 and 2007 by Ttw American 
iniii'.uteof Architects, All righls mervod, ..Y rr. I,: ,r- r ' l.;'t,-i (..•'• ' I ,'I .',.(.,( (..i i , -i ;i, ' 
1 •: •! • ' 1 1 • i | i ' " f " J I : ( I T' P . • r • r " i ' ' f" > . ' " i . ' 1 . , , , , 

( ' 'f •: . : f 1 Th:Sdocuri>oril was p:oducodbyAIAIO^^yareoI OS 50:57on 12/J0'20l4 urxJm Offlor 1 ^ 3flS3OI7M0_l v*hich 
onO2/25'20lS. andi^ noi lOf icseie 
User Notes: (iM0375a89) 



'I AHI,l-,Or AKTICl.l-S 

1 THE CONTRACT DOCUMENTS 

2 THE WORK OF THIS CONTRACT 

3 DATE Of COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM 

5 PAYMENTS 

6 DISPUTE RESOLUTION 

7 TERMINATION OR SUSPENSION 

8 MISCELLANEOUS PROVISIONS 

9 ENUMERATION OF CONTRACT DOCUMENTS 

10 INSURANCE AND BONDS 

11 BENEFfTS OF AGREEMENT 

ARTICLE 1 THE CONTRACT DOCUMENTS 

The Contracl documents consist ofthis Agrcemcnl, Conditions of the Contracl (General C'oiulilions. Suppteinenlary 
.ifany. and »itlicr Conditions), Prawjnys. Specifications. Addenda is-Siicd prior to execution ofthis Agrceinenl. other 
documents listed in this Agreement and ModiMcittions issued aHcr c.veculion of thi.s Agreenieiil. all of vvhich foini Ihe 
Coniract, and are as fully a part oflhe Conlracl as i f attached to this Agieement or repeated herein, fhc Conirtici 
represents the auire and integrated agreement t>etwecn llic fmrlics hereto iind .'Supersedes prior negotiations, 
rcprcscniations or ayccmcnis. eitlier uriltcn or oral. An enumeration oflhe Conlracl Documenls. other than a 
.Modi Heat ion. appears in Article 9. 

ARTICLE 2 THE WORK OF THIS CONTRACT 

The Contractor shall fully execute ilie Work descritx.'d in the Coniract Docunients. e.vccpi as specifically indicated in 
the Contract Documents to bc the responsibility ofothers. No pan oflhe Work shall he pertorrned by Subcontractors 
wiihout the Ownw's prior vvrilkii consent. 

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

§ 3.1 Thc d.itc of comincnccnicni of thc Work 
(I'iuiijimpli.i (kicii'th 
will bc stipulated by thc User Agency. The Contractor shall be authorized to coinmenee the Wnrk only upon ilie 
issuance oflhe Purchase Ordtrr by the Owner and an authori/n I ittn fr^ni ihe User Agency. 

§ 3.2 'fhc Contract 'fime shall be measured from the date orcummcncemenl. 

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Wort; not laicr than ( ) days from the date 
Iff cfimmenccnicnl. or as follows; 
(lii.wrl nnnihcr nfculciiilin- ./HI .v. Aliy.niaiiwiy. luoknilar ilaiv iitciy hc ii.\c.J when cnordiitaiCii with the dale of 
eominenccnicni. If aftpriiprialc. imen leifu'uvmeiUy fur earlier Stih.\i4inlitrl Citmpleliiin nfeerluiii purlions of ihu 
ti-orU 

lnit. 
AIA [kKumont A l O r " - 2007. Cop/nghi O 191S. 1918. 1925. 1937. 19S1. 1956, 1961. 1963. 1967. 1974,1977. 1987. 1591. 1997 ona 2007 by The American 
Insiiiiile ol Architects. All rights reftorvod./.T;.. ' . ' , ' lr,, r..:.u .• i ^̂  i.i - i . j , . , ' l ,-. , .• . . ITr , j , •• " - , , 
I ' -3 . ,1 .. "r . 'nU' ir i » ) 11 i f . " ' ' . - , t. r n y :—ri 'n c ' ' fr r " ; ' l 11 r . r . < •-' • i ' (- ' . i , • 

/ i - ' i . f ' l . ' r . 'I I ., TivB<locurnenlwasproduc«dOy AIA sonwareot 08 50 S7 ori 12/307014 laider Order No 3£S3017S10_1 whicheiLp^ 
on a2/2S'20lS, ond is not tortostfc 
User NotoS'. (1800875889) 



Portion of Work Substarttial CotTipletion Date 

. subject to adjusimcms of this Contract Time as provided in the Contract Documents, 
(rura}ira(>h.\ deified) 
§ 3.4 The Conimctor nnd Ihc Coniractor's surely .shni! be liable for and shall pay thc Owner thc sums slipukticd herein 
as liquidated damages, and not us penally, for each calendar day of delay unlil the Work is subsuntiully complete: 

(S ) Dollars. 

§ 3.5 The Owner shall nol he liable lo Ihc Contractor orany Subcontractor for claims or dntnagcs ofany naiurc caused 
by or arising oul ofany delays. The sole remedy against ihe Owner for delays shall be lhe allow-Jticc of additional 

limc for completion of ilic Work. 

ARTICLE 4 CONTRACT SUM 

§ 4.1 The Owner shall pay the Conlractor tlit: Contract Sum in current lunds for lhe Contractor's performance of the 
Contracl. The Contract Sum shall bc Dollars (S ). subjeet to addiiions and deductions as provided in thc 
Cniiiracl Documents, 

§ 4.2 TTie Conliact Sum is bxsed upon the following allernutcs. ifany. which arc described in thc Coiitrnct Documenls 
and are hereby iicccpled by Ihc Ouiicr: 
iSwie llic minthcrs or olher idenlifiealiuii ofdcccpiedolieriKiies 

§ 4.3 Unil 
(l'ara^rnph.\ deleted) 
price.*; arc specified in the Hid r"orni, 
§ 4.4 Allovvnnee.s 
(rdrii^vapfis deleted) 
arc specified in lhe Bid Korm. 
ARTICLE 5 PAYMENTS 

§ 5.1 PROGRESS PAYMENTS 

§ 5.1.1 Based upon Application:) for Paymeni submilted lo lhe Design Agent hy lhe Contractor and Certificates for 
Payment issued by the Design Agent and approved by lhe Owner in writing, die Owner .shall make progress payments 
on iicctmnt of the Conlracl Sum lollie Contraclor as provided helow and elsewhere in the Coninicl Documenls. and in 
accordance vvith ihc provisions of "I'rompt Payment by Departmeni of Adniini.siration." K.l. Gen. Laws v̂f 42-11,1-1 
et .seq.. 

§ 5.1.2 Thc period covered by each Application tor Payment shall bc one calendar monili ending on the last day ofthe 
month. 

§ 5.1,3 'ihc Owner shall make paymeni ofthe certified amount to lhe Conirnctoi not later llian the ."lO''' ivorking day 
following wTiticn approval by thc OvvTicr. 

§ 5.1.4 l-acli Ajiplicalion for Payment .shall be based on thcimrsi recent schedule of values submined bythe Contraclor 
in iiccut'dance willi the Ciintnict Documents. The schedule of v;iiucs shall ailt>catc the entire Conlracl Sum umonu lhe 
various portions oflhe Work. I he schedule of values shall bc prepared in such I'orm and supporietl by .such dala to 
siibsiaiitiate its accuracy as the Design Agent and Owner may require. 

§ 5.1.5 Applicaiions for Payment .shall show lhe percentage of compleiiun of each portion ofthe Work as ofthe end of 
the period covcreti by lhe Applicalitfn for Paymeni. 

§ 5,1.6 Subjecl to other provisions oflhe Coniract Documents, the amount of each progress payment shall bc 
computed as follows: 

AIA Document A 1 0 1 " - 2007, Copynghl O 1915. 1918. 1925, 1937, 1051. 1958, 1961. 1963, 1967. 1974. 1977. 1987. 1991. 1997 Ana 2007 Dy 11« American 
InslJluteotAichilecIs. AIlflgt»t»re»orved. .• : . -R'.r : ' i Tl:.- - u r> • • • r . i , -1 ' 1 , i . • . . v . ' . ! ' i i " - ' • ' ' l i , . ' i -r- ,• • 
I. .• , .' ' , .• t ' : ' - i : - . ' . r '" t t t ••• I r̂ ' * ' •' i -• i p ,i •• • ; i 

I I •. .- .11 * I ; ucr - . 1 . ' !• 1.111 irnsdocumenl w(isp3ff)t1iJCe<)byAI4 wflwaiool 08:50 57on 12'30'20M under Older No 3853017530_1 wr^chcipiros 
on 02'25^015, ond is not tor resdo. 
User Notes: (1800875889) 



Take thai portion o f l h e Contracl Sum properly allocable to completed Work as determined bj-
mul t ip ly ing the perccnlagc completion o f each porlion o f Ihc Work by thc share o f t h e Contracl Sum 
alkx;aled lo tlial pwt ion o f l h e Work in ihc schedule of values, less rctainagc of five percent I 5 Va). 
l and ing final determinaiion o f cost lo ihc Owner o f changes in the Work, nmounis nol in dispute shall 
be included as provided in Section 7.3.9 o f A I A Docutneni A 2 0 r ^ ' - 2 0 0 7 . General Conditions o f l he 
Conlracl for Consiruction: 

Add that pon ion o f the Contract Sum properly allocable lo material.s and equipmenl delivered and 
suitably stored at the site for suh,sequent incorporation in ihc completed con.siruclion (or. i l approved in 
advance by ihe Owner, suitably stored o f f thc site at a location agreed upon in wr i i ing) , less rctainagc o f 
five pcrcenl ( 5 "'o); 

Sublracl the agLTCgatc of previous payments made by thc Owner; and 

Subtract amounts, i fany. for which the Design Agent has vvilliheld or nul l i f ied a Certificate for 
Payment as provided in Seclion 0.5 o f .MA l)<x:ument A20I -2 ( I07 , 

§ 5.1.7'Micprogress payment amounl determined in accordance vvith Section M.(> shall ho furiher t i i ix l i f ied under l l ic 
fu l lowing circumslances; 

.1 Add , upon Subst;iiitial Completion o f l l i e Work, a sum sulVrcicnl lo increase thc lotal paymenls to the 
full amounl o f l he Coniract Sum. less such anuHinls as the Design Agenl shall determine for incomplete 
Work, rctainagc applicable to such work and un.scttled claims: and 

.2 Add . i f I'tnal completion o f lhe Work is thereafler materially delayed through no fault o f Ihe Contractor, 
any additional amounts payable in accordance with Section 9.10,3 o f A I A Document A201-2007, 

§ 5.1.8 
/l'aro^raph.<i deleted) 

In fen l junn l l y umi l ted . 

§ 5.1.9 E,xcepl with the Ovuier's prior written approv"jl. Ihc Conlractor shall not make advance payments lo suppliers 
for malerials or equipmenl which have nol been delivered and .stored al the site. 

§ 5.2 FINAL PAYMENT 

§ 5.2.1 Final payment, consii iuting the entire unpaid balance o f t h e Contract Sum. shall be made by the Owner to thc 
Contraclor when 

.1 the Contractor has ful ly performed the C'ontract except for the Contracioi "s responsibility lo correct 
Work as provided in Section 12.2.2 of A IA Docimient A 2 0 ! 2(107. and to s a t i s f oil ier requirements, i f 
any. wl i ich extend beyond final payment; 

.2 a final Certificate for Payment has been issued by the Design Agenl und nppiovcd in wr i t ing by Ihe 
Owner; and 

.3 .the Conlractor has submitted its fmal vvaiver of l ien and final waivers o f l ien from all o f iis 

Subconiraciors and suppliers in a form acceptable lo lhe Owner: nnd 
.4 the Contl actor lias submilted lo the Owner all close-out documents, including wi lhoul l imitation, all 
as-built plans, wtirranties. manuals, and other materials sel l i i r ih in i l ie Contract Documents. 

§ 5.2.2 ' l i te Owner's final paymeni lo the Conlractor shall bc made no later ihan .30 work ing days after l l ic issuance o f 
lhe Design .Agent's final Cenificate for Payment and written approval by the Owner, und in accordance with the 
provisions o f "PrompI Payment by Departnient o f Administrat ion." R.l. Gen. L[iws ifS 42-11 . I - l el seq.. 

§ 5.3 OWNER'S RIGHTS 

§ 5.3.1 fhe Owner .'^liall have llic r ighl to deduct from any payments due lo the Conlractor the amount o fany u n p i d 
obligations owed lo die Slate o f Rliode Island hv tl ieConiracittr, including without l imi iut toi i , i inyandal l unpaid la.\cs. 
and to pay ihe amouni o f such dcductitms to the Controller o f t h e .State o f Rhtide Island. 

§ 5.3.2 The Owner shall have llie righl lo deduci from any payments due lo the Conlractor the amounl ol 'any claim 
againbl the Contraclor lU'ising out o f th i s .Agreement ttr on aa'ouni o fany olher reust^i. 

tniL 

I 

AlADocumont A IOI " * -2007. Copyrigh© 1915. 101$. 1925.1037, 1951. i953, 1961. 1953, 1967, 1974, 1977. 1987, 1991, 1997 and 2007 by Tho Ammican 
Insiilulfiot Architects. All rights reserved. . . r . ' r : , i r . , , ' . " " ' L ' - T'^^1 r-c r. • - r T f , u : - , • ' : i t i , i - . L\ i! r • •; 
I, ,1 J , I -n vJi L ;i.ijii( .-n r,[ ' l l 1 Dr r i i . il r r . i iy F '"r'. -.i ol t r;. ^ r: •'!(-• - i i • '•' • I i T, . • • ! r r \:.' >- t ' ' •:' 1 ' ' I i 
1 : . . > ' • " - ' I ' TInsdocurnent wMpfOduC«dbyAIAsonw«a Sd OS 50 S7on 12/30'20l4unoer Order No 38S30l7530_t vrtiichcipircs 
on 02/2Sr20i5, and is not loi lesde 
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ARTICLE 6 DISPUTE RESOLUTION 

§ 6.1 INITIAL DECISION MAKER 

§ 6.1.1 The Purchasing .Agent appointed pursuanl to the provisions o f l h e ''State Purchases Ac l . " R.I. Gen. Lavvs -jif 
37-2-1 et .seq., wi l l serve as Ini i ia l Decision Maker in iiccordaiice with the provisions o f the Slate Purchases Ac l . Stale 
o f Rhode Island Procurement Regulations, and Seclion 15.2 of A I A Document A 2 0 I - 2007. 
§ 6.1.2 For any Claim (as defined in Seclion 15.1,1 ol AIA Docunent A201-2007) nol resolved by Ihe procedures sel lorth in § 
6.1.1, the paities shall use their besl efforts to resolve such Claim by mcdtaiion in Providence. Rhode Island. Any parly may 
apply in wr i t ing lo the Presiding Justice o f l he l*rovidencc County Superior Court, wi th a copy lo iheolhcT [Jartics. wi th 
0 requesi for lhe court lo appoint • mediator, and the costs o f l he mediator shall bc borne equally by all o f t he panics. 
In the event lhal the parties arc unable lo resolve any and all Chiinis ihumgh mediation, then any party may pursue the 
legal remedies provided in 6.2 

§ 6.2 BINDING DISPUTE RESOLUTION 

For any Claiin not resolved by the Inilial Decision Maker procedures sei forth in $ 6.1 .lor thc mediation procedures 
pursuant lo § ft. 1.2, the method ofbinding dispute resolution shall fte 
(f*iir<i^raph.\- deleted) 

determined in accordance wi l l i thc provisions o f l he State Purchases Ac l . R.l. G a i . Laws if§ 37-2-1 el seq.. lhe "Public 
Works Arbitrat ion Act." R.l. Gen. Lavvs ^§ 37-16-1 et seq.. the "Adminis l ral ive I'rocedures Act," R.l. Gen. Laws §§ 
45-35-1 et scii., and the State o f Rluxle Island Ptocuicmenl Regulatitms. 

ARTICLE 7 TERMINATION OR SUSPENSION 

§ 7.1 TTie Coniract may he terminated by the Owner or ihc Contractor as provided in Art ic le 14 o f A I A Documeni 
A201-2007. fhc Coniract may also hc tcrminaled b\' the Owner: ( i ) in the cveiil o f t h e unavailability o f appropriated 
funds: ( i i ) in thc absence o f a determination of continued need; or ( i i i ) as olherwise provided in the Stale of Rh<tdc 
Island Procurcmenl Regulations General Conditions o f Purchase or other applicable law. 

§ 7,2 The Work may be suspended by the Owner as provided in tfie Stale of Rhode Island Procuremeni Regulaiions 
General Conditions o f Purchase and'or Anic le 14 o f A I A Document A2t) l 2007. 

ARTICLE 8 MISCELLANEOUS PROVISIONS 

§ 8.1 Where reference is made in this Agreement to a piovision o f A IA Drtcumenl A 201-201)7 or anolher Contract 

Document, the reference refers to thai provision as ainended or supplemented by olher provisions o f the Conlracl 

DtKuments. 

§ 8.2 
(Paragraphs deleted) 

.No interest shall lie due or payable on account ofany payment due ui unpaid e.Mccpl in accoidaiKe with the provisions 
o f "Prompt Payment by Deparimenl of Administral ion." R.l. Gen. Laws 42- M . I -1 et scq, 

§ 8.3 State of Rhode Island Representath/es. 

§ 8.3.1 'I he Owner's repre.<^niative: 
f.\'ame. title. addre.\s. and uther informaliun fvr the prefened meihtuh ofconlaeii 

InlL 
AIA Document A IO I " " - 2007. Copyrighl O 1915, 1918.1925, 1937.1051, 1956, 1961.1963, 1907. 1974, 1977. 1987, 1991. 1097 ond 2007 by The Amcricai 
IniUuleoI Arctiilccis. All rights reserved. C.'*'. " t i"i;,,f,'i*. rJjt -,; • t i . 1 1 , ^ i t , t j ' . u . , , - ' - • I .. • •: 1 ' , , • i*i r, 
• ;, . . ' • . - I r . - i ,> i'.- I .-'i t. •! u ' I h l : . O A P - i ' • ;t < r . - i ^ p r 1 i •. t h ' . ; i , r, ,i :i ;-i - . . re M : .•: 1 ; . i ' i—r - " \ ' : - y i • ' t i (]-

/ >'' ' ' T t' rhisdocumentwasproAiCCd t>yA1A sortwaromOfi 50 57on t2f30'20l4 itfiderOider ND 3e53017530_1 wnen eipccs 
On02'2S'2015, and is rut fot ina^e 
U»ef Noles: (1300875889) 



§ 8,3.2 'I'he User Agency's representative: 
(Name, lith: address, and olhcr informalion for thc pivfcned methods of contacl) 

§ 8.4 The Contratior's representative. 
(Same, title. addiciS. and other infonnaiion for tlte pivfencd meibnd.'i of contacl) 

§ 8.5 The Design Agent's representative. 
fXame. litle, uddre.s.\. and olher in/uniioiiun (or the prvferred methods uf contart) 

§ 8.6 Neither the Owner 's, not lhe Contractor's, nor the lX*.sign Agent 's representalive .^llaII be changed without tcn 

days wri l len noiice to lhe other parties. 

§ 8.7 Olher provisions. 

§8.6.1 T he Conirnctoi' I cpieseiit-s and warrants to ihe Owner, in addition to any other rcprcscniations and warranties of 
the Contractor elsewlicre in the Contracl DiKumenls: 

.1 The Conlrucior and its Subcontractors are each llnancially solveii l . able to pay iheir debts as tlie\- mature, 
and possessed o f sulVicienl vvorking capital to perform their obligations under thc Contract Documents. 

.2 Thc Contractor and its Subcontractors are each able to I'urnish the materials, equipment, and lafnir required 
lo complele lhe Ptojecl as required under the Contract Dtteuments. 

.3 The Contraclor has visited the site o f l h e Projecl. familiarized iLiicIf wi th the local and special conditions 
under which the Work is lo bc performed, and correlated its observniions wi ih the requirements o f t he Contracl 
Documents. 

.4 Tl ic Conlractor possesses lhe requisite level o f experience and expertise in lhe business adnii i i istratiou. 
construciion. and supcriniendcnce of projects o f l he si^e. comple\ i ty . and nature o f Ihe Projcci. and it vvill perform lhe 
Work vvith the care, ski l l , and diligence o f such a contraclor. 

§8.6.2 ITie rcpresentalion.s and v\-arranlics o f l he Con ln idor in the Contract l>ocuinents wi l l survive tlic execution and 
delivery o f t h i s Agreemem, any terminaiion o f die Agreement. :uid lhe final completion o f l h e Work. 

§8.6.3 .Any Change Orders or oiher Modifications musl be approved in wi l l ing by the Owner. 

ln(L 
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§8.6.4 'The OviTier is the Stale o f Rhode Island, aciing by and through ils Depailmeii l o f Administrat ion (division o f 

Purchases, and ihercfutc, pursuanl to the provisions of R.l. Gen. Laws § 34-28-31, mechanics liens may not be placed 

againsi the Project. 

A R T K : L E 9 ENUMERATION OF CONTRACT DOCUMENTS 

§ 9.1 The Contract Documenls. except for Modif ications issued afler execution o f t h i s Agreement, are cnumeraied in 

thc sections bclow. 

§ 9.1.1 'ITie Agrceineiit is Ihis executed .AIA Document A I O I 2007. Slandard Torm o f Agrceinenl IJctwcen Owner 
and Contraclor. 

§ 9.1.2'ITie General Conditions are A I / \ Document .•\201 2007. General Conditions o f the Contract for Construction. 

§ 9.1.3'fhc Supplementary and other Conditions oflhe Conlracl: 
(Rmv deleted) 

Document 

Stale o f Rhode Island 

Procurement 

Regulations 

§ 9.1.4 The Specifications: 
(f^ara^raphs deleted) 

'I hc Specifications are included in the Solicitation and are available on lhe Division of Purchases vvebsiie at 
www. purchasing.ri .gov. 

§ 9.1.5 The Drawings: 
(I'anigrapln deleted) 

The Drawings are included in the Soliciuii ion and are available on thc l) iv is i(m o f Purchases websile at 
wwvv.purchasiny.ri.gov. 

§ 9,1.6 l he 
(I'urajiruphi deleted) 

Addenda issued pursuant lo lhe Solici lal i tm are available on the Division o f Purchases vvebsiie at 
v'.vv k-.-piiiLii Mil ' ' ri "OV 

§ 9.1.7 ,'\dditional documents, i fany. forming part nf lhe Contract Documents: 

.1 

(I'urtiyrofjhs deleted) 

The Soliciiation issued by ihc Owner, including v\ithont l i t i i i tul ion. ihc Invitation to f t id . thc 
lii.siruclions lo Bidders, the Speci Heal ioi is and Drawings, any Addend.!, and thc Bid Checklist (with 
applicable forms) 

.2 'ITie Hid Proposal, including withoui l imilat iun. l l ie Bid I'orm and the Biddei Certif ication Cover 
Form 

3. ' fhc Purdiase Order issued hv lhe Owner. 

InIL 

§ 9.1.8 fhis Agreement and the Contracl Documents are subject to. and governed by, the laws o f l h e State of Rhode 
island, including all procurcmenl statiilcsand regulations (avaiiabieat isv\w imu I M , m n ), and applicable fctleral 
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and local law. all of which arc incorporated into this Agreement by Ihis reference. 

§9.1.9 In the event ofany coullict between the Stale of Rhode Island Procurement Regulations or any provision oflhe 
Rhode Island General Laws and the Supplementary and other Conditions of thc Contract or other Coniract 
Documents, thc Stale of Rhotic Island Procurcmetil Regulations and Ihe Rhode Island General Laws will conttol. 

ARTICLE 10 INSURANCE AND BONDS 

fhe (.'onlractor shall purctiase and maintain insurance and provide btmds as set forth iu the Solicitation and Article 11 
of AIA Documeni A20l-:007. 

ARTICLE 11 BENEFITS OF AGREEMENT 

§ 11.1 Third-party Berieficiary. '1 he User Agency is a diselosed third-party beneficiary ofthis Agreement and shail 
have all oflhe rights and benefits to which such a party is eniilled hereunder. 

(-I)d)le deleted) 
§ 11.2 Assignment fhis Agreement shall bc binding m the Conlraciur and ils successors imd assigns; provided, 
however, tliat the Contractor may noi assign its righls nor delegate its responsibilities under this Agreement wilhoul 
tlie Owner's prior writien consenl. 

This .Agreement is dalcd as ofthe day and year tirsi written above: provided, howevet, that this Agrceinenl shall not 
tKComc a binding coniract until lhe Owner has issued a Purchase Order pursuant lo § 3.1. Thc person signin'j for thc 
Contractor Itelow represents lhal he or .Oic has been duly aiiihori/cd Io execute this Agreement on behalf of the 
Contraclor. 

THE STATE OF RHODE ISLAND, acting 
by and through its Department of Administration 
Division of Purchases 

OWNER (Sit^natmv) CONTRACTOR tSiiinamrei 

(Printed nume and litle) (rrinted name and t ide) 

InIL 
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JENSEN HUGHES Standard Contract Documents-State 
Fire Alarm Upgrade 
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00 7000 GENERAL CONDITIONS 

PART 1 - GENERAL 

l . l The General Conditions to bc utilized on this project is AIA Document A20I-
2007 as amended, a copy of which follows this page. 

END OF ATTACHMENT 

Rev. 1/2/14 GENERAL CONDITIONS 
March 25, 2016 00 7000-1 



Document A201" - 2007 
General Conditions ofthe Contract for Construction 

ior the following PROJECT: 
(Name, location, and detailed description) 

THE OWNER: 

Thc Stale of Rhode Island, acting by and through lhe Department of Administration 
Division of Purchases, on behalf of the User Agency 
One Capiiol Hill, Second Floor 
Providence, Rhode Island 02908-5855 
(401) 574-8100 (telephone) 
(401 574-8387 (facsimile) 
www.purchasing.ri.gov 

THE USER AGENCY 
(Name, legal stalus. address, telephone and facsimile numbers, and weh address) 

THE ARCHITECT: 
(Name, legal stalus, address, telephone and facsimile numbers, and wvb address) 

AODmONS AND DELETIONS: 

The author of this document has 

added information needed for its 

completion. The author may also 

have revised lhe text ofthe original 

AIA standard form. An Additions and 

Deletions Report that notes added 

information as welt as revisions to 

the standard form text is available 

from the author and should be 

reviewed. A vertical line m the 1 ^ 

margin cS this document indicates 

where the author has added 

necessary information and where 

the author has added to or deleted 

from the original AIA text. 

This document has important legal 

consequences. Consultation wilh an 

attomey is encouraged wiih respecl 

to ils completion or modification. 
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lnit. 

(Paragraphs deleted) 
ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 BASIC DERNITtONS 
§ 1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documenls are enumerated in the Agreement between the 0\Mier and Cffliiractor (the Agreement) and 
consist of the Agreement (and the documents enumerated therein), Conditions ofthe Coniract (General. 
Supplementary, if any. and other Conditions). Drav îngs, Speclllcations. Addenda issued prior to execution oflhe 
Contracl. other documents lisied in the Agreement and Modifications issued after execution ofthe Cwitract. A 
Modification is (1) a wriUen amendment to lhe Coniract signed by both parties, (2) a Change Order. (3) a 
Construciion Change Directive or (4) a written order for a minor change in the Work issued by the Design Agenl. 

§ 1.1.2THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement bciween the parties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. Thc Contract may be amended or modified only by a Modificaiion. Thc Contract DocumcnLs shall not be 
construed to create a contractual relationship ofany kind (1) between the Contractor and the Destgn Agenl or the 
Design Agent's consultants, (2) bciween the Owner and a Subcontractor or a Sub-subcontractor. (3) between the 
Owner and the Design Agent or the Design Agent's consultants or (4) between any persons or enlilies other than thc 
Owner and the Contractor. The Design Agenl shall, however, be entitled lo performance and enforcement of 
obligaiions under thc Contract intended to facilitate performance oflhe Design Agent's duties. 

§ 1.1.3 THE WORK 
Thc term "Work" means the construction and scr\'iccs required by ihc Contract Documents, whelher completed or 
partially compieled, and includes all oiher labor, malerials. equipment, and sen-'ices provided or to be provided by 
thc Conlractor to fulfill all ofthe Contractor's obligations. The Work may consiiiuic die whole or a part of the 
Projecl. 

§ 1.1.4 THE PROJECT 
The Projcci is the total construction of which the Work performed under thc Contracl Documents may bc ihc whole 
or a pan and which may include construciion by the Owner and by separate contractors. 

§ 1.1.5THE DRAWINGS 
The Drawings arc thc graphic and pictorial portions of thc Contract Documents showing thc design, location, and 
dimensions of ihc Work, generally including plans, elevations, sections, details, schedules, and diagrams. 

§ 1.1.6 THE SPECIRCATIONS 
The Specifications are lhal portion of the Contract Documents consisting of the wrinen requirements for materials, 
equipmenl. systems, standards, and workmanship for the Work, and performance of related services. 

§ 1.1.7 INSTRUMENTS OF SERVICE 
Instruments of Service arc representations, in any medium of expression now known or later developed, ofthe 
tangible and intangible creative work performed by the Design Agent and the Design Agent's consultants under 
their respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, .sketches, drawings, specifications, and oihcr similar materials. 

§ 1.1.8 INITIAL DECISION MAKER 
Thc Inilial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2 and cerlify termination ofthe Agreement under Section 14.2.2. 

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
§ 1.2.1 Thc intent oflhe Conlracl Documenls is to include all items and .ser\'ices necessary for thc proper execution 
and completion ofthe Work by the Contractor. The Contract Documents are complementary, and what is required 
by one shall be as binding as if required by all: the Contractor shall perform all Work reasonably inferable fi'om the 
Contract Documents as being necessary to produce the indicated results. 
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l n i t 

§ 1.2.2 Organization oflhe Specificalions into divisions, sections, and articles, and arrangement of Drawings shall 
not conlrol the Contractor in dividing the Work among Subconiractors or in establishing ihc extent of Work to be 
perfonned by any trade. 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words dial have well-known technical or construction 
industry meanings are used in ihc Contract Documents in accordance wilh such recognized meanings, 

§ 1.2.4 In the event of any conflicts or discrepancies among the Contract Documents, thc provisions of the Contracl 
Documents will be interpreted in the following order of priority: 

L Modifications (if any). 
2. The Purchase Order. 
3. The Agreement. 
4. The Solicitation., including any Addenda, and the Specifications and Drawings 
5. The Supplementary Conditions (ifany). 
6. The General Conditions. 
7. Thc Bid Proposal. 

§ 1.2.5 In the event of any conflicts or discrepancies between the Contract Documents and the Stale of Rhode Island 
Procurcmenl Regulations or any provision of the Rhode Island General Laws, the Slate of Rhode Island 
Procuremeni Regulations and the Rhode Island General Laws wiW control. 

§ 1.2.6 In the evenl ofany inconsisiency between the Drawings and Specifications, the better quality or greater 
quantity of Work shall be provided. 

§ 1.2.7 Thc OwTter will be the final decision maker for any and all interpretations. 

§ 1.3CAPITAUZAT10N 
Terms capitalized in these General Conditions include those lhal are (1) specifically defined, (2) the titles of 
numbered anicles or (3) the tides ofother docimients publi.shed by thc American Institute of Architects. 

§ 1.4 INTERPRETATION 
In the interest of brevity the Conlracl Documenls frequently omii modifying words such as "all" and "any" and 
articles such as "the" and "an." but the fact that a modifier or an article is absent from one statement and appears in 
anolher is nol intended to affecl the interpretation of either statement. 

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVtCE 
§ 1.5.1 The Owner and the User Agency shall have a perpetual license to utilize the Drawings. Specifications, and 
other documents, including elecironic or digital documents, prepared by thc Design Agent and lhe Design Agent's 
consultants, for thc execution of the Project and shall have and retain ail rights to use them and reproduce them for 
the production and maintenance of thc Work described therein. Thc Conu-aclor, Subcontractors, 
Sub-su bcon trad ors. and material or equipment suppliers shall not own or claim a copyrighl in thc Instnimenis of 
Service. Submittal or distribution to meet official regulatory requirements or for other purposes in conneclion with 
this Project is nol to bc construed as publicalion in derogation of the Design Agent's or Design Agent's consultants' 
reserved righls. 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcon tractors and material or equipment suppliers are authorized to 
use and reproduce the Instruments of Scr\icc provided to them solely and exclusively for execution of the Work. All 
copies made under this authorization shall bear the copyright noiice, i f any. shown on the Instruments of Ser\ice. 
Thc Contraclor. Subcontractors, Sub-.subcontractors, and material or equipment suppliers may not use the 
Instruments of Service on other projects or for additions to this Project outside the scope of the Work wiihout the 
specific written conscnt of the Owner, Design Agent and the Design Agent's consultants. 

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM 
Ifthe parties intend to tfansmit Instruments of Service or any other information or documentation in digital form, 
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already 
provided in the Agreement or the Conlracl Documents. 
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Init. 

ARTICLE 2 OWNER 
§ 2.1 GENERAL 
§ 2.1.1 The Owner is the entiiy identified as such in the Agreement and is referred lo throughout thc Contract 
Documents as if singular in number. Thc Owner shall designate in writing a representative who shall have express 
authorily to bind the Owner with respecl to all maiters requiring the Owner's approval or authorization. Except as 
otherwise provided in Seclion 4.2.1, the Design Agent does not have such auihorit>'. The term "Owner" means the 
Owner or the Owner's authorized representative. 

§ 2.1.2 Intentionally omitted. 

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 2.2.1 Intentionally omitted. 

§ 2.2.2 The Contractor shall secure and pay for permits and fees, necessary approvals, casements, assessments and 
charges required for constmction, use or occupancy of permanent sUTictures or for permanent changes in existing 
facilities. 

§ 2.2.3 I f required for the Work in tlie discretion of the Owner, the Owner shall furnish sur\'eys describing physical 
characteristics, legal limitalions and ulilily localions for the site of the Projecl. and a legal description of the site. 
The Contractor shall be entitled to rely on the accuracy ofany information fumished by the Owner but shall exercise 
proper precautions relating to the .safe performance oflhe Work. 

§ 2.2.4 The Owner shall fumish information or ser\ices required ofthe Owner by the Contract Documents with 
reasonable promptness. The Owner shall also fumish any other informalion or ser\iccs under the Owner's conirol 
and relevant to the Contractor's performance of thc Work with reasonable promptticss after receiving the 
Contractor's wrinen request for such information or services. 

§ 2.2.5 Intentionally Omitted 

§ 2.3 OWNER'S RIGHT TO STOP THE WORK 
Ifthe Contraclor fails to correct Work lhat is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance wiih the Contract Documenls, the 
Owner may issue a written order to thc Contractor to slop the Work, or any portion thereof, unlil the cause for such 
order has been eliminated; however, the righi of the Owner to stop the Work shall not give rise to a duty on the pan 
ofthe Owner to exercise this righi for die benefit of lhe Conlractor or any other person or entity, except to the extent 
required by Section 6.1.3, 

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK 
If lhc Contractor defaults or neglects to cany out the Work in accordance with dte Ccmiract Documenls and fails 
wilhin a ten-day period aflcr receipt of wrinen noiice from thc Owner to commence and continue correction of such 
default or neglect with diligence and promptness, thc Owner may. withoui prejudice to other remedies the Owner 
may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from 
payments then or ihcTcaftcr due lhe Contractor the reasonable cost of correcting such deficiencies, including 
Owner's cxpen.ses and compensation for the Design Agent's addilional services made necessary by such default, 
neglect or failure. Such action by the Owner and amounts charged to the Conlractor are bolh subjecl to prior 
approval ofthe Design Agent. I f payments then or dicreafter due the Contractor arc not sufficient to cover such 
amounts, thc Contractor shall pay thc difFerence lo the (Dwner. 

ARTICLE 3 CONTRACTOR 
§ 3.1 GENERAL 
§ 3.1.1 The Contractor is the person or entity identified as such in thc Agreement and is referred to diroughout the 
Contract Documents as i f singular in number. Thc Ccwiiractor shall be lawfully licensed, if required in the 
jurisdiction where the Project is located. The Contractor shall designate in writing a represenlativc who shall have 
express aulhority to bind the Contractor with respect to all matters under this Contracl. The term "Conlractor" means 
the Contractor or the Contractor's aulhorized representative. 

§ 3,1.2 The Contractor shall perform the Work in accordance widi the Conlracl Documents. 
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§ 3.1.3 The Contractor shall not bc relieved of obligations to perform lhe Work in accordance wilh the Contract 
Documenls cither by activilies or duties of thc Design Agent in thc Design Agent's adminislration ofthe Contracl. 
or by tests, inspections or approN-als required or performed by persons or entities other than the Contractor. 

§ 3,2 REVIEW OF CONTRACT DOCUMENTS AND HELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of thc Contract by the Contraclor is a representation that thc Conlractor has visited the site, 
become generally familiar vvith local conditions under which the Work is to bc performed and correlated personal 
observations with requirements ofthe Contracl Documents. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion ofthe 
Work, carefully study and compare the various Conuact Documents relative to lhat portion of thc Work, as well as 
the informalion fumished by the Owner pursuant to Section 2.2.3. shall take field measurements ofany existing 
conditions related lo lhat portion of the Work, and shall obscr\'c any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construciion by the Conlractor and arc not for thc 
purpose of discovering errors, omissions, or inconsislencies in the Coniract Documenls; however, lhe Contractor 
shall promptly report to the Design Agenl any errors, inconsistencies or omissions discovered by or made known to 
the Contraclor or additional Drawings. Specifications, or instructions required to define the Work in greater detail to 
permit the proper progress oflhe Work as a request for informalion in such form as thc Design Agent may require. It 
is recognized thai the Contractor's review is made in the Contractor's capacity as a contractor and not as a licensed 
design professional, unless otherwise specifically provided in lhe Contract Documenls. 

§ 3.2.3 The Contractor is noi required to ascertain that thc Contract Documents are in accordance with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authwilies. but the Contraclor 
shall promptly report to the Design Agent and the Owner any nonconformity discovered by or made known to the 
Contraclor asa request for informalion in such form as the Design Agent or Owner may require. 

§ 3.2.3.1 Omissions from thc Drawings and Specifications of items obviously needed lo perform the Work properly, 
such as attachments, bolts, hangers, and other fastening devices, shall not relieve the Contractor from the obligaiion 
to fumish and install such items. 

§ 3.2.4 Iflhc Contraclor believes that additional cost or time is involved because of clarifications or in.slructions thc 
Design Agent issues in response to the Contractor's notices or requests for information pursuant lo Seclions 3.2.2 or 
3.2.3. the Conu-actor shall make Claims as provided in Article 15. I f the Contractor fails to perfonn die obligations 
of Scciions 3.2.2 or 3.2.3 or 3.2.3.1, thc Conlractor shall pay such costs and damages to the Owner as would have 
been avoided ifthe Contractor had performed such obligations. I f the Contraclor performs those obligations, ihe 
Contractor shall not be liable to the Owner or Design Agent for damages resulting from errors, inconsistencies or 
omissions in thc Coniract Documents, for difTerences between field measuremenis or conditions and the Coniract 
Documents, or for nonconformities of thc Contract Documents to applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities. 

§ 3.2.4.1 Thc Contractor shall not make any changes wiihout prior written authorization from the Design Agent and 
the Owner. 

§ 3.2.5 The Owner is entitled to reimbursement fi-om the Contractor for amounts paid to the Design Agent for 
evaluating and responding to the Contractor's requests for information that are nol prepared in accordance with thc 
Contract Documents or where the requested information is available to thc Contraclor from a careful study and 
comparison ofthe Contract Documenls. Held conditions, other Owner-pro\'ided information, Contractor-prepared 
coordination drawings, or prior Projcci correspondence or documentation. 

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 3.3.1 Tlie Contractor shall supervise and direct thc Work, using thc Contractor's best skill and atiention. Thc 
Connector shall bc solely responsible for. and have conrrol over, construction means, methods, techniques, 
sequences and procedures and for coordinating all portions of the Work under the Contracl, unless the Contracl 
Documenls give olhcr specific instructions concerning these matters. If the Contracl Documents give specific 
instructions conceming construciion means, methods, techniques, sequences or procedures, the Contractor shall 
evaluate the jobsite safety thereof and, excepl as stated bclow, shall bc fully and solely responsible for the jobsite 
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safety of such means, methods, lechniques, sequences or procedures. Ifthe Contractor determines that such means, 
methods, techniques, sequences or procedures may not bc safe, the Conuacior shall give timely written notice to the 
Owner and Design Agent and shall not proceed with dial portion ofthe Work without funher written instmctions 
fi-om the Design Agenl. If die Conu-acior is dien instrucied to proceed with the required means, mediods, techniques, 
sequences or procedures wiihout acceptance of changes proposed by thc Contraclor. the Owner shall bc solely 
responsible for any loss or damage arising solely from diose Owner-required means, methods, techniques, sequences 
or procedures. 

§ 3.3.2 The Conlractor shall be responsible to the Owner for acts and omissions of die Contractor's employees. 
Subcontractors and their agenis and employees, and other persons or entities performing portions oflhe Work for. or 
on bchaifof. the Contactor or any of its Subcontractors. 

§ 3.3,3 The Contractor shall be responsible for inspection of portions of Work already performed to determine lhat 
such portions are in proper condition to receive subsequent Work. 

§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in thc Contract Documents, thc Contractor shall provide and pay for labor, 
materials, equipment, tools, consiruction equipmenl and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or nol incorporated or to be incorporated in the Work. Whenever the Conu^cior has an obligation to 
provide labor and materials under this Agreement, lhe Conu^cior, al a minimum, shall provide the labor for, and 
fumish and install and place in operation all items, including wilhoul limitation, all proper connections. 

§ 3.4.2 Excepl in the case of minor changes in the Work aulhorized by thc Design ,\gcni in accordance with 
Sections 3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation 
by thc Design Agenl and in accordance with a Change Order or Constmction Change Directive. 

§ 3,4,3 The Contraclor shall enforce strict discipline and good order among thc Contractor's employees and other 
persons carrying out the Work. Thc Contractor shall not permit employment of unfit persons CM- persons nol properly 
skilled in tasks assigned to them, 

§ 3.5 WARRANTY 
Thc Conn-actor warrants to thc Owner and Design Agent that materials and equipment fumished under the Contracl 
will be of first quality, prime manufacture, and new unless the Contracl Documents require or permit olherwise. 
The Contraclor further warrants thai the Work will conform to ihc requirements of the Contract Documents and will 
be free fi'om defects, except for those inherent in the quality of the Work the Contract Documents require or permit. 
Work, materials, or equipmenl not conforming to these requirements, including .substitutions not properly 
audiorized. may bc considered defective and, unless a longer period is required elsewhere in thc Contracl 
Documents, will be repaired and/or replaced, at the option oflhe Owner, for a period of one year following Final 
Completion ofthe Work. The Contractor's warranty excludes remedy for damage or defect caused by abu.se, 
alterations to die Work not executed by thc Contraclor or its Subcontractors, improper or insulTicicnt maintenance, 
improper operatirai, or normal wear and tear and normal usage. I f required by the Design Agent, the Contractor shall 
fumish satisfactory evidence as to thc kind and quality of materials and equipmenl. 

§ 3.6 TAXES 

§ 3.6.1 The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by thc Conlractor thai 
are legally enacted when bids are received or negotiations concluded, whedier or not yci effective or merely 
scheduled lo go into cfTeci. 

§ 3.6.2 The State of Rhode Island is exempt from pajment of any federal or stale e.xci.se, transpOTtation, or sales tax. 
The Rhode Island Department of Administration Division of Purchases will fumish Exemption Certificates upon 
request. 

§ 3.6.3 Pursuant to R.l, Gen. Laws §44-1-6, the Owner shall withhold payment from the Contractor if the Contractor does not 
maintain a regular place of business in Rhode Island in the amount of three (3%) percent of the Contract Sum until thirty (30) 
days after Final Completion and compliance by the Contractor with the requirements of such section. 
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§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS 
§ 3.7.1 Unless oiherwi.se provided in thc Contracl Documents, thc Conlractor shall secure and pay for thc building 
permit as well as for other permits, fees, licenses, and inspections required by the Rhode Island State Building Code 
necessary for proper execution and completion of the Work lhat arc customarily secured aflcr execution ofthe 
Coniract and legally required at the lime bids are received or negotiations concluded. The Contractor shall be 
responsible for obtaining die Cenificate of Occupancy from the appropriate governmental authorities. 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, stamtes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance oflhe Work. 

§ 3.7.3 The Contraclor shali promptiy nolify the Design Agent and the Owner ifthe Contractor becomes aware dial 
lhe Conu-act Documents are not in accordance wiih applicable laws, statutes, ordinances, codes, rules and 
regulations, or lawful orders of public authorities. Ifthe Contractor performs Work knowing it to be contrBry to 
applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, die 
Contractor shall assume appropriate responsibility for such Work and shall bear the costs attributable lo correction. 

§ 3.7.4 Concealed or Unknown Conditions. Ifthe Contractor encounters conditions at the site that are ( I ) 
subsurface or otherwise concealed physical conditions lhat differ materially from diose indicated in the Contract 
Documents or (2) unknown physical conditions ofan unusual naiure, that differ materially from those ordinarily 
found to exist and generally recognized as inherent in constmction activities oflhe character provided for in the 
Coniract Documents, thc Contraclor shall prompdy provide notice to the Owner and the Design Agent before 
conditions are disturbed and in no event later ihan 21 days after first observance ofthe conditions. The Design 
Agenl will promptly investigate such conditions and, if the Design Agent dclennines that they differ materially and 
cause an increase or decrease in the Contractor's cost of, or time required for, performance of any part of die Work, 
will recommend an equitable adjustment in die Conu-act Sum or Contract Time, or both. If die Design Agent 
determines lhat the conditions al the site arc not materially differeni from those indicated in the Coniract Documents 
and lhat no change in lhe temis ofthe Contracl is justified, the Design Agent shall promptly nolify the Owner and 
Contraclor in writing, stating die reasons. If eiUier party disputes the Design Agent's detennination or 
recommendation, that party may proceed as provided in Article 15. 

§ 3.7.5 If, in the coursc oflhe Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, thc Contraclor shall immediately 
suspend any operations that would affecl them and shall nolify the Owner and Design Agenl. Upon receipt of such 
nolice. the Owner shall promptly take any action necessary to obiain govemmental auihorization required to resume 
the operations. The Contractor shall continue to suspend such operations until othcrwrisc instmcted by the Owner but 
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 
Conlracl Sum and Conu-act Time arising from die existence of such remains or features may bc made as provided in 
Article 15. 

§ 3.8 ALLOWANCES 
§ 3.8.1 The Contractor shall include in the Coniract Sum all allowances stated in the Contracl Documents. Items 
covered by allowances shall be supplied for such amoiuus and by such persons or entities as the Owner may direct, 
but the Contractor shall not be required lo employ persons or entities to whom thc Contractor has reasonable 
objection. 

§ 3,8.2 Unless otherwise provided in thc Coniract Documents. 
.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts; 
.2 Contractor's costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

other expenses contemplated for stated aIlo\vancc amounts shall bc included in thc Contract Sum but 
nol in thc allowances: and 

.3 Whenever costs arc more than or less than allowances, the Contract Sum shall be adjusted 
accordingly by Change Order. The amount oflhe Change Order shall reflect ( I ) the difference 
between actual casus and the allowances under Seciion 3.8.2.1 and (2) changes in Contractor's costs 
under Section 3.8.2.2. 

AIA Document A201» - 2 0 0 7 . Copyrighl C 1911, 1915. 1918. 1925, 1937. 1951. 1958, 1961, 1963. 1966, 1970, 1976, 1967. 1997 and 2007 by Tha Amenean 
' " ' ^ Institute of Arctiltects. All rights m e r v e d . WARNING: This AIA* Document Is protected by U.S. Copyright Low and International Treaties. Unauthorized 

reproduct ion or distr ibut ion of th is AIA* Document, or any port ion o l it, may rasutt In severe civi l and criminal penalt ies, and will be prosocuted to 
y the maximum extent possible under Ihe law. This document was produced by AIA soltware at 13:57:44 on 12/22/2014 under Order No.7624003607_1 which 

eiqxres on 12/30/2015. and is not for resale. 
User Notea: (2019053136) 



§ 3.8.3 Malerials and equipmenl under an allowance shall be selected by the Owner widi reasonable promptness. 

§ 3.9 SUPERINTENDENT 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in ailendance 
at the Projecl silc during performance of the Work. Thc superintendent shall represent the Contraclor, and 
communications given to the superintendent shall bc as binding as i f given to die Contractor. 

§ 3.9.2 Thc Conlractor, as soon as practicable after award oflhe Contract, shall fumish in wriiing to thc Owner 
through lhe Design Agenl die name and qualifications ofa proposed superintendent. The Design Agent may reply 
wilhin 14 days to the Conlractor in writing slating (1) whether the Owner or thc Design Agent has reasonable 
objection to thc proposed superintendent or (2) dial the Design Agent requires additional lime to review. Failure of 
die Design Agent to reply within the 14 day period shall constitute notice of no reasonable objection, 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Design Agent has made 
reasonable and timely objection. The Contractor shall not change ihe superintendent without thc Owner's conscnt, 
which shall not unreasonably be withheld or delayed. 

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES 
§ 3.10.1 Thc Contraclor. within 20 days after the issuance of die Purchase Order, shall prepare and submil for lhe 
Owner's and Design Agent's information a ContractOT's constmction schedule for the Work. The schedule shall not 
exceed time limits current under thc Coniract Documents, shall be revised at appropriate intervals, not less 
frequently than monthly, as required by the conditions of thc Work and Projcci. shall be related to the entire Projcci 
10 lhe exlenl required by the Contract Documents, and shall provide for e.xpediiious and practicable execution of die 
Work. The Contractor shall certify on ihc inilial schedule and all revised schedules that they comply with the 
Conlracl Documenls. 

§ 3.10.2 Thc Contraclor shall prepare a subminal .schedule, within 20 days after the issuance ofthe Purchase Order, 
and thereafter as necessary lo maintain a cunent submittal schedule, and shall submit the 5chedulc(s) for thc Design 
Agent's appro\'al. The Design Agent's approval shall not unreasonably bc delayed or withheld. Thc submittal 
schedule shall (1) be coordinated with the Contractor's constmction schedule, and (2) allow the Design Agent 
reasonable lime to review submittals. I f die Contractor fails lo submit a submittal schedule, the Contraclor shall not 
bc entitled to any increase in Contracl Sum or extension of Contract Time based on lhe time required for review of 
submittals. 

§ 3.10.3 Thc Contraclor shall perform thc Work in general accordance with the inost recent schedules submilled to 
thc Owner and Design Agent. 

§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor shall maintain at die site for thc Owner one copy of thc Drawings, Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked cunently to indicale field changes and selections made 
during constmction. and tme copy of approved Shop Drawings, Product Data, Samples and similar required 
submittals. These shall be available lo the Design Agent and shall be delivered to the Design Agent for submittal to 
the Owner upon completion ofthe Work as a record ofthe Work as consuuctcd. 

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other dala specially prepared for thc Work by thc 
Contractor or a Subcontractor, Sub-subcon tractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams 
and other information fiimished by thc Contractor to illustrate materials or equipment for some porlion of the Work. 

§ 3.12.3 Samples arc physical examples that illustrate materials, equipment or workmanship and establish standards 
by which the Work will t)e judged. 

§ 3.12.4 Shop Drawings. Product Data, Samples and similar submittals arc not Contract Documents. Their purpose 
is lo demonstrate thc way by which the Contraclor proposes to conform lo lhe information given and die design 
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concept expressed in the Contracl Documents for those portions of the Work for which die Contracl Documenls 
requirc submilials. Review by thc Design Agent is subject to lhe limitations of Seclion 4.2.7. Informational 
submittals upon which the Design Agent is not expected to take responsive action may be so identified in the 
Contract Documents. Submittals that arc not required by the ConUTici Documents may bc returned by the Design 
Agent without action. 

§ 3.12.5 Thc Contraclor shall rc\iew for compliance with the Contract Documents, approve and submit to the 
Design Agent Shop Drawings, Produci Dala, Samples and similar submittals required by the Coniract Documents in 
accordance wilh the submiltal schedule approved by the Design Agenl or. in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as lo cause no delay in ihc Work or in the activilies of 
thc Owner or of separate contractors. 

§ 3.12.6 By submilling Shop E>rawings, Product Data. Samples and similar submittals, thc Conlractor represents to 
thc Owner and Design Agent that thc Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construciion criteria related thereto, or will do so and (3) checked and 
coordinated the informalion contained within such submittals with thc requirements of the Work and ofthe Contracl 
Documents. 

§ 3.12.7 Thc Contractor shall perform no portion of the Work for which the Contract Documents require submittal 
and review of Shop Drawings. Product Data, Samples or similar submittals until die respective submiltal has been 
approved by the Design Agent. 

§ 3.12.8 The Work shall be in accordance widi approved submittals excepl that the Contractor shall not be relieved 
of responsibility for deviations from requirements ofthe Coniract Documents by the Design Agent's approval of 
Shop Drawings. Produci Dala, Samples or similar submittals untess thc Contraclor has specifically informed the 
Design Agent in writing of such deviation at the time of submittal and (1) die Design Agent has given written 
approval lo die specific deviation as a minor change in the Work, or (2) a Change Order or Constmction Change 
Directive has been issued authorizing ihe deviation. Thc Conu-actor shall not be relieved of responsibility for enors 
or omissions in Shop Drawings. Produci Data, Samples or similar submittals by die Design Agent's approval 
diereof 

§ 3.12.9 Thc Contractor shall direci specific attention, in wriung or on resubmitted Shc^ Drawings, Product Data. 
Samples or similar submittals, to revisions other than those requested by the Design Agent on previous submittals. 
In the absence of such written notice, die Design Agent's approval ofa resubmission shall not apply to such 
revisions. 

§ 3.12.10 The Contractor shall not be required to provide professional ser\ices thai constitute the practice of 
architecture or engineering unless such ser\ices arc specifically required by the Contracl Documents for a porticwi of 
the Work or unless the Contractor needs to provide such scr\ices in order to carry out the Contractor's 
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 
required to provide professional ser\'iccs in violation of applicable law. If professional design services or 
certif ical icms by a design professional related to systems, materials or equipment are specifically required of the 
Contractor by thc Contract Documenls, the Owner and the Design Agent will specify all performance and design 
criicria that such services must satisfy. Thc Contractor shall cause such scr\ices or certifications to be provided by a 
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 
and other submittals related to the Work designed or certified by such professional, i f prepared by others, shall bear 
such professional's writien approval when submitted to die Design Agent. The Owner and the Design Agent shall be 
entitled lo rely upon the adequacy, accuracy and completeness of die services, certifications and approvals 
performed or provided by such design professionals, provided the Owner and Design Agent have specified to the 
Contractor all performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, die 
Design Agent will review, approve or take other appropriate action on submittals only for thc limited purpo.sc of 
checking for conformance with information given and the design concept expressed in the Contract Documenls. The 
Conlractor shall not be responsible for die adequacy ofthe performance and design criteria specified in die Contracl 
Documents, 
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lnit 

§ 3.12.11 The Owner shail be entitled to reimbursement from the Contractor for amounts paid to the Design Agenl for 
evaluation of resubmittals. 
§3.13 USEOFSITK 
The Contraclor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and any restrictions imposed by the User Agency or the 
Owner, and the Contract Documents and shall not unreasonably encumlwr the site with materials or equipmenl. 

§ 3.14 CUniNG AND PATCHING 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete die Work or lo 
make its parts fit together properly All areas requiring culling, filling and patching shall be restored to the condition 
exisiing prior to thc cutting, filling and patching, unless otherwise required by the Conu-act Documenls. 

§ 3.14.2 Thc Contractor shall not damage or endanger a portion oflhe Work or fully or partially completed 
construction of the Owner or separate contractors by cutting, patching or otherwise altering such constmction. or by 
excavation. Thc Contractor shall not cut or otherwise alter such consiruction by thc Owner or a separate contractor 
except with wrinen consenl ofthe Owner and of such separate contractor; such conscnt shall nol bc unreasonably 
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate conu^ctor the Contractor's 
consent to culling or olherwise altering the Work. 

§ 3.15 CLEANING UP 
§ 3.15.1 The Contraclor shall keep the premises and sunounding area free from accumulation of waste materials or 
nibbish caused by operations under the Contract. At completion oflhe Work, thc Contractor shall remove waste 
materials, mbbish, lhe Contractor's tools, constmction equipment, machinery and siuplus malerials from and aboui 
lhe Projecl. 

§ 3.15.2 I f die Contractor fails to clean up as provided in the Contract Documents, die Owner may do so and Owner 
shall bc entitled to reimbursement from the Contraclor. 

§ 3.16 ACCESS TO WORK 
The Contractor .shall provide the Owner and Design Agent access to thc Work in preparation and progress wherever 
located. 

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold lhe Owner and Design Agent harmless from loss on account ihereof, 
bul shall not be responsible for such defense or loss when a particular design, process or product ofa particular 
manufacturer or manufacturers is required by the Contracl Documents, or where thc copyright violations are 
contained in Drawings, Specifications or oiher documents prepared by the Owner or Design Agent. However, i f the 
Conlractor has reason to believe that the required design, process or product is an infringement of a copyrighl or a 
patent, the Contraclor .shall bc responsible for such loss unless such infonnation is promptly fumished to the Design 
Agent and the Owner. 

§ 3.18 INDEMNIFICATION 
§ 3.18.1 To the fullest extent permiiied by law the Contractor shall indemnify and hold harmless the Owner, thc 
Slate of Rhode Island,, and each executive, legislative, judicial, regulatory, or adminisirative body of the stale, or 
any political subdivision thereof, inciuding without limitation, any department, division, agency, commission, board, 
office, bureau, committee, aulhority. educational instituticHi. school, water, or fire district, or other agency of Rhode 
Island state or local government lhal exercises governmental functions, any oiher governmental audioriiy, and any 
quasi-public corporation and/or body corporate and politic, ihcir elected or appointed officials, members, employees, 
and agents . Design Agent, Design Agent's consultants, and agents and employees ofany of them from and against 
claims, damages, losses and expenses, including bul nol limited to attorneys' fees and costs of arbitration and/or 
litigation, arising out ofor resulting from performance oflhe Work, and/or the obligations oflhe Contraclor under 
the Conlracl Documents, but only to the extent caused by the acts or omissions of die Contractor, a Subcontractor, 
anyone directly or indirectly employed by them or anyone for whose acts they may bc liable, regardless of whelher 
or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall 
not be construed to negate, alffidge. or reduce other rights or obligations of indemnity that would otherwise exist as 
lo a party or person described in this Section 3.18. 
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§ 3.18.2 In claims against any person or entiiy indemnified under this Seciion 3.18 by an employee ofthe 
Contractor, a Subcontractor, anyone directly or indirecily employed by them or anyone for whose acts they may be 
liable, the indemnification obligation under Section 3.18.1 shall not bc limited by a limitation on amount or type of 
damages, compensalion or benefits payable by or for the Contraclor or a Subcontractor under workers' 
compensalion acts, disability benefit acts or other employee benefit acts. 

ARTICLE 4 DESIGN AGENT 
§ 4.1 GENERAL 
§ 4.1.1 The Design Agent is thc person lawfully licensed to practice his or her profession in the State of Rhode 
Island or an entiiy lawfully practicing its profession in thc State of Rhode Island and identified in the Contract 
Documents as die Design Agent. The term "Design Agent" means the Design Agent or the Design Agent's 
authorized representative. . 

§ 4.1.2 Duties, responsibilities and limitati(sis of aulhority of the Design Agent as set forth in the Contract 
Documents shall not be restricted, modified or extended wilhoul written consent of the Owner. Conlractor and 
Design Agent. Consent shall nol bc unreasonably widiheld. 

§ 4.1.3 Ifthe employment ofthe Design Agenl is terminated, the Owner shall employ a successor design agenl as 
to whom the Contractor has no reasonable objection and whose status under the Coniract Documents shall be that of 
the Design Agent. 

§ 4.2 ADMINISTRATION OF THE CONTRACT 
§ 4.2.1 The Design Agent will provide adminislration of ihe Contracl as described in the Contracl Documenls and 
will be an Owner's representative during construction through the date the Design Agent issues the final Certificate 
for Payment and continuing until the expiration of the wananty period in § 3.5. Thc Design Agent will have 
aulhorily to acl on behalf of the Owner only to the exteni provided in the Coniract Documents. 

§ 4.2.2 The Design Agent will visit the site at intervals appropriaie to the stage of constmction. or as olherwise 
agreed with thc Owner, to become generally familiar with the progress and quality of the portion of the Work 
completed, and to determine in general ifthe Work obser\'ed is being performed in a manner indicating that the 
Work, when fully completed, will bc in accordance wilh the Contract Documenls. However, the Design Agent will 
not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. 
The Design Agent will not have conlrol over, charge of. or responsibility for, the construction means, methods, 
techniques, sequences or procedures, or for the safely precaulions and programs in conneclion with ihc Work, since 
these ore solely the Contractor's rights and responsibililies under the Contract Documents, except as provided in 
Seclion 3.3.1. 

§ 4.2.2.1 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Design Agent for silc 
visits made necessary by the fault of the Contractor or by defects and deficiencies in the Work, 

§ 4.2.3 On thc basis of lhe site visits, the Design Agent will keep the Owner reasonably informed about ihe progress 
and quality of the portion oflhe Work completed, and report to lhe Owner (1) known deviations from the Contracl 
Documents and from thc most recent constmction schedule submitted by thc Contractor, and (2) dcfecis and 
deficiencies observed in the Work. The Design Agent will not be responsible for the Contractor's failure to perform 
Ihe Work in accordance with the requirements of the Contract Documenls. The Design Agent will not have control 
over or charge of and will not be responsible for acts or omissions of thc Contractor. Subcontractors, or their agents 
or employees, or any other persons or entilies performing portions oflhe Work. 

§ 4.2.4 COMMUNICATIONS FACIUTATING CONTRACT ADMINISTRATION 
Except as oihenivise provided in the Contract Documents or when direct communicaiions have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each olher through the Design Agent 
about matters arising out of or relating to the Contract. Communications by and with the Design Agent's consultants 
shall be through the Design Agent. Commimications by and with Subcontractors and material suppliers shall bc 
through the Conlractor. Communicaiions by and with separate contractors shall be through the Owner. 
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§ 4.2.5 Based on the Design Agent's evaluations of die ConU-actor's Applications for Paymeni. die Design Agent 
will review and certify lhe amounts due Uic Contractor and will issue Certificates for Paymeni in such amounts. 

§ 4.2.6 The Design Agent has auUiority to reject Work dial does not conform to die Conuact Documents. Whenever 
thc Design Agent considers it necessary or advisable, die Design Agenl will have audiority to require inspection or 
testing ofthe Work in accordance widi Sections 13.5.2 and 13.5.3. whedier or not such Work is fabricated, installed 
or completed. However, neidier diis aulhority of the Design Agent nor a decision made in good faith either to 
exercise or not to exercise such authority shall give rise to a duly or responsibility ofthe Design Agent to the 
Contractor. Subcontractors, material and equipmaii suppliers, their agents or employees, or other persons or eniities 
performing portions of lhe Work. 

§ 4.2.7 TTie Design Agent will re\iew and approve, or lake other appropriate action upon, the Contractor's 
submittals such as Shop Drawings. Product Dala and Samples, but only for die limited purpose of checking for 
conformance wilh informalion given and Uic design concept expressed in thc Contracl Documents. The Design 
Agent's aclion will be taken in accordance wilh the submittal schedule approved by thc Design Agent or, in ihe 
absence of an approved submittal schedule, widi rea.sonabie prompmcss while allowing sufficient limc in the Design 
Agent's professional judgment to permit adequate review. Review of such submittals is not conducted for the 
purpose of determining the accuracy and completeness of other details such as dimensions and quantities, or for 
substantiating instmctions for installation or performance of equipment or .systems, all of which remain the 
responsibility of the Contraclor as required by die Coniract Documents. The Design Agent's review ofthe 
Contractor's submittals shall not relieve thc Contractor oflhe obligations under Sections 3.3. 3.5 and 3.12. The 
Design Agent's review shall not constitute approval of safety precaulions or. unless otherwise specifically stated by 
the Design Agent, of any construciion means, methods, techniques, sequences or procedures. The Design Agent's 
approval ofa .specific item shall not indicale approval of an assembly of which the item is a componeni. 

§ 4.2.8 The Design Agent will prepare Change Orders and Constmction Change Directives, and may audiorize 
minor changes in die Work as provided in Section 7.4. The Design Agent will investigate and make determinations 
and recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 

§ 4.2.9 The Design Agent will conduct inspections to determine die date or dates of Substantial Completion and thc 
date of final completion; issue Certificates of Substantial Completion pursuanl to Seclion 9.8; receive and forward to 
the Owmcr, for thc Owner's review and records, written warranties and related dtx'umcnis required by ihc Coniract 
and assembled by the Contractor pursuant to Seclion 9.10; and issue a final Certificate for Paymcntpursuant lo 
Section 9.10. 

§ 4.2.10 Ifthe Owner and Design Agent agree, the Design Agent will provide one or more project representatives to 
assisi in carrying out thc Design Agent's responsibilities at thc site. The duties, responsibilities and limitations of 
audioriiy of such project represcniaiivcs shall bc as set forth in an exhibit lo bc incorporated in the Connect 
Documenls. 

§ 4.2.11 Thc Design Agent will interpret and decide matters concerning performance under, and requirements of, the 
Contracl Documents on writiai requesi of either the Owner or Contractor. The Design Agent's response to such 
requests wil! bc made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

§ 4.2.12 Interpretations and decisions oflhe Design Agent will be consistent widi thc intent of, and reasonably 
inferable from, the Conlracl Documents and will be in writing or in the form of drawings. When making such 
inlcrprctations and decisions, thc Design Agenl will endeavor to .secure faithful performance by both Owner and 
Contractor, will not show partiality to either and will not be liable for results of interpretations or decisions rendered 
in good faith. 

§ 4.2.13 The Design Agent's decisions on matters relating to aesthetic effect will be final i f consistent with die intent 
expressed in the Coniract Documenls. 

§ 4.2.14 Thc Design Agent will review and respond to requests for informalion about die Contract Documents. Tlie 
Design Agent's response to such requesls will be made in writing within any lime limits agreed upon or otherwise 
with reasonable promptness. I f appropriate, the Design Agent will prepare and issue supplemental Drawings and 
Specificalions in response to die requesis for information. 
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Init. 

ARTICLE 5 SUBCONTRACTORS 
§ 5.1 DEFINITIONS 
§ 5.1.1 A Subcontractor is a person or enuty who has a direct contracl with die Conlractor to perform a portion of 
the Work at thc site. The term "Subcontractor" is refened to throughout the Coniract Documents as i f singular in 
mmiber and means a Subcontractor or an authorized representafive ofthe Subcontractor. The term "Subcontractor" 
docs noi include a separate conlractor or subcontractors o fa separate contractor. 

§ 5.1.2 A Sub-subcon tractor is a person or entiiy who has a direct or indirect contract with a Subcontractor to 
perform a porlion ofthe Work at die site. The lerm "Sub-subcontractor" is referred to throughout lhe Contracl 
Documents as i f singular in number and means a Sub-subcontractor or an authorized represeniative ofthe 
Sub-subcontractor. 

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§ 5.2.1 Unless otherwise slated in the Coniract Documents or the bidding requirements, the Contractor, as soon as 
practicable after award of the Contract, shall frimish in writing to thc Owner through the Design Agent the names of 
persons or eniities (including diosc who arc to fumish materials or equipment fabricated to a special design) 
proposed for each principal portion of lhe Work. Thc Design Agent may reply within 14 days to the Contraclor in 
writing stating (1) whether the Owner or lhe Design Agent has reasonable objection to any such proposed person or 
entity or (2) ihat the Design Agent requires addilional time for review.Design Agent 

§ 5.2.2 The Contractor shall not conlracl with a proposed person or entiiy to whom the Owner or Design Agent has 
made reasonable and timely objection. The Conlractor shall not be required to contracl with anyone to whom the 
Contractor has made reasonable objection. 

§ 5,2.3 I f the Owner or Design Agent has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom thc Owner or Design Agent has no reasonable objection. I f the proposed 
but rejected Subcontractor was reasonably capable of performing the Work, thc Coniract Sum and Contracl Time 
shall bc increased or decreased by the difference, i f any, occasioned by such change, and an appropriate Change 
Order shall bc issued before commencement of the substituie Subcontractor's Work. However, no increase in the 
Contract Sum or Contract Time shall be allowed for such change unless die Contraclor has acted prompdy and 
responsively in submitting names as required. 

§ 5.2.4 The Contractor shall not subslitute a Subcon u-actor. person or entity previously selected i f the Owner or 
Design Agent makes reasonable objection lo such substitution. 

§ 5.2.5 MANUFACTURERS AND FABRICATORS 

§ 5.2.5.1 Not later than 10 days after the date of commencement of thc Work, the Contractor shall fumish in 
writing to the Owner through thc Design Agent the names of die manufacturers or fabricators for certain products, 
equipment, and systems identified in thc Specifications and, \vherc applicable, the name of the installing 
Subcontractor. The Design Agent may repiy within 14 days to the Contraclor in wri i ing, slating: ( i) whelher the 
Owner or the Design Agent has reasonable objection to any such proposed person manufacturer or fabricator; or (i i) 
whether the Design Agent requires addiiional lime to review. 

§ 5.2.5.2 The Contractor shall not contract with a proposed manufacturer, fabricator, or Subcontractor to whom the 
Owner or Design Agent has made reasonable and timely objection. The Contractor shall not be required to conlracl 
wi lh anyone to whom the Contractor has made reasonable objection. 

§ 5.2.5.3 I f the Owner or Design Agent has an objection to a manufacturer, fabricator, or Subcontractor proposed 
by the Contractor, die Contractor shall propose another to whom die Owner or Design Agent has no objection. 

§ 5.2.5.4 The Conlractor shall not substimte a manufacturer, fabricator, or Subcontractor previously selected i f the 
Owner or Design Agent makes reasonable objection to such subslituiion. 
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Init. 

§ 5.3 SUBCONTRACTUAL RELATIONS 
By appropriate wrillen agreement, the Conu-actor shali require each Subconuacior. to die exteni of die Work to be 
performed by the Subcontractor, to bc bound to the Contractor by terms of die Contract Documents, and to assume 
toward ihe Conlractor all thc obligations and responsibilities, including the responsibility for safety of the 
Subconuactor's Work, which the Contractor, by these Documenls, assumes toward the Owner and Design Agent. 
Upon lhe requesi of the User Agency and/or die Owner, the Contractor shall provide the User Agency and /or the 
Owner with copies of each subcontract agreement. Each subconlraci agreement shall preserve and protect the rights 
oflhe Owner and Design Agenl under the Contract Documents with respect to the Work to be performed by the 
Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to die Subcon U-actor. 
unless specifically provided otherwise in the subconlraci agreement, lhe benefit ofall rights, remedies and redress 
againsi the Contraclor ihat the Contractor, by the Contract Documenls, has against die Owner. Where appropriate, 
die Contractor shall require each Subcontractor to enter into similar agreements wiih Sub-subcon trac tors. The 
Contraclor shall make available to each proposed Subcontraaor, prior to ihc execution of thc subconlraci agreement, 
copies ofthe Conlracl Documents to which the Sutx;on tractor will be bound, and. upon written request ofthe 
Subcontractor, idenlify to the Subcon u-actor terms and conditions ofthe proposed subcontract agreement that may 
be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of 
such documents available to their respective proposed Sub-subcontractors. 

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion ofthe Work is assigned by the Contractor to die Owner, provided 
lhal 

.1 assignment is effective oniy after terminaiion ofthe Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements ihat the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

.2 assignmeni is subjecl to the prior rights of thc surely, i f any. obligated under bond relating to the 
Contract. 

(Paragraph deleted) 
§ 5.4.2 Upon such assignment, i f die Work has been suspended for more dian 30 days, the Subcontractor's 
compensalion shall bc equitably adju.sicd for increases in cost resulting from the suspension. 

§ 5.4.3 Upon such assignment to thc Owner under diis Seclion 5.4, the Owner may further assign lhe subcontract to 
a successor contraclor or other entity. 

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNERS RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform constmction or operations related to the Projecl with ihe Owner's 
own forces, and lo award separate contracts in connection wiih other portions of the Project or olher consimciion or 
operations on the silc luider Conditions of the Contract identical or substantially similar to these including those 
portions related to insurance and waiver of subrogation. 

§ 6.1.2 When separate contracts are awarded for difTerent portions of the Project or other constmction or operations 
on the site, the term "Contraclor" in the Conuact Documents in each case shall mean the Contraclor who executes 
each separate Owner-Contractor Agreement. 

§ 6.1.3 Thc Owner shall provide for coordination ofthe activilies of the Owner's own forces and of each .separate 
contractor with thc Work ofthe Contractor, who shall cooperate with ihem. The Contractor shail participate with 
other separate contractors and thc Owner in reviewing their constmction schedules. Thc Contractor shall make any 
revisions to the constmction schedule deemed necessary after a joint review and mutual agreement. Thc constmction 
schedules shall dien constitute thc schedules to bc used by the Contraclor. separate coniractors and lhe Owner until 
subsequently revised. 

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs constmction or operations 
related to the Project wiih thc Owner's own forces, the Owner shall be deemed to be subject to thc same obligations 
and lo have the same rights lhat apply to the Contractor under the Conditions ofthe Contract, including, withoui 
excluding others, those siaied in Article 3. this Article 6 and Articles 10, 11 and 12, 
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Init. 

§ 6.2 MUTUAL RESPONSIBIUTY 
§ 6.2.1 Thc Contractor shali afford thc Owner and separate conu-aciors reasonable opportunity for inuoduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate thc 
Contractor's constmction and operations widi dicirs as required by die Contracl Documents, 

§ 6.2.2 I f part of die Contractor's Work depends for proper execution or results upon consttuetion or operations by 
the Owner or a scparaic contractor, the Conuactor shall, prior to proceeding with lhat porlion ofthe Work, promptly 
report lo the Design Agent apparent discrepancies or defects in such oiher constmction that would render it 
unsuitable for such proper execution and results. Failure of die Conuactor so to report shall constitute an 
acknowledgment lhat lhe Owmer's or separate contractor's completed or partially completed constmction is fit and 
proper to receive ihc Contractor's Work, excepl as to defects not then reasonably discoverable. 

§ 6.2.3 The Contraclor shall reimburse die Owner for costs the Owner incurs dial arc payable to a separate 
contractor because of the Contractor's delays, improperly timed activities or defective construction, The Owner shall 
bc responsible to the Contraclor for costs the ConUTictor incurs because ofa separate contractor's delays, improperly 
timed activities, damage to the Work or defective constmction. 

§ 6.2.4 The Conuactor shall promptly remedy damage Uie ConiractOT wrongfully causes to completed or partially 
completed consiruction or to property of the Owner or separate coniractors as provided in Seciion 10.2.5. 

§ 6.2.5 Thc Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 

§ 6.3 OWNER'S RIGHT TO CLEAN UP 
I fa dispute arises among thc Contraclor. separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and mbbish, die 
Owner may clean up and lhe Design Agent will allocate the cost among those responsible. 

ARTICLE 7 CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Coniract. and widiout invalidating die 
Conuact, by Change Order, Constmction Change Directive or order for a minor change in the Work, subject to the 
limitations slaled in diis Article 7 and elsewhere in the Contracl Documents. 

§ 7.1.2 A Change Order shall be based upon agreement among thc Owner, Contractor and Design Agent; a 
Constmction Change Directive requires agreement by thc Owner and Design Agent and may or may not bc agreed 
to by thc Conlractor; an order for a minor change in the Work may bc issued by the Design Agent alone. 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor shall proceed promptly, unless odierwise provided in the Change Order, Constmction Change Directive 
or order for a minor change in die Work. 

§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instmment prepared by die Design Agent and signed by the Owner, Contractor 
and Design Agent stating their agreement upon all ofthe following: 

.1 The change in the Work; 

.2 The amounl of thc adjustment, i f any, in thc Contract Sum; and 

.3 The extent of die adjustment, i f any. in the Coniract Time. 

§ 7.2.2 Subsequent to die approval of a Change Order as provided in § 7.! .2, whether such Change Order changes 
the Contract Sum or Contract Time or both, no additional claim related to such Change Order will be considered 
by the Owner. Any change, once incorporated into a Change Order, is all inclusive, and includes all factors thai 
could have been considered at the time of die Change Order such as Project impact or schedule "ripple" effect.. 

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7.3.1 A Constmction Change Directive is a wriucn order prepared by thc Design Agcni and signed by the Owncr 
and Design Agenl, directing a change in lhe Work prior to agreement on adjustment, ifany, in thc Coniract Sum or 
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lnit. 

Contt^ct Time, or both. The Owner may by Constmction Change Directive, widiout invalidating die Coniract, order 
changes in the Work wilhin the general scope of the Conlracl consisting of addiiions. deletions or other revisions, 
the ConQ-act Sum and Contracl Time being adjusted accordingly. 

§ 7.3,2 A Consuuction Change Directive shall be used in die absence of total agreement on die terms o fa Change 
Order. 

§ 7.3.3 i f the Constmction Change Directive provides for an adjustmeni lo the Coniract Sum, the adjustment shall be 
based on one of the following mediods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices slaled in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parlies and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Seciion 7.3.7. 

§ 7.3.4 Intentionally omitted. 

§ 7.3.5 Upon receipt of a Construction Change Directive, lhe Contractor shall promptly proceed with die change in 
die Work involved and advise the Design Agent of the Contractor's agreement or disagreement with the method, i f 
any. provided in thc Construction Change Directive for determining the proposed adjustment in the Conlracl Sum or 
Coniract Time. 

§ 7.3.6 A Consuuction Change Directive signed by thc Contractor indicates die Contractor's agreement diercwidi, 
including adjustment in Contract Sum and Contract Time or die method fbr determining them. Such agreement shall 
be efTective immediately and shall be recorded as a Change Order. 

§ 7.3.7 I f the Contraclor does not respond prompdy or disagrees with the method for adjiLSlment in the Contract 
Sum, the Design Agent shall determine the method and die adjustment on the basis of reasonable expenditures and 
savings of those performing thc Work attributable to the change, including, in casc ofan incTcasc in the Contract 
Sum, an amount for overhead and profit as set forth in the Agreement, or i f no such amount is set forth in die 
Agreement, a reasonable amount. In such case, and also under Section 7.3,3.3, the Conlractor shall keep and present, 
in such form as the Design Agent may prescribe, an itemized accounting together with appropriaie supporting dala. 
Unless otherwise provided in the Conlracl Documents, costs for the purposes of this Section 7.3.7 shall be limited to 
the foiiowing; 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefils 
required by agreemem or custom, and workers' compensation insurance; 

.2 Costs o f materials, supplies and equipment, including cost of delivery; 

.3 Rental costs of machinery and equipment; 

.4 Costs of premiums for all bonds and insurance, permit fees related to die Work. 
(Paragraph deleted) 

§ 7.3.8 The amouni of credit to be allowed by the ConU^aclor to the Owner for a deletion or change lhat resulls in a 
net decrea.se in the ConQ-act Sum shall be actual nel cost as confirmed by the Design Agent. When both additions 
and credits covering related Work or substitutions are involved in a change, die allowance for overhead and profit 
shall be figured on the basis of net increase, i fany, with respect to that change. 

§ 7.3.9 Pending final determination of lhe total cost o fa Constmction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Constmction Change Directive in Applications for Payment. 
The Design Agent wi l l make an interim determination for purposes of monthly certification for payment for those 
costs and certify for payment die amounl diat the Design Agent determines, in die Design Agent's professional 
judgment, to be reasonably justified. Thc Design Agent's interim determination of cost shall adjust the Contracl 
Sum on the same basis as a Change Order, subjecl to the righi of eiiher party to disagree and assert a Claim in 
accordance with Article 15. 

§ 7.3.10 When thc Owner and Contractor agree with a determinaiion made by the Design Agent concerning the 
adjustments in the Contract Sum and Coniract Time, or otherwise reach agreement upon thc adjustments, such 
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agreement shall be effective immediately and die Design Agent will prepare a Change Order. Change Orders may be 
issued for all or any pan of a Constmction Change Directive. 

§ 7.4 MINOR CHANGES IN THE WORK 
The Design Agent has authority to order minor changes in die Work nol involving adjustment in die Contract Sum 
or extension of die Contracl Time and not inconsistent with die intent ofthe Contract Documenls. Such changes will 
be effected by writien order signed by the Design Agent and shall be binding on die Owner and Conu-actor. 

ARTICLE 8 TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided. Contract Time is thc period of lime, including authorized adjustments, allotted in 
the Contracl Documents for Substantial Completion ofthe Work. 

§ 8.1.2 Thc date of commencement of the Work is die date established pursuant to § 3.1 ofthe Agreement. 

§ 8.1.3 The date of Substantial Completion is the date cenified by lhe Design Agent in accordance with Section 9.8. 

§ 8.1.4 Thc term "day" as used in die Contract Documents shall mean working day, excluding weekends and legal 
holidays. 

§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time liinits stated in the Contracl Documents are ofthe cs.sence of the Conlracl. By executing the Agreement 
die Conuactor confirms dial die Contract Time is a reasonable period for performing die Work. 

§ 8.2.2 The Contraclor shall not except by agreement or instmction of the Owner in writing, prematurely commence 
operations on thc silc or elsewhere prior lo Ihe efTective dale of insurance required by Article 11 to be furnislied by 
the Contracio- and Owner. The dale of commencement of thc Work shall not bc changed by lhe effective dale of 
such insurance. 

§ 8.2.3 Thc Conu^ctor .shall proceed expeditiously wilh adequate forces and shall achieve Substantial Completion 
wilhin the Contracl Time. 

§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 I f die Conuactor is delayed ai any lime in die commencemenl or progress of the Work by an act or neglect of 
the Owner or Design Agent, or of an employee of cither, or of a separate contractor employed by the Owner; or by 
changes ordered in die Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 
causes beyond die Coniractor's conu-ol,, then the Conduct Time shall bc extended by Change Order for such 
reasonable limc as the Design Agenl may determine. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 

§ 8.3.3 This Section 8.3 docs not preclude recovery of damages for delay by either party under other provisions of 
the Conlracl Documents. 

ARTICLE 9 PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including aulhorized adjustments, is thc total amount payable by 
die Owner lo die Contt-aclor for performance ofthe Work under die Contt^ct Docimients. 

§ 9.2 SCHEDULE OF VALUES 
Within 20 days of the issuance of the Purchase Order, and promptly if revision is necessary from time to time as a 
result of a Change Order., the Contractor shall submil to the Design Agent and thc Owner, before the first 
Application for Payment, a schedule of values allocating die entire Conn-act Sum to the various portions oflhe Work 
and prepared in such form and supported by such data to substantiate its accuracy as the Design Agent and Owner 
may require. This schedule, i f and when approved by the Design Agent and die Owner in writing, shall be used as a 
basis for reviewing the Contractor's Applications for Paymeni. 
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§ 9.3 APPLICATIONS FOR PAYMENT 
§ 9.3.1 At least 10 days before the dale established for each progress payment, the Contractor .shall submit to the 
Design Agent and thc Owner for approval an itemized Application for Payment prepared in accordance with the 
schedule of values for completed portions of the Work. Such application .shall bc notarized, i f required, and 
supponed by such data substantiating the Contractor's right to paymeni as the Owner or Design Agent may require, 
such as copies of requisitions from Subcontractors and material suppliers, and shail reflect retainage if provided for 
in thc Contracl Documents. 

§ 9.3.1.1 All ApplicaiiCHis for Payment for Change Orders must be accompanied by a Nolice of Change in Purchase 
Order issued by the Owner, and if directed by the Owner, by die User Agency. 

§ 9.3,1.2 Applications for Paymeni shall not include requests for paymeni for portions of the Work for which die 
Contractor docs nol intend to pay a Subcontractor or malerial supplier, unless such Work has been performed by 
others whom the Contractor intends to pay. 

8 9.3.1.3 The form of Application for Payment shall be AIA Document G702. Application and Cerlificalion for 
Pajment, supported by AIA Document G702A, Continuation Sheet. 

§ 9.3.1.4 Unlil final payment, the Owner shall pay ninety-five (95%) percent of thc amount due lhe Conlracl on 
accouni of progress payments. 

§ 9.3.2 Unless otherwise provided in the Contract DocumenLs. payments shall be made on account of materials and 
equipmenl delivered and suitably stored at the site for subsequent incorporation in the Work I f approved in advance 
by the Owner, payment may similarly bc made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off thc site shall bc conditioned upon 
compliance by thc Contractor with proccdiu-es satisfactory to the Owner to establish thc Owner's title to such 
materials and equipment or otherwise protect lhe Owner's interest, and shall include die costs of applicable 
insurance, storage and transportation to the site for such materials and equipment stored off the site. 

§ 9.3.3 The Conlractor warrants lhal tille to all Work covered by an Application for Payment will pass to ihc Owner 
no later than the time of payment. The Conlractor further warrants that upon submiltal ofan Application for 
Paymeni all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall be free and clear of liens, claims, security interests or encumbrances in favor ofthe Conlractor, 
Subcontractors, material suppliers, or other persons or entities making a claim by reason of having provided labor, 
materials and equipment relating lo thc Work. Thc Conlractor shall immedialely satisfy any lien, claim, or 
encumbrance against the site where thc Project is located and indemnify the Owner from and against all resulting 
costs and expenses, including wiihout limitation, attomeys' fees 

§ 9.4 CERT1RCATES FOR PAYMENT 
§ 9.4.1 The Design Agent will, widiin 7 days after receipl of die Conu"acior's Application for Payment, either issue 
to the Owner a Certificate for Payment, with a copy to the Contraclor. for such amount as lhe Design Agent 
determines is properly due, or notify the Contractor and Owner in writing of the Design Agent's reasons for 
withholding certification in whole or in pan as provided in Section 9.5.1. 

§ 9.4.2 The issuance of a Certificate for Payment will constimte a representation by the Design Agent to the Owner, 
based on the Design Agent's evaluaiion ofthe Work and the data comprising the Application for Payment, that, to 
the best ofthe Design Agent's knowledge, information and belief, the Work has progressed lo thc point indicated 
and that the quality of die Work is in accordance wilh die Conlracl Documenls. The foregoing representations are 
subjecl lo an evaluation of the Work for conformance wilh the Conlracl Documents upon Substantial Completion, to 
results of subsequent tests and inspections, to conection of minor deviations from the Contracl Documents prior to 
completion and to specific qualifications expressed by the Design Agent. Thc issuance ofa Certificate for Payment 
will further constitute a representation that the Contractor is entitled to payment in the amount certified. However, 
the issuance of a Ceriincate for Payment will nol be a representation lhat the Design Agenl has (1) made exhaustive 
or continuous on-site inspections to check thc quality or quantity ofthe Work, (2) reviewed construction means, 
methods, techniques, sequences or procedures. (3) reviewed copies of requisitions received from Subcontractors and 
malerial suppliers and oiher daia requesied by the Owner to substantiate the Contractor's right lo payment, or (4) 
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made examination to ascertain how or for what purpose die Contraclor has used money previously paid on account 
of the Coniract Sum. 

§ 9.4.3 The Contractor must submit all product literature, and material and color samples widi each Application for 
Paymeni. or as otherwise required by the Owner. 

§ 9.5 DECISIONS TO WrTHHOLD CERTIRCATION 
§ 9.5.1 The Design Agent will withhold a Cenificate for Payment in whole or in part, to the extent reasonably 
necessary to protect the Owner, i f in die Design Agent's opinion the represen unions to die Owner required by 
Seclion 9.4.2 cannol be made. If die Design Agent is unable to certify payment in die amount of die Application, lhe 
Design Agent will notify the Conlractor and Owner as provided in Seclion 9.4,1. Ifthe Contractor and Design Agenl 
camiot agree on a revised amouni, the Design Agenl will prompdy issue a Certificaie for Payment for the amoimt 
for which the Design Agent is able to make such representations lo the Owner. The Design Agent may also withhold 
a Certificate for Payment or, because of subsequently discovered evidence, may nullify thc whole or a part ofa 
Certificate for Paymeni previously issued, lo such extent as may be necessary in the Design Agent's opinion to 
proiect the Owner from loss for which the Conlractor is responsible, including loss resulting from acts and 
omissions described in Section 3.3.2, because of: 

.1 defective Work not remedied; 

.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless 
security acceptable to the Owner is provided by the Contractor; 

.3 failure ofthe Contractor to make payments properly to Subcontractors or for labor, materials, or 
equipment; 

.4 reasonable evidence that the Work cannoi be completed for the unpaid balance ofthe Conn-act Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence thai the Work will not bc completed within ihe Cono-dcl Time, and that the 
unpaid balance would nol be adequate to cover actiial or liquidated damages for the anticipated delay; 

.7 failure to carry out ihc Work in accordance with the Contract Documents; or. 

.8 any other failure to comply with the obligations of the Contractor under the Contracl Documents. 

§ 9.5.2 When die above reasons for widiholding certificaiion are removed, certification will bc made for amounts 
previously withheld. 

§ 9.5.3 Ifthe Design Agent withholds certification for payment under Section 9.5.1.3. the Owner may, at its sole 
option, issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers lo whom the 
Conlractor failed lo make payment for Work properly performed or material or equipment suitably delivered. Ifthe 
Owner makes payments by joint check, the Owner shall notity the Dtsigr Agent and ihe Design Agent will reflect 
such paymeni on the next Certificate for Paynient. 

§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Design Agent has issued a Certificate for Payment and the Owner has approved the Certificate for 
PayiTient in writing, the Owmcr shall make payment in the manner and wilhin die lime provided in the Conu^cl 
Documents, and shall so notity thc Design Agent. 

§ 9.6.2 The Conlractor shall pay each Subcontractor no later dian 7 days af\er receipt of paymeni from the Owner 
the amouni to which the Subcontractor is entitled, reflecting percentages acmally retained from payments lo the 
Contractor on accoimt of the Subcontractor's portion ofthe Work. The Contractor shall, by appropriate agreement 
wilh each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 

§ 9.6.3 Thc Design Agenl will, on requesl, fumish to a Subcontractor, i f practicable, information regarding 
percentages of completion or amounts applied for by the Contractor and aclion taken thereon by thc Design Agent 
and Owner on account of portions of the Work done by such Subcontractor. 

§ 9.6.4 The Owner has thc right to request written evidence from the Contractor that thc Contractor has properly 
paid Subcontractors and material and equipment suppliers amounts paid by die Owner to the Contractor for 
subcontracted Work. Ifthe Conlractor fails to (umish such evidence within seven days, the Owner shall have the 
right to contact Subconuaciors to ascertain whether they have been properly paid. Thc Owner shall have the right to 
withhold paymeni(s) to the Contraclor in the event that any Subconiraciors or material and equipment suppliers have 
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not been properly paid. Neither the Owner nor Design Agent shall have an obligation to pay or to see to the 
paymeni of money lo a Subcontractor, except as may olherwise bc required by law. 

§ 9.6.5 Contractor paymenls to material and equipment suppliers shall be treated in a manner similar to lhat 
provided in Sections 9,6.2, 9.6.3 and 9.6.4. 

§ 9.6,6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy ofthe Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documenls. 

§ 9.6,7 Unless thc Conlractor provides the Owner wilh a payment bond in the full penal sum ofthe Contracl Sum, 
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 
the Conu"aclor for those Subcontractors or suppliers who performed Work or fumished materials, or boih, under 
contract wilh die Conuacior for which paymeni was made by thc Owner. Nothing contained herein shall requirc 
money lo be placed in a separate account and not commingled wiih money ofthe Contraclor, shall create any 
fiduciary liability or lori liability on the pan of die Contractor for breach of u^st or shall cniiile any person or entity 
to an award of punitive damages against the Contractor for breach of the requirements of diis provision. 

§ 9.7 FAILURE OF PAYMENT 
Ifthe Design Agent does not issue a Certificate for Payment, through no fault ofthe Contractor, within 7 days after 
receipt of the Coniractor's Application for Paymeni, or ifthe Owner does not pay the Contractor within 7 days after 
thc dale establi.shed in the Coniract Documents the amount certified by thc Design Agent or awarded by binding 
dispute resolution, then the Contractor may, upon 7 additional days' written noiice to the Owner and Design Agent, 
make a claim for payment as provided under the provisions of "Prompt Payment by Department of Administration." 
R.l. Gen. Laws §§ 42-11.1-1 cl seq. 

§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is die stage in the progress oflhe Work when the Work or designated portion IhcTcof 
is sufTicienily complete in accordance with thc Ccsitract Documenls so lhat the Owner can occupy or utilize the 
Work for its intended use, 

§ 9.8.2 When thc Contractor considers diat the Work, or a portion thereof which thc Owner agrees to accept 
separately, is substantially complete, thc Conlractor shall prepare and subniit to the Design Agenl a comprehensive 
list of items to be completed or conected prior to final payment. Failure lo include an item on such list does nol alter 
the responsibility ofthe Contt-aclor lo complete all Work in accordance with the Coniract Documents. 

§ 9.8.3 Upon receipl of the Contractor's list, thc Design Agent will make an inspection to determine whether thc 
Work or designated porlion thereof is substantially complete. If die Design Agent's inspection discloses any item, 
whether or not included on die Contractor's list, which is not sufficiently compleic in accordance with the Contracl 
Documents so lhat the Owner can occupy or utilize die Work or designated portion thereof for its intended use, the 
Contractor shali, before issuance ofthe Certificate of Substantial Completion, complete or concci such item upon 
notification by the Design Agem. In such case, thc Contractor shall then submit a request for anolher inspection by 
the Design Agent to determine Substantial Completion. The Design Agent will perform no more than two (2) 
inspections lo determine whelher the Woric or a designated portion thereof has attained Substantial Completion in 
accordance with the Contract Documents. The Owner is entitled to reimbursement from the Contractor for amounts 
paid lo the Design Agent for any additional inspections. 

§ 9.8.4 When thc Work or designated portion thereof is .substantially complete, the Design Agent will prepare a 
Certificaie of Substantial Completion that shall establish the date of Substantial Completion, shall establish 
responsibilities of the Owner and Contractor for security, maintenance, beau utilities, damage to thc Work and 
insurance, and shall fix the time wilhin which thc Contractor shall finish all items on the list accompanying the 
Certificaie. Wananties required by die Contract Documents shall commence on the dale of Substantial Completion 
of the Work or designated portion thereof unless oihcrwi.sc provided in the Certificate of Substantia! Completion. 

§ 9.8.5 The Cenificate of Substantial Completion shall be submitted to thc Owner and Confractor for dieir written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, i f 
any. die Owner shall make payment of retainage applying to such Work or designated porlion thereof. Such payment 
shall be adjusted for Work lhat is incomplele or not in accordance with thc requirements ofthe Contracl Documents. 
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§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9,1 The Owner may occupy or use any completed or partially completed portion ofthe Work at any stage when 
such portion is designated by separate agreement widi die Contractor, provided such occupancy or use is consented 
to bythe insurer as required under Section 11.3.1.5 and audiorized by public authorities having jurisdiciion over the 
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 
the Owner and Conlractor have accepted in writing the responsibilities assigned to each of ihcm for payments, 
retainage, if any, .security, maintenance, heat, utilities, damage lo the Work and insurance, and have agreed in 
writing conceming the period for conection ofthe Work and commencement of warranties required by the Coniract 
Documenls. When the CwiU-actor considers a portion subsianlially complete, the Contractor shall prepare and 
submit a list lo the Design Agent as provided under Seciion 9.8.2. Conscnt of the Contraclor lo partial occupancy or 
use shall not bc unreasonably withheld. The stage of die progress of die Work shall be determined by wrinen 
agreement between lhe Owner and Contractor or, i f no agreement is reached, by decision oflhe Design Agent. 

§ 9.9.2 Immediately prior to such panial occupancy or use, die Owner. Contractor and Design Agent shall jointly 
inspect lhe area to bc occupied or porlion ofthe Work to bc used in order to determine and record the condilion of 
the Work. 

§ 9.9.3 Unless oihcrwi,sc agreed upion. panial occupancy or use ofa portion or portions ofthe Work shall not 
constitute acceptance of Work not complying with die requirements ofthe Contracl Documents. 

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.10.1 Upon receipt of die Contractor's written notice dial die Work is ready for final inspection and acceptance 
and upon receipt ofa final Application for Payment, the Design Agtnt will promptly make such inspection and, 
when the Design Agent finds the Work acceptable under the ConttTict Documents and thc Contracl fully performed, 
thc Design Agent will promptly issue a final Certificate for Payment slating dial to thc best of the Design Agent's 
knowledge, information and belief, and on the basis oflhe Design Agent's on-site visits and inspections, the Work 
has been completed in accordance with terms and conditions of the Contracl Documents and dial the entire balance 
found to bc due die Connector and noted in die final Certificate is due and payable. Thc Design Agent's final 
Certificaie for Payment will constimte a further representation that conditions listed in Section 9.10.2 as precedent 
10 die Cono-acior's being entitled to final payment have been fiilfilled. The Design Agenl virill perform no more 
than two (2) inspections to determine whether thc Work or a designated portion thereof has attained Final 
Completion in accordance with the Contracl Documents. The Owner is entitled lo reimbursement from thc 
Contractor for amounts paid to the Design Agent for any additional inspections. 

§ 9.10.2 Neither final paymeni nor any remaining retained percentage shall become due until the Contraclor submits 
lo thc Design Agent (1) an afTidavii that payrolls, bills for materials and equipment, and other indebtedness 
connected with the Work for which die Owner or the Owner's property might bc responsible or encumbered (less 
amounts withheld by Owner) have been paid or otherwise satisfied. (2) a certificate evidencing dial insurance 
required by the Contract Documents to remain in force after final paymeni is cunently in effect and will not bc 
canceled or allowed to expire until at least 30 days' prior written notice has been given to the Owner. (3) a written 
statement that the Conlractor knows of no substantial reason dial thc insurance will nol be renewable lo cover the 
period required by the Contract Documents, (4) consent of surety, ifany, to final payment and (5), i f required by ihe 
Owner, other data establishing paynient or satisfaction of obligations, such as receipts, releases and waivers of liens, 
claims, security interests or encumbrances arising out oflhe Contract, to the extent and in such form as may be 
designated by thc Owner. I f a Subcontractor rcftiscs to fumish a release or waiver required by the Owner, the 
Contractor may fiamish a bond satisfactory to the Owner to indemnify the Owner against such lien. I f such lien 
remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that thc Owner 
may bc compelled to pay in discharging such lien, including all costs and reasonable attomeys' fees. 

§ 9.10.3 If. after Subsianlial Completion of thc Work, final completion thereof is materially delayed through no fault 
oflhe Contractor or by issuance of Change Orders affecting final completion, and ihe Design Agent so confirms, the 
Owner shall, upon application by the Conlractor and certification by Ihe Design Agent, and withoui terminating the 
ConU"aci, make payment ofthe balance due for that portion of the Work fiilly completed und accepted. Ifthe 
remaining balance for Work not fully completed or conected is less than retainage stipulated in the Conttaci 
Documents, and if bonds have been fiimished, thc written conscnt of surety to payinent ofthe balance due for lhat 
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portion of die Work ftilly completed and accepted shall be submitted by die Contractor to die Design Agent prior to 
certification of such paymeni. Such paymeni shall bc made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except diose arising from 
.1 liens. Claims, security interests or encumbrances arising out of lhe Conti-act and unsettled: 
.2 failure of the Work to comply widi die requiremenus of the Contract Documents; 
.3 terms of special warranties required by the Contract Documents: or 
.4 claims permitted under die State of Rhode Island Department of Adminisu-ation Division of 

Purchases General Conditions of Purchase. 

§ 9.10.5 Acceptance of fmal payment by thc Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by lhal payee except those previously made in w/riting and identified by thai payee as unsettled al 
Ihe time of final Application for Payment. 

§ 9.11 The Contractor and the Contractor's surety shall be liable for and shall pay the Owner as liquidated damages the sums 
spedfied in the Solicitation and Bid Fomi. 

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Conlractor .shall be responsible for initiating, maintaining and supervising all safely precautions and programs 
in conneclion with ihc performance ofthe Contract. 

§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.1 The Contractor shall take reasonable precaulions for .safety of. and shall provide reasonable protection lo 
prevent damage, injury or loss to 

.1 employees on die Work and other persons who may bc affecied ihereby; 

.2 die Work and materials and equipment to bc incorporated therein, whether in storage on or off thc 
silc. under care, custody or conlrol of the Contractor or thc Contractor's Subcontractors or 
Sub-subcon tractors; and 

.3 olher property at thc site or adjacent thereto, such as trees, shmbs, lawns, walks, pavements, 
roadways, structures and utilities not designated for rcmo\'al, relocation or replaccmcni in thc course 
of constmction. 

§ 10.2.2 The Contractor shall comply wi ih and give notices required by applicable laws, statutes, ordinances, codes, 
mles and regulations, and lawful orders of public authorities bearing on safety of persons or propeny or their 
protection from damage, injury or loss. 

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance ofthe Contracl. 
reasonable .safeguards for safely and protection, including posting danger signs and other warnings againsi hazards, 
promulgating safety regulations and notifying owners and users of adjacent sites and utilities. 

§ 10.2.4 When use or sioragc of explosives or other hazardous materials or equipment or unusual methods arc 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel and in consullation with the appropriate governmental authorities.. 

§ 10.2.4.1 When use or storage of explosives, or other hazardous malerials. substances or equipment, or unusual 
mediods are necessary for execution of the Work, the Conlractor shall give the User Agency and the Owner 
reasonable advance notice. 

§ 10.2.4.2 I f the Contract Documents require thc Contractor to handle materials or substances that under cenain 
circumstances may bc designaled as hazardous, the Contractor shall handle such materials in an appropriate manner. 

§ 10.2.5 The Contractor shall promptly remedy daniage and loss (other than damage or loss insured under property 
insurance required by the Contract DocumenLs) to propeny refened to in Scciions 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable and for wliich the Conlractor is responsible under 
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Sections 10.2.1.2 and 10,2.1.3, excepl damage or loss attributable to acts or omissions ofthe Owner or Design Agent 
or anyone directly or indirectly employed by cither of them, or by anyone for whose acts cither of them may be 
liable, and nol attributable to thc fault or negligence ofthe Contractor. Thc foregoing obligations ofthe Connector 
arc in addition to the Contractor's obligations under Seclion 3.18. 

§ 10.2.6 Thc ConttTicior shall designate a responsible member of thc Contractor's organizaiion at die site whose duly 
shall be lhe prevention of accidenis. This per,son shall be die Coniractor's superintendent unless other\vise 
designated by the Contractor in writing to lhe Owner and Design Agenl. 

§ 10.2.7 Thc Contraclor shall not permit any part of die construction or silc to be loaded so as to cause daniage or 
create an unsafe condition. 

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either pany suffers injury or damage to person or property btecausc of an acl or omission ofthe other party, or of 
others for whose acis such party is legally responsible, wrinen notice of such injiu7 or damage, whether or not 
insured, shall bc given to the olher party wiihin a reasonable time nol exceeding 21 da>^ after discovery. The notice 
shall provide sufTicient detail to enable the other party to investigate the matter. 

§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 The Contractor is responsible for compliance widi any requirements included in the Contract Documenls 
regarding hazardous materials. Ifthe Contractor encounters a hazardous material or substance not addressed in die 
Contract Documents and i f reasonable precaulions will be inadequate lo prevent foreseeable bodily injury or death 
to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 
(PCB), encountered on the site by the Contractor, the Contraclor shall, upon recognizing the condilion. immediately 
stop Work in the afTected area and report die condilion to the Owner and Design Agent in wriiing. 

§ 10.3.2 Upon receipt oflhe Conti^cior's written noiice, die Owner shall oblain the services ofa licensed laboratory 
to verify the presence or absence of thc material or substance reported by the Contractor and. in the event such 
material or substance is found to bc present, to cause it to bc rendered harmless. Unless odierwise required by the 
Contract Documents, thc Owner shall fumish in writing to the Contractor and Design Agent thc names and 
qualifications of persons or entities wiio are to perform tests verifying die presence or absence of such malerial or 
substance or who are to ptTform the lask of removal or safe coniainmeni of such malerial or substance. The 
Contractor and thc Design Agent will promptly reply to the Owner in writing staling whether or not cither has 
reasonable objection to die persons or enlilies proposed by the Owner. If cither the Conttactor or Design Agent has 
an objection to a person or entity proposed by the Owner, the Owner shall propose another lo whom the Contraclor 
and the Design Agent have no reasonable objection. When the malerial or substance has been rendered harmless. 
Work in ihe affected area shall resume upon written agreement of the Owner and Contt^ctor. By Change Order, thc 
Contract Time shall be extended appropriately and the Contract Sum shall be increased in the amounl oflhe 
Contractor's reasonable additional costs of shut-down, delay and start-up. 

§ 10.3.3 To die extent permitted by the provisions of R.I. Gen. Laws §§ 9-31-1 etseq.. die Owner shall indemnify 
and hold harmless the Contractor, Subconn-actors. Design Agenl. Design Agent's consultants and agents and 
employees ofany of them from and against claims, damages, losses and expenses, including bul not limiicd lo 
attomeys' fees, arising out ofor resulting from performance of the Work in the affected area i f in fact the material or 
substance presents the risk of bodily injury or death as described in Seciion 10.3.1 and has not been rendered 
harmless, provided that such claim, damage, toss or expense is attributable to bodily injury, sickness, disea.se or 
death, or to injury to or destruction of tangible property (other than die Work iisclO- except to the extent that such 
damage, loss or expense is due to thc fault or negligence of the pany seeking indemnity. 
§ 10.3,4 The Owner shall not be responsible under this Section 10.3 for materials or substances die Contractor brings 
to the silc unless such materials or substances are required by the Contract Documents. The Owner shall bc 
responsible for materials or substances required by the Contract Documenls, excepl to the extent ofthe Contractor's 
fault or negligence in the use and handling of such materials or substances. 

§ 10.3,5 The ConUtictor shall indemnify thc Owner for thc cost and expense the Owner incurs (1) for remediation of 
a malerial or sub.stancc the Contractor brings to the site and negligently handles, or (2) where thc Contractor fails lo 
perform its obligations under Seciion 10.3.1. except lo die extent diat die cost and expense are due to die Owner's 
fault or negligence. 
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Init. 

§ 10.3.6 Intentionally omitted. 

§ 10,4 EMERGENCIES 
In an emergency affecting .safety of persons or property, the Contractor shall acl. at the Contractor's discretion, to 
prevenl threatened damage, injury or loss. Additional compensation or extension oftime claimed by die Contractor 
on account ofan emergency shall be determined as provided in Article 15 and Article 7. 

ARTICLE 11 INSURANCE AND BONDS 
§ 11.1 CONTRACTOR'S UABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which die Projecl is locaied such insurance as is specified in the Solicitation and as 
will protect thc Contractor from claims set forth below which may arise out ofor result from the Contractor's 
operations and completed operations under the Contract and for which die Contractor may be legally liable, whelher 
such operations be by the Conuacior or by a Subcontractor or by anyone directly or indirectly employed by any of 
them, or by anyone for whose acts any of them may bc liable: 

.1 Claims iinder workers' compensation, disability benefit and oiher similar employee benefit acts that 
are applicable to the Work to bc performed; 

.2 Claims for damages because of bodily injury, occupalional sickness or disease, or death of the 
Conlracior's employees; 

,3 Claims for damages because of bodily injury, sickness or disease, or death ofany person oiher dian 
the Contractor's employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Claims for damages, oiher than lo the Work itself, because of injury to or destmction of tangible 
property, including loss of use resulting dicrcfrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use ofa molor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations: and 

.8 Claims involving contt-actual liability insurance applicable to the Conu^ctor's obligations imder 
Section 3.18. 

§ 11.1.1.2 The Contractor's liabilily insurance shall inciude all major coverages and be on a comprehensive general 
liability basis. 

§ 11.1.2Thc insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in die 
Contract Documents or required by law, whichever coverage is greater. Coverages, whether writien on an 
occunence or claims-made basis, shall be mainiained wiihout intermption from the date of commencement of die 
Work until die date of final paymeni and termination of any coverage required lo be maintained after final payment, 
and. with respect to thc Contractor's completed operations coverage, until die expiration of the period for conection 
of Work or for such other period for maintenance of completed operations coverage as specified in the Contracl 
Documents. 

§ 11.1.3 Certificates of insurance as specified in the Solicitation and as otherwise acceptable to the Owner shall be 
filed with the Owner and the User Agency prior to commencement of thc Work and thereafter upon renewal or 
replacement of each required policy of insurance. These certificates and the insurance policies required by diis 
Seclion I l . l shall contain a provision lhal coverages afTordcd under thc policies will not be canceled or allowed to 
expire until at least 30 days' prior written notice has been given to the Owner and thc User Agency. An additional 
cenificate evidencing continuation of tiability coverage, including coverage for completed operations, shall be 
submilled wilh the final Application for Payment as required by Seciion 9.10.2 and thereafter upon renewal or 
replacement of such coverage until thc expiration ofthe time required by Seclion 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 
fumished by die Conti-acior widi reasonable promptness. 

§ 11.1.4 The Conlractor shall cause thc commercial liability coverage required by the Coniract Documents to 
include (1) the Owner, lhe User Agency, and their elected and appointed officials, members, employees, and agents, 
die Design Agenl and the Design Agent's consultants as additionai insureds for claims caused in whole or in pan by 
lhe Coniractor's acis or omissions during the Contractor's operations; and (2) thc Owner, thc U.scr Agency, and iheir 
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elected and appointed officials, members, employees, and agents, as addilional insureds for ciaims caused in whole 
or in part by the Contractor's acts or omissions during the Coniractor's completed operations. 

§ 11.1.5 The Conlractor shali bc responsible for die prompi payment to die Owner ofany deduclible amounts 
under any insurance policies required under the Contract Documents for claims made pursuant to such policies. 

§ 11.2 OWNER'S LIABILITY INSURANCE The Conttiiclor shall fumish thc OwncT and the User Agency, 
through the Design Agent, an insurance certificate providing Owner's Proteclive Liability extended to include lhe 
interests of the Design Agent, and to protect die Owner, User Agency, and [>esign Agent from any liability which 
might be incuned againsi any of ihcm as a resull ofany operaiicwi oflhe Conlractor or Subcontractors or their 
employees or anyone for whom either the Contractor or Sube on n-actors arc responsible. Such insurance shall be 
written for the same limits as the Contractor's comprehensive general liability insurance and shall include thc same 
coverage. 

§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Thc Conu^ctor shall purchase and maintain, in a company or companies lawfully authorized to do business 
in Ihe jurisdiction in which the Project is located, property insurance writien on a builder's risk "all-risk" or 
equivalent policy form in the amounl ofthe inilial Conlracl Sum. plus value of subsequent Contract Modifications 
and cost of materials supplied or installed by others, comprising total value for the entire Project al the site on a 
replacement cost basis without optional deductibles. Such propeny insurance shali be mainiained. unless olherwise 
provided in the Conlracl Documents or otherwise agreed in writing by all persons and eniities who arc beneficiaries 
of such insurance, until final payment has been made as provided in Section 9.10 or imtil no person or entity other 
Ihan the Owner has an insurable interest in the properly required by this Section 11.3 to be covered, whichever is 
later. This insurance shall include inicrcsts of lhe Owner, the User Agency, the Conlractor. Subcontractors and 
Sub-subcontractors in die Projcci. Ifthe Owner and/or the User Agency incur any damages by failure ofthe 
Connector to maintain such insurance, then thc Conlractor .shall bear all reasonable cost resulting from such failure. 

§ 11.3.1.1 Propeny insurance shall bc on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance againsi the perils of fire (wiih extended coverage) and physical loss or damage including, wilhoul 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement ofany 
applicable legal requirements, and shall cover reasonable compensalion for Design Agent's and Coniractor's 
sen-ices and expenses required as a result of such insured loss. 

§ 11.3,1.2 Intentionally omitted. 

§ 11.3.1,3 Ifthe property insurance requires deductibles, the Owner shall pay costs not covered because of such 
deductibles. 

§ 11.3.1.4 This properly insurance shall cover portions of the Work stored off the silc, and also portions ofthe Work 
in transit. 

§ 11.3.1.5 Partial occupancy or use in accordance wilh Section 9.9 shal! not commence until the insurance company 
or companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Contractor shall take reasonable steps to obiain consent of the insurance company or companies and 
shall, widiout mutual written conscnt. lake no aclion with respecl to partial occupancy or use that would cause 
cancellation, lapse or reduction of insurance. 

§ 11.3.2 Intentionally omitted. 

(Paragraphs deleted) 
§ 11.3.3lntentionally omitted. 

§ 11.3.4 Intentionally omitted. 
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§ 11.3.5 If during the Project consimctiMi period the Owner insures properties, real or personal or both, al or 
adjacent to the site by properly insurance under policies separate from iho.sc insuring the Projecl, or i f after final 
payment property insurance is to be provided on the completed Projcci throug a policy or policies oiher than those 
insuring the Projcci during thc constmction period, die Owner shall waive all r i^ ts in accordance wiih the terms of 
Section 11.3.7 for damages caused by fire or olhcr causes of loss covered by this separate property insurance. All 
separate policies shall provide this waiver of subrogation by endorsement or otherwise. 

§ 11.3.6 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each pollcy that includes 
insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable conditions, definitions, 
exclusions and endorsements related to this Project. Each policy shall contain a provision that the policy will not be canceled or 
allowed to expire, and that its limits will not be reduced, until at least 30 days' prior written notice has been given to the Owner 
and the User Agency. 

§ 11.3.7 WAIVERS OF SUBROGATION 
The Contractor waives all righls against lhe Owner and the User Agency and any of iheir subcontractors, 
sub-subcontractors, agents and employees, and (2) the Architect, Architect's consultants, separate contractors 
described in Article 6. ifany, and any of their subcontractors, sub-subcon tractors, agenis and employees, for 
damages caused by fire or othcT causes ofloss to the exlenl covered by property insurance obtained pursuant to this 
Section 11.3 or oiher property insurance applicable to the Work, except such righls as ihcy have to proceeds of such 
insurance held by die Owner as fiduciary. The Owner or Contraclor, as appropriate, shall require of thc Architect, 
Archiicct's consultants, separate contractors described in Article 6, ifany. and the subcontractors, 
sub-subcontractors, agenis and employees ofany of ihem. by appropriate agreemenis. written where legally required 
for validity, similar waivers each in favor of oihcr parties enumerated herein. The policies shall provide such 
waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or 
entity even though that person or entity would otherwise have a duty of indemnification, contractual or olherwise, 
did not pay the insurance premium directly or indirectly, and whether or nol lhe person or entity had an insurable 
inlerest in ihc property damaged. § 11.3.8 A loss insured under this property insurance shall be adjusicd by lhe 
Contraclor as fiduciary and made payable to the Ow/ner as fiduciary for the insureds, as their interests may appear, 
subject lo requirements ofany applicable mortgagL*e clause and of Seclion 11.3.10. Thc Contraclor shali pay 
Subcontractors their just shares of insiu-ancc proceeds received by the Contractor, and by appropriate agreements, 
writien where legafly required for validity, shall require Subcontractors lo make payments to their 
Sub-subcontractors in similar manner. 

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occunence of an insured loss, 
give bond for proper performance of lhe Conuacior's duties. The cost of required bonds shall be charged against 
proceeds received as fiduciary. The Contraclor shall deposit in a separate accouni proceeds so received, which the 
Contractor shall disiribuie in accordance with such agreement as lhe parties in interest may reach, or as determined 
in accordance with the melhod of binding dispute resolution selecled in the Agreement between the Owner and 
Contt-aclor. I f after such loss no other special agreement is made and unless the Owner terminates lhe Contract for 
convenience, replacement of damaged property shall be performed by the Contractor after notification ofa Change 
in thc Work in accordance writh Article 7. 

§ 11.3.10 The Conlractor as fiduciary shall have power to adjust and settle a loss with insurers unless one oflhe 
parties in interest shall object in writing within five days after occunence ofloss to the Contractor's exercise ofthis 
power; i f such objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor 
as the melhixJ ofbinding dispute resolution in the Agreement. Ifthe Owner and Conlractor have selected arbitration 
as die method ofbinding dispute resolution, the Contractor as fiduciary shall make settlement wiih insurers or. in thc 
case ofa dispute over distribution of insurance proceeds, in accordance with the directions ofthe arbitrators. 

§ 11.4 PERFORMANCE BONO AND PAYMENT BOND 
§ 11.4.1 The Contractor shall fumi.sh bonds covering faithftil performance of die Contract and payment of 
obligations arising thereunder as stipulated in the Soliciiation. 

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering paymeni 
of obligations arising under the Contracl. the Contraclor shall promptly fumish a copy ofthe bonds or shall 
authorize a copy to be furnished. 
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ARTICLE 12 UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12,1.1 I f a portion of the Work is covered contrary to thc Design Agent's request or to requirements specifically 
expressed in the Conlracl Documents, it musi, i f requested in writing by the Design Agent, bc uncovered for the 
Design Agent's examination and be replaced at ihe Contractor's expense wiihout change in thc Contracl Time. 

§ 12.1.2 I f a portion of the Work has been covered thai die Design Agent has noi specifically requested to examine 
prior to its being covered, the Design Agent may request to sec such Work and i l shall bc uncovered by the 
Conttactor. I f such Work is in accordance widi the Contract Documents, costs of uncovering and replacement shall, 
by appropriate Change Order, bc at lhe Owner's expense. I f such Work is nol in accordance wilh the Conlracl 
Documents, such co,sts and the cost of conection shall be at the Coniractor's expense unless thc condition was 
caused by the Owner or a separate contractor in which event the Owner shall be responsible for paymeni of such 
costs. 

§ 12.2 CORRECTION OF WORK 
§ 12,2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly conect Work rejecied by the Design Agenl or failing to conform to the requirements 
of thc Contracl Documents, whether discovered before or after Subsianlial Completion and whelher or nol 
fabricaled. installed or completed. Costs of conccting such rejected Work, including additional testing and 
inspections, the cost of uncovering and replacement, and compensation for the Design Agent's services and 
cxpen.ses made necessary thereby, shall be at thc Contractor's expense. 

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.Z1 In addition to thc Contractor's obligations under Section 3.5. i f wilhin one year after the date of 
Subsiantial Completion of lhe Work or designated portion thereof or after the date for commencemenl of warranties 
esiablishcd under Section 9.9.1, or by lerms of an applicable special warranty required by die Contract Documents, 
any of the Work is found to be not in accordance with the requiremenis of die Conlracl DocumenLs. the Contraclor 
shall conect it promptly after receipt of written notice from thc Owner to do so unless the Owner has previously 
given the Conlractor a written acceptance of such condilion. Thc Owner shall give such noiice prompily after 
discovery of the condilion. During the one-year period for conection of Work, i f the Owner fails lo notify thc 
Contractor and give the Contractor an opportimity to make the correction, the Owner waives the righls lo require 
correction by the Conu^ctor and to make a claim for breach of wananty. I f the Conlractor fails lo conect 
nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or Design 
Agent, the Owner may conect i i in accordance with Seciion 2.4. 

§ 12.2.2.2 The one-year period for conection of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of lhal porlion of lhe Work. 

§ 12.2.2.3 Thc one-year period for conection of Work shall bc extended by corrective Work performed by die 
Contraclor pursuanl lo this Seclion 12.2. 

§ 12.2.2.4 Upon request by the Owner and prior to the expiration of one year from the date of Substantial 
Completion, die Design Agent wil l conduct and the Conlractor shall atiend a meciing with the Owner to review the 
facitity operations and performance. 

§ 12.2.3 The Contractor shall remove from thc site portions of the Work ihat arc not in accordance with the 
requiremenis ofthe Coniract Documents and arc neither conected by the Contractor nor accepted by the Owner. 

§ 12.2.4 The Contractor shall bear the cost of conecting destroyed or damaged constmction, whether completed or 
partially completed, of the Owner or .separate contractors caused by the Contractor's conection or removal of Work 
thai is not in accordance with thc requirements of the Contract Documents. 

§ 12.2.5 Nothing contained in this Section 12.2 shall be constmed to csiablish a period of limitation wiih respect lo 
olher obligations die Contractor has under ihe Contract Documents. Establishment ofthe one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation ofthe Contractor to correct 
thc Work, and has no relationship to die limc within which die obligation lo comply with the Conuact Documenls 
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Init 

may be sought to be enforced, nor to the lime within which proceedings may be commenced to establish the 
Contractor's liabilily with respecl to thc Contractor's obligations oihcr dian specifically lo correcl the Work. 

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
Ifthe Owner prefers to accept Work diat is not in accordance wilh the requirements ofthe Contracl Documents, the 
Owner may do so insiead of requiring its removal and conection, in which case the Conn-act Sum will be reduced as 
appropriate and equitable. Such adjustmeni shali bc cfTectcd whelher or not final paymeni has been made. 

ARTICLE 13 MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 

Thc Contt-act shall be governed by the law of the State of Rhode Island 

§ 13.2 SUCCESSORS AND ASSIGNS 
§ 13.2.1 Thc Owner and Contractor respectively bind themselves, their successors, assigns and legal representatives 
to covenants, agreements and obligations contained in the Contracl Documents. Except as provided in Seclion 
13.2.2, neither party to the Contract shall a.ssign the Contract as a whole wiihout written consenl ofthe other. If 
eiiher party attempis to make such an assignment wiihout such consent, that party shall nevertheless remain legally 
responsible for all obligations under thc Conuact, 
§ 13.2.2 The Owner may, wiihout consenl ofthe Contractor, assign the Conuact to any executive, legislative, 
judicial, regulatory, or adminisirative body ofthe state, or any political subdivision thereof, including wiihout 
limitation, any department, division, agency, commission, board, office, bureau, aulhorily. school, water, or fire 
district, or other agency of Rhode Island state or local government that exercises govemmenlal functions, any other 
governmental authorily. and any quasi-public corporalion and/or body corporate and politic. Thc Contractor shall 
execute all consents reasonably required to facilitate such assignment. 

§ 13.3WRinEN NOTICE 
Written notice shal! be deenied to have been duly sen-'ed if delivered in perstm to the individuaL to a member oflhe 
firm or entiiy, or lo an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party 
giving notice, or when received, if manually delivered or transmitted by elecu-onic mail or facsimile to the last such 
address known to the party giving nolice. 

§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Duties and obligations impo.sed by the Contracl Documents and righls and remedies available ihercundcr 
shall bc in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available 
by law. 

§ 13.4.2 No action or failure to act by the Owner. Design Agent or Contractor shall constitute a waiver ofa right or 
duty afforded them under the Contract, nor .shall such action or failure to acl constitute approval ofor acquiescence 
in a breach there under, except as may be specifically agreed in writing. 

§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tcsis. inspections and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, mles and regulations or lawful orders of public 
authorities. Unless olherwise provided, lhe Contraclor shall make arrangements for such tests, inspcciions and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
aulhorily, and shall bear all related costs of tests, inspections and approvals. The Conttactor shall give the Design 
Agent timely noiice of w+ien and where tests and inspections are to be made so lhal the Design Agenl may bc 
present for such procedures. Thc Owner shall bear costs of (1) tests, inspections or approvals that do not become 
requirements until aflcr bids arc received or negotiations concluded, and (2) tcsLs. inspections or approvals where 
building codes or applicable laws or regulations prohibit the Owner from delegating their cost to thc Contractor. 

§ 13.5.2 Iflhc Design Agent, Owner or pubiic authorities having jurisdiction determine that portions ofthe Work 
require additional testing, inspection or approval not included under Section 13.5.1. the Design Agenl will, upon 
written authorization from the Owner, instmct the Conttactor lo make anangements for such addilional testing, 
inspection or approval by an entity acceptable lo the Owner, and the Contractor shall give timely notice to the 
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Design Agent of when and where tests and inspections are to bc made so that the Design Agent may be present for 
such procedures. Such costs, except as provided in Section 13.5.3, shall be at the Owner's expense. 

§ 13.5,3 I f such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of die 
portions of die Work to comply with requirements establi,shed by die Contract Documents, all costs made necessary 
by such failure including those of repeated procedures and compensalion for the Design Agent's services and 
expenses shall be at thc Conuacior's expense. 

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Conlractor and prompdy delivered lo the Design Agent. 

§ 13.5.5 I f die Design Agent is to obser\'e tests, inspections or approvals required by the Contt-act Documents, the 
Design Agent will do so prompily and, where practicable, at the normal place of testing. 

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 

§ 13.6 INTEREST 
No interest shall bc due or payable on accouni of any paymeni due or unpaid under thc Contracl Documents except 
in accordance with the provisions of "Prompt Paymeni by Departtnent of Administtation," R.I. Gen. Laws §§ 
42-11.1 -1 et seq. 

§ 13.7 TIME LIMITS ON CLAIMS 
Thc Owner and Contt-aclor shall commence all claims and causes of action, whether in conuact. tort, breach of 
wananty or otherwise, against the olher arising out of or related to thc Conti-act in accordance with the requirements 
of the final dispute resolution melhod selected in thc Agreement within the time period specified by applicable law, 
but in any case nol more dian 10 years after the date of Substantial Completion of the Work. Thc Owner and 
Conuactor waive all claims and causes of action not commenced in accordance with diis Section 13.7. 

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate thc Conlracl ifthe Work is stopped for a period of 30 consecutive days 
through no act or fault oflhe Contraclor or a Subcontractor. Sub-su bcon ttact or or their agents or employees or any 
other persons or entilies performing portions of the Work under direci or indirect contract with the Contractor, for 
any of the following reasons: 

.1 Issuance of an order of a coun or other public authority having jurisdiction thai requires all Work to 
be stopped; 

.2 An acl of governmenl, such as a declaration of national emergency that requires all Work lo bc 
stopped: or 

.3 Because the Design Agent has not issued a Cenificate for Payment and has not notified the 
Contraclor of die reason for wilhholding certification as provided in Section 9.4.1 

(Paragraph deleted) 
§ 14.1.Intentionally omitted. 

§ 14.1.3 If one of the reasons described in Section 14.1.1 exists, the Contraclor may. upon seven days' wrritten notice 
to the Owner and Design Agent, terminate die Contract and recover from ihc Owner payment for Work executed. 

§ 14.1.4 Ifthe Work is stopped for a period of 60 consecutive days ihrough no aet or fault of the Cmtractor or a 
Subcontt-actor or their agents or employees or any other persons performing portions ofthe Work under conu-act 
with the Contraclor because thc 0\\ner has repeatedly failed to fulfill the Owner's obligations under lhe Conu-act 
Documents widi respect to matters important to the progress of the Work, the Conttactor may. upon seven addilional 
days' written notice lo the Owner and the Design Agent, temiinate lhe Contracl and recover from the Owner as 
provided in Section 14.1.3. 
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contracl i f the Contractor 

.1 refuses or fails to suppiy enough properly skilled workers or proper materials; 

.2 fails to make payment lo Subcontractors for materials or labor in accordance widi the respective 
agreemenis between ihe Conu-actor and the Subcontractors; 

.3 disregards or fails lo comply with applicable laws, statutes, ordinances, codes, mles and regulations, 
or lawful orders of a public authorily; or 

.4 otherwise is guilty of a breach of or fails to comply with a provision of the Conuact Documents. 

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker ihat 
sufficient cause exists to justify such aclion. may without prejudice to any other ri^ts or remedies of lhe Owner and 
after giving the Contractor and the Conuacior's surety, i fany. seven days' written notice, terminate employment of 
the Conttactor and may. subject to any prior righls of die surety: 

.1 Exclude lhe Contractor from the site and take possession ofa l l materials, equipment, tools, and 
constmction equipment and machinery thacon owned by the Conlractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 FinLsh the Work by whatever reasonable melhod thc Owner may deem expedient. Upon written 
request ofthe Conttactor, thc Owner shall fumish to die Conuactor a detailed accounting ofthe costs 
incuned bythe Owner in finishing thc Work. 

§ 14.2.3 When thc Owner terminates the Contract for one ofthe reasons .stated in Section 14.2.1, the Contractor shall 
not be entitled lo receive further paymeni until the Work is finished. 

§ 14,2.4 I f the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Design Ageni's .services and cxpen.ses made necessary thereby, and other damages incuned by the Owner and 
not expressly waived, such excess shall be paid to the Contractor. I f such costs and damages exceed the unpaid 
balance, thc Conttactor shall pay the difFerence to thc Owner. The amount to bc paid lo the Conlractor or Owner, as 
the casc may be. shall bc certified by the Initial Decision Maker, upon application, and this obligation for payment 
shall survive temiination of lhe Contract. 

§ 14,3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 Thc Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in part for such period of t ime as the Owner may determine. 

§ 14.3.2 Intentionally omitted. The Owner shall not be liable to die Contractor or any Subcontractor for claims or 
damages ofany nature caused by or arising out of any delays. Thc sole remedy against the Owner for delays shall 
be the allowance of additional lime for completion of lhe Work. 

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contracl for thc Owner's convenience and without cause. 

§ 14.4.2 Upon receipl of wrillcn notice from the Owner of such termination for the Owner's convenience, lhe 
Conttactor shall 

.1 cease operations as directed by the Owner in the noiice; 

.2 take actions necessary, or lhal the Owner may direct, for die protection and preservation o f lhe Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 
notice, terminate all existing subcontracts and purchase orders and enter into no ftirther .subcontracLS 
and purchase orders. 

§ 14.4.3 In case o f such terminat ion for the O w n e r ' s convenience, the Contractor shall be ent i t led to receive paymen i 

for Work executed, and costs incuned by reason of such termination. 
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ARTICLE 15 CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one ofthe parties seeking, as a matter of right, paymeni of money, or other 
relief with respect to the terms of the Contracl. The tcrm "Claim" also includes other disputes and maners in 
question between the Owner and Conlractor arising out of or relating to the Conttact. The responsibility lo 
substantiate Claims shall rest wiih the party making thc Claim. 

§ 15.1.2 NOTICE OF CLAIMS 
Claims by eiiher die Owner or Conttactor must be initialed by written notice to the olher party and to die Inilial 
Decision Maker with a copy sent to thc Design Agent. Claims by cither pany must bc initiated wiihin 21 days after 
occunence of the event giving rise to such Claim or within 21 days after the claimani first recognizes die condition 
giving rise to die Claim, whichever is laler, 

§ 15,1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing or as pro\idcd in Section 9.7 and Article 
14, the Conttactor shall proceed diligently wiih performance oflhe Conuact and the Owner shall continue to make 
payments in accordance wiih the Coniract Documents. Thc Design Agent will prepare Change Orders and issue 
Certificates for Paymeni in accordance with the decisions ofthe Inilial Decision Maker. 

§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
Ifthe Contractor wishes to make a Claim for an increase in thc Contract Sum. written notice as provided herein shall 
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 
endangering life or property arising under Section 10.4. 

§ 15.1,5 CLAiMS FOR ADDITIONAL TIME 
§ 15.1,5.1 Iflhc Conttactor wishes to make a Claim for an increase in die Conlracl Time. wTitten notice as provided 
herein shall be given. The Contt-actor's Claim shall include an estimate of cost and of probable efTecl of delay on 
progress ofthe Work. In the case ofa continuing delay, only one Claim is necessary. 

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 
documented by data substantiating thai weather conditions were abnormal for die period oftime, could not have 
been reasonably anticipated and had an adver.se effect on thc scheduled constmction. 

§ 15.1,5.3 Claims for increase in the Conlracl Time shall sel forth in detail the circ-umslances lhat form the basis for 
the Claim, ihe date upon which each cause of delay began to affect the progress of the Work, the date upon which 
each cause of delay ceased to affect the progress oflhe Work and thc number ofdays' increase in the Contract Time 
claimed as a con.scquence of each such cause of delay. Thc Conttactor shall provide such ,supponing documentation 
as the Owner may require including, where appropriaie, a revised constiuction schedule indicating all the activities 
affected by the circumstances forming the basis ofthe Ctaim. 

§ 15.1.5.4 The Cononctor shall not be entitled to a separate increase in the Contract Time for each one of the number 
ofcauscs of delay which may have concuncni or inlcnelaicd effects on thc progress of the Work, or for concuncnt 
delays due to die fault oflhe Contractor, 

§ 15.1,6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Conuactor w-aives Claims against the Owner for consequential damages arising oul ofor relating to this 
Contract. This waiver includes 
(Paragraphs deleted) 
damages incuned by the Conuactor for principal office expenses including the compensalion of personnel stationed 
there, for losses of financing, business and reputation, and for loss of profit except anticipated profit arising directly 
from thc Work. This wiver is applicable, without limitation, to all consequential damages due to lhe Owner's 
termination in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an 
award of liquidated damages, when applicable, in accordance with the rcquircmLnts oflhe Conlracl Documents. 
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§ 15.2 INITIAL DECISION 
§ 15.2.1 Claims shall bc refened to the Initial Decision Maker for initial decision. Thc Purchasing Agent appointed 
pursuant to the provisions ofthe "Siaic Purchases Act." R.l. Gcii. Laws § 37-2-1 ct seq.. will serve as ihc Initial 
Decision Maker in accordance with the provisions of the State Purchases Act. State of Rhode Island Procurement 
Regulations, and diis Section 15.2.An inilial decision shall be required as a condilion prccedeni to mediation and 
binding dispute resolution of any Claim arising prior to die date final payment is due. unless 30 days have passed 
after lhe Claim has been referred to die Initial Decision Maker wilh no decision having been rendered. 

§ 15.2.2 Thc hiiiial Decision Maker will review Claims and within ten days of the receipl of a Claim lake one or 
more of the following actions: (1) request addilional supporting data from lhe claimani or a response with supporting 
dala from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim. (4) suggest a compromise, 
or (5) advise the parties dial the Iniiial Decision Maker is unable to resolve thc Claim if die Initial Decision Maker 
lacks sufficient information to evaluate lhe merits of the Claim or if the Inilial Decision Maker concludes lhat, in die 
Initial Decision Maker's sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 
Claim. 

§ 15.2.3 In evaluating Claims, thc Initial Decision Maker may. bul shall not be obligated to, consult with or seek 
information from either pany or from persons with special knowledge or expertise who may assist the Initial 
Decision Maker in rendering a decision. The Inilial Decision Maker may request the Owner to authorize retention of 
such persons at the Owner's expense. 

§ 15.2.4 Ifthe Inilial Decision Maker requests a pany to provide a response to a Claim or to fumish additional 
supporting data, such party shall respond, wilhin ten days after receipt of such request, and shall eiiher ( I ) provide a 
response on the requested ,supporting data, (2) advise thc Initial Decision Maker when the response or suppOTting 
data will bc fumished or (3) advise the Initial Decision Maker that no supporting data will be fiimished. Upon 
receipt of thc response or supponing data, i f any. the Initial Decision Maker will cither reject or approve the Claim 
in whole or in part. 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting die Claim, or indicating 
thai thc Initial Decision Maker is unable to resolve the Claim. Tliis iniiial decision shall ( I ) bc in writing; (2) state 
die reasons dierefor; and (3) nolify the parties and die Design Agenl ofany change in die Conttact Sum or Conttact 
Time or both. Thc initial decision shall bc final and binding on the parties bul subject to mediation and, ifthe parties 
fail to resolve their dispute through mediation, to binding dispute resolution. 

§ 15.2.6 Either party may apply for mediation ofan inilial decision ut any time, subject to the lerms of Section 
15.2.6.1. 

§ 15.2.6.1 Either party may, wiihin 30 days from the dale of an initial decision, apply in writing to the Presiding 
Justice of the Providence County Superior Court, with a copy to die other panies. with a requesi for the courl to 
appoint a mediator, and die costs ofthe mediator shall be borne equally by all of die panics. 
§ 15.2.7 In the event ofa Claim against the Contractor, the Owner may, bul is not obligated to, nolify the surety, i f 
any, of the nature and amount of the Claim. I f the Claim relates to a possibilily of a Coniractor's default, the Owner 
may, but is not obligated to, notify the surety and request the surety's a.ssistancc in resolving the controversy, 

§ 15.2.8 Intentionally omitted, 

§ 15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or olher mailers in controversy arising out ofor related to the Coniract except those 
waived as provided for in Sections 9.10.4. 9.10.5. and 15.1.6 shall bc subject to mediation as a condilion precedent 
to binding dispute resolution. 

§ 15.3.2 The parties shall endeavor to resolve ihcir Claims by mediation which shall be administered by die 
Presiding Juslice oflhe Providence County Superior Court. A request for mediation shall be made in writing, 
delivered to thc other party to thc Conuact, and filed widi thc court. The request may be made concunently with the 
filing ofbinding dispute resolution proceedings but. in such event, mediation shall pirocecd in advance ofbinding 
dispute resolution proceedings, which shall be stayed pending mediation for a periti of 60 days from the date of 
filing, unless stayed for a longer period by agreement of the parties or court order. Ifan arbitration is stayed pursuant 
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to this Section 15.3.2, the parties may nonetheless proceed to die .selection ofthe arbiirator{s) and agree upon a 
schedule for later proceedings. 

§ 15.3.3 Thc parties shall share die mediator s fee and any filing fees equally. The mediation shall be held in the 
place where ilie Projecl is located, unless anolher location is mutually agreed upon. Agreements reached in 
mediation shall be enforceable as settlemaii agreements in any coun having jurisdiciion diereof 

§ 15.4 Intentionally Omitted. 
(Paragraphs deleted) 
§ 15.4.4 CONSOUDATION OR JOINDER 
§ 15.4.4.1 Either pany. at its sole discretion, may consolidate an arbitration conducted under diis Agreemem with 
any other arbitt^tion to which it is a pany provided diat (1) the arbitt^iion agreement goveming the other arbitration 
permits consolidation, (2) die arbittalions lo be con.solidaled substantially involve common questions of law or fact, 
and (3) the arbitrations employ materially similar procedural mles and methods for selecting arbitt-alor(s). 

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities .substantially involved in a 
common question of law or fact whose presence is required if complete relief is lo be accorded in arbitration, 
provided that thc party sought to be joined consents in writing lo such joinder. Conscnt to arbitration involving an 
additional person or entity shall not constitute conscnt to arbittation of any claim, dispute or olher maiter in question 
not described in the written consenl. 

§ 15,4.4.3 The Owner and Contraclor grant to any person or entity made a party to an arbitration conducted under 
this Section 15.4. whether by joinder or consolidation, the same rights of joinder and con.solidaiion as the Owner and 
Contraclor under this Agreement. 

§ 16 COMPLIANCE WITH APPLICABLE LAW 

Thc Contractor and its Subcontractors shall comply with all applicable federal, state, and local laws. 
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1.1.3, 1.5, 3.1.3, 3.3.3. 3.3.3. 3.3.1,3.3.1.3.1.3. 3.5, 3.7.1.3.7.5. 3.9.3.3.9.3.3.10.3.11,3.13. 3.16, 3.18.1.1.3. 
1.1.3.1.3,5.3.6.3.3. 7, 8.3.1.9.3.9.3. 9.1. 9.5. 9.7. 9.8.9,9, 10.3.6. 10.3. 11.3.7. 13, 13.1.3, 13.5, 15.2 
Archiieci's Relationship-wiih SubconttQciofS 
1.1.3.1.3.3.1.3,1.1.3.6. 9.6.3, 9.6.1, 11.3.7 
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Archiieci-^s-Representotions 
9.1.2, 9.5.1,9.10.1 
Archiieci's-Site-Visits 
3.7.1.1.3.3, 1.3.9, 9.1.3, 9.5.1. 9.9.3, 9.10.1, 13.5 
Asbestos 

Allomcys' Fees 
3.18.1. 9.10.3. 10.3.3 
Awnrd-of Seporotc Controcis 
6.1.1,6.1.3 
Award of-SHbcotrtfflCts-and-Other CotKracts for-Porrions of-lhe-Work 

Basic-Defi nirions 

Bidding-Requirements 
1.1.1,5.3.1, 11.1.1 
Binding Dispute Resolution 
0.7, 11.3.9, 11.3.10, 13.1, 15.2.5, 15.3.6.1, 15.3.1, 15.3.2, 15.1.1 
Boiler ond-Mnctilncry-lnsurancc 

Bonds, Lion 
7.3.7.4,9.10.3, 9.10.3 
Bonds, Pcrformancerand Payment 
7.3.7.1.9.6.7,9.10.3, 11.3.9, 11.4 
Buikling Permit 

CapitnfaDtion 

GertificQle of-fiubslantial-Completion 
9.8.3, 9.8.1. 9.8.5 
€ertificfl«es for Paymeat 
1.3.1,1.3.5, 1,3.9. 9.3.3. 9.4. 9.5, 9.6.1,9.6.6. 9.7, 9.10.1, 9.10.3, 11.1.1.3, M.3.1. 15.1.3 

Certiricotes-of-lfisurance 
9.10.3, 11.1.3 
Gbflitfio Orders 
1.1.1, 3.1. 3.1.2. 3.7.1. 3.8.3.3. 3.11,3.13.8.1.3.8.5.3.3, 7.1.3, 7.1.3. 7.2. 7.3.2. 7.3.6. 7.3.9. 7.3.10. 8.3.1,9,3.1.1. 
9.10.3. 10.3.3, 11.3.1.3, 11.3.1, 11.3.9. 13.1.3. 15.1.3 
Chn ngeOrdcrs.-Definilion-of 
7 ^ 
CHANGES IN THE W^ORK 
2.2.1.3.11. 1,3.8,7, 7.3.1, 7.3.1, 7.1. 8.3.1,9.3.1.1, 11.3.9 
Claims, Definition of 

CLAIMS AND DISPUTES 
3.3.1.6.1.1.6.3.7.3.9, 9.3.3,9.10.4. IQ.3.3. IS. 15.4 
Gloims-ond Timely Assertion of Claims 

^^11111117 l U i n W l i l U M U l m i 

3.2.1, 3.7.1. 6.1.1, 7.3.9. 10.3.3, 15.1.4 
Glaims for Add itional-Time 
3.3.1.3.7.1,6.1.1.8.3.3, 10.3.2, 15.1.5 
Conocalcd or Unknown Conditions. Claims for 

Gloims-fof-Damoges 
3.3.1.3.18. 6.1.1.8.3.3, 9.5.1,9.6.7. 10.3.3. II .1.1. 11.3.5. 11.3.7. M.1.3, 11.2.1. 15.1.6 
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Claims Subject-to-Arbitrotkm 
15.3.1. 15.1.1 
Gieomng-Up 
3.15. 6.3 
Gommencenwnt-of lhe Work.-Goftdrtitws Relatif*g-to 
3.3.I.3.2.3. 3.1.1.3.7.1,3.10.1,3.13.6, 5.2.1,5.3.3.6.3.3.8.1.3, 8.3.3, 8.3.1. 11.1, 11.3.1. 11.3.6. 11.1.1, 15.1.1 
Gommcnccment-of-the-Work. Definition of 

ComiDHnicfltions-Fecititating Contracl Administration 
3.9.1.4.2.4 
Gompleiion.-Gondiiietw-Rehrting-io 
3.1.1.3.11. 3.IS, 1.3.3. 1.3.9, 8.3.9.1.3.9.8.9.9.1,9.10, 13.3, 13.7. 111.3 
COMPLETION, PAVMENTS AXD 
9 
Completion. Substantial 
1.2.9. 8,1.1. 8.1.3. 8.2.3. 9.1.3. 9.8, 9.9.1. 9.10.3. 13.3. 13.7 
Gomplionce with Lows 
1.6, 3.3.3,3.6.3.7,3.13.10,3.13.1.1.1,9.6.1. 10.3.3. I l . l . 11.3. 13.1, 13.1, 13.5.1. 13.5.3, 13.6, H.1.1, 11.3.1.3, 
15.3.8, IS.4.3. 15.4.3 
Gonceoled or-Unknown Condilwns 
3.7.1,1.2.8,8.3.1, 10.3 

1.1.1,6.1.1.6.1.1 
Consent. Written 
3.1.3. 3.7.1.3.13.8.3.11.3,1.1.3, 9.3.3. 9.8.5. 9.9.1.9.10.3. 9.10.3, 11.3.1. 13.3. 13.1.2. 15,1.1.2 
Consolidatton or Joiaitcr 

CONSTRUCTION BY OWNER OR BY SEPARATE CONTR. 
1.1.1.6 
Conslraction Ghonge-Dlrectlve.-Definition of 

Gonstruction Chanee-PirectIves 
1.1.1. 3.4.2. 3.13.8. 1.3.8. 7.1.1. 7.1.2. 7.1.3. 7.3, 9.3.1.1 
Consu^tion Schedules, Contraoior's 
3.10, 3.12.1. 3.12.2. 6.1.3. 15.1.5.3 
Gontingent-Asslgnmenlof Subcontracts 
5.4, 11.3.3.3 

Conlinuing ConlrQct-Pcrformaftce 

Con tract;-Definition of 

CONTRi\CT. TERiMINATION OR SUSPENSION OF THE 
5.1.1.1, 11.3.9. l i 
Gontnict-Adminisiration 
3.1.3,1,9.1.9.5 
Contraut Awurd ond-ExeoulionT-Gonditiotw-Rduiing lo 
3.7.1.3.10. 5.2. 6.1. 11.1,3. 11.3.6, 11.1.1 
Gofttfact Documenls, Copies-Fum ished ond-Use-of 
1.5.2. 2.2.5,5.3 
Conlract-Oocumonts. Definition of 

Controct Sum 
3.7.1.3.8,5.2.3.7.2, 7.3,7.1,9.1.9.1.3.9.5.1.1.9.6.7. 9.7. 10.3.3, 11.3.1, 11.3.1, 11.3.3. 15.1.1. 15.3.5 
Contract-Sum. Definition of 
9A 
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Contract Time 

3.7.1.3.7.5.3.10.3.5.3.3, 7.3.1.3, 7.3.1. 7.3.5, 7.1, 8.1.1. 8.3.1. 8.3.1, 9.5.1, 9.7. 10.3.3, 13.1.1. 11.3.3, 15.1.5.1. 

Gontract Time, Definition of 

CONTRACTOR 

3.1,6.1.2 
GoRlractor's Construction Schedtites 
^ 0 , 3.13.1.3.12.3. 6.1.3, 15.1.5.3 
Controetor's Employees 
3.3.3.3.1.3.3.8.1.3.9.3.18.3,1.3.3.1.2.6, 10.2. 10.3. 11.1.1. 11.3.7. 11.1, 11.2.1.1 
Gontractor's LiablHty Insuronce 

Controctor'a Rcloliofwhtp widi-Separale-Contrttcters-ond-Owncr'a Forces 
3.13.5. 3.11.3. 1.3.1.6. 11.3.7. I3.I.2. 12.2.1 
Contractor's Relalionship-with Subcontraetofs 
1.2.3. 3.3.2. 3.18.1.3.18.3.5.9.6.2, 9.6.7. 9.10.3, 11.3.1.3. 11.3.7. 11.3.8 
ContrQcior's Relaiiotiship with-dte-Architecl 
I . 1.3, 1.5, 3.1.3.3.3.3,3.3.3,3.3.1.3.3,1.3.4.3,3.5. 3.7.1.3.10,3.11,3.12,3.16,3.18,1.1.3,1.2,5.2, 6.2.2. 7, 8.3.1, 
9.2. 9.3. 9.1. 9.5, 9.7, 9.8. 9.9. 10.3.6. 10.3, 11.3.7. 12, 13.5. 15.1.3. 15.3.1 
Controetor's Reprcscniaiions 
3.3.1. 3.2.3, 3.5. 3.13.6, 6.3.3. 8.3.1. 9.3.3, 9.8.3 
GontfttetOP^-Responsibility-for-Those'Performing the Work 
3.3.3.3.18. 5.3, 6.1.3,6.3, 9.5.1, 10.3.8 
Controetor's Review-of^Goniracl Documents 

Gontrootor's Right to Stop die-Work 
9T7 

GontrQcior's Right-lo-Termmote die Coniroet 
I I . 1. 15.1.6 
Contractor-s Submittals 
3.10, 3.11. 3.13.1,1.3.7. 5.2.1. 5.2.3, 9.2. 9.3. 9.8.2. 9.8.3, 9.9.1. 9.10.2, 9.10.3. 11.1.3, 11.1.2 
GontFoctor'-s-Supefinlendent 
3.9. 10.3.6 
Contrttoiop^s-SupcrvisioR-and-Construetion Procedures 
I . 2.3. 3.3. 3.1. 3.13.10.1.3.2.1.3.7. 6.1.3. 6.3.1. 7.1.3. 7.3.5. 7.3.7, 8,3, 10. 13. 11, 15.1.3 
Conu-aciual Liabilily Insuranoe 
I I . l.1.8. 11.2 
Coordination and CorretetioB 
1.3.3.3.1.3.3.1,3.10. 3.13.6,6.1.3.6.3.1 
Copies Fumished of Drowings and Sptfeifieolions 
1.5. 3.3.5.3.11 
Copyri^ts 
I S, 3.17 
Gorrec tion-of-Work 
3.3. 3.1, 3.7.3, 9.1.3, 9.8.3, 9.8.3, 9.9.1. 13.1.3. 12.2 
Corrciation and Intent of the Gontract Documents 
4T3 

Cost, Definition of 

\—\JJK-3 

3.1. 3.3.1, 3.7.3. 3.8.2, 3.15.2. 5.1.2, 6.1.1. 6.2.3, 7.3.3.3. 7.3.7. 7.3.8, 7.3.9. 9.10.3. 10.3.3. 10.3.6. 11.3, 12.1.2. 
12.2.1. 12.3.1. 13.5, 14 
CuttiRg-and Patching 
3.14, 6.3.5 
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Domage io Construction-of-Owner or Separate Contractors 
3.11.2, 6.3.1. 10.3.1.3. 10.3.5, 10.1. 11.1.1, 11.3. 13.3.1 
Damage-iQ die-Work 
3.11.3, 9.9.1. 10.2.1.3, 10.3.5, 10.1. 11.3.1, 13.3.1 
Damages, Claims for 
3.3.1.3.18. 6.1.1,8.3.3.9.5.1.9.6.7. 10.3.3, 11.1.1, II.3.5, 11.3.7, 11.1.3. 11.2.1. 15.1.6 
Domuges for Deloy 
6.1.1.8.3.3.9.5.1.6. 9.7. 10.3.2 
Pate of Gommcnccment of Ihc Work. Pefimtion-ef 

^ n ^ j n i F a i u i T i r a r ^ ^ t m i L F i L C i i F i i f i . T d i i i M i u i i v i 

Day. Definition of 

Decisions oflhe Architect 

3.7.1.1.2.6,1.3.7. 1.J.11, 1.3.12.1.3.13. 15.3.6.3.7.3.7. 7.3.9, 8.1.3. 8.3.1.9.2, 9.1,9.5.1.9.8,1.9,9.1. 13.5.2. 
11.3.3, 11.3.1, 15.1, 15.3 
Decisions to Withhold Certification 
9.1.1,9.5, 9.7. 11.1.1.3 
Defective or Nonconforming Work, Acceptance. Rejection ond-Goirection-of 
2.3, 3.1. 3.5, 1.3.6, 6.3.5, 9.5.1,9.5.2, 9.6.6, 9.8.2, 9.9.3. 9.10.1, 12.2.1 

1.1,3.1.1.3.1.1,3.5,3.12.1,3.13.2.3.13.3,1.1.1, 15.1.1. 5.1, 6.1.2, 7.2.1. 7.3.1. 8.1, 9.1, 9.8.1 
Delays-and ExtcnsioHS-of-Time 
3,3. 3.7.4. 5.2.3.7.3.1. 7.3.1, 7.1, 8.3, 9.5.1,9.7. 10.3.2. 10.1, 11.3.3. 15.1.5, 15.3.5 
Disputes 
6.3.7.3.9. 15.1. 15.2 
t>ocunients and Samples at thc Site 

Drawings.-Definiiion-of 
4T+T5 

Druwings-ond Specificaliotts, Use and O^vnerahip of 

Effeclive Date of Insurance 
8.3.3, 11.1.3 
Emergencies 
10.4, 11.1.1.3, 15.1.1 
Employees, Conmiotor's 
3.3.2. 3.1.3. 3.8.1, 3.9. 3.18.2.1.3.3, 1.3.6. 10.2. 10.3.3. I I . I . I . 11.3.7. 11.1. 11.3.1.1 
Equipment, Labor-,-MaieriBts-OF 
1.1.3. 1.1.6, 3.1.3.5.3.8.3. 3.8.3.3.13. 3.13. 3.15.1. 4.2.6. 1.2.7, 5.2.1.6.2.1.7.3.7.9.3.2. 9.3.3.9.5.1.3.9.10.3. 
10.2.1. 10,3.1, 11,2.1.1, 11.3,1.3 
E-xecution-ond-Progress-of the Work 
1.1.3. 1.3.1, 1.3.2, 3.3.3. 3.3.5.3.1.3.3.1,3.1.1,3.5,3.7.1,3.10.1.3.13.3.11.1.3. 6.2.3. 7.1.3. 7.3.5, 8.3.9.5.1.9.9.1. 
10.3. 10.3, 12.2. 11.3. II.3.1, 15.1.3 
Bjrtensions-oPTime 
3.3.1.3.7.1,5.3.3, 7.3.1.7.3. 7.4, 9.5.1.9.7. 10.3.3, 10.1, 11.3, 15.1.5. 15.3.5 
Failure of-Poyment 
9.5.1.3, 9.7. 9.10.3, 13.6. 11.1.1.3. 11.3.1.3 
Foully Work 
(See Dcfcolive or Nonconforming Work) 
Final Compleiion and Final Payment 
I . 2.1.1.3.9, 9.8.3, 9.10, 11.1.3, l'l.1.3. 11.3.1, 11.3.5, 13,3. 11.3.1. 11.1.3 
Financial Arrangements, Owner's 
3.3.1. 13.2.2. 14.1.1.4 
Fire and E.stended Coverage Insurance 
I I . 3.1.1 
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GENERAL PROVISIONS 

Governing-Law 

Guaronlccs (Sec Warranty) 

10.2.1. IQ.3 

Iderriificotion-or-SubGontractors-and Suppliers 

Indemnification 

3.17, 3.18.9.10.2, 10.3.3. IQ.3.5. 10.3.6, 11.3.1.2. 11.3.7 
InformatHMi-nnd Services Required of the Owner 
3.1.3. 2.2, 3.2.3. 3.13.1,3.13.10. 6.1.3.6.1.1,6.3.5. 9.6.1.9.6.1.9,9,2. 9.10.3, 10.3.3, 11.3, 11.1, 13.5.1, 13.5.3. 
11.1.1.1, 14.1.1. 15.1.3 
initial Decision 

Inittftt-Pecision-Moker. Decisions 
11.2.2. 11.3.1, I5.3.I. 15.3.3, 15.2.3. 15.3.1, 15.3.5 
Initiat-Deci sion Moker, Extent of Authorily 
11.3.3. 11.3.1. 15.1.3. 15.3.1. 15,3.3. 15.3.3. 15.3.1. 15.3.5 
Injurv or-Damagc to Porson or Properly 
ID.3.8. 10.4 
Inspections 
3.1.3,3.3.3,3.7.1,1.2.3,1.3.6,1.3.9, 9,1.3, 9.8.3,9.9.3, 9.10.1, 13.3.1, 13.5 
Instnietions lo Bidders 

InGiruciions to die Conti'QCtor 
3.3.1, 3.3.1. 3.8.1, 5.3.1, 7, 8.3.2. 13, 13.5.3 
instruments of-Service, Definition of 

Insurance 
3.18.1, 6.1.1, 7.3.7,9.3.3, 9.8.1, 9.9.1, 9.10.3, 11 
Insurance, Beikr-and Machinery 
11 >3*2 
Insurance, Contractor's Liability 

Insurance-Effective Dole of 
8.3.3, 11.1.3 
Insurance, Loss of Use 
4 4 ^ 
Insurance, Qwner^s Liability 
++T2 

insurance,-Properly 
10.3.5. 11.3 
fnsumncer-Stored Moler ioi s 
9r5r3 
INSURANCE AND BONDS 
++ 
Insurance Companies, Consent to Partial Oocuponcy 
9r9rl-
Intenl of ihc C-ontroct Documenls 
1.3.1.1.3.7.1.3.12,1.2.13.7.1 
Inlerest 
44.6 
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iRiefpretation 
1.2.3,1.1. 1.1.1.5.1.6.1.3, 15.1.1 
httefpretat ions,-Writ ten 
1.2.11,1.3.13. I5.I.4 
Judgment on Finol-Award 

Labor and Materials. Equipment 
1.1.3, 1.1.6, 3.4.3.5,3.8.3,3.8.3.3.12.3.13.3.15.1, 1.2.6.1.3.7.5,3.1,6.2.1.7.3.7,9.3.2,9.3.3.9.5.1.3. 9.10.2. 
10.3.1. 10.3.4. 14.3.1.1, 11.3.1.3 
Labor Disputes 

Lows ond Regulations 
1.5,3.2.3, 3.6. 3.7, 3.13.10. 3.13.1.1.1, 9.6.1. 9.9.1, 10.3.2, 11.1.1, 11.3. 13.1. 13.1, 13.5.1. 13.5.3, 13.6. 11. 15.3.8. 

2.1.3, 9.3.3.9.10.3. 9.10.1, 15.3.8 
L4mitQik)ns, Smtuies of 
12.3.5, 13.7, 15.1.1.1 
Limitations-of-Liability 
3.3. 3.3.3, 3.5. 3.13.10, 3.17. 3.18.1.1.3.6.1.2.7. 1.3.13. 6.3.3. 9.1.3, 9.6.1,9.6.7. 10.2.5. 10.3.3. I1.1.3. 11.3. 11.3.7, 
13.3.5. 13.4.2 
Limilfltions of-Time 
3.1.3, 3.3. 2.1,3.3.3,3.10, 3.11.3.13.5,3.15.1,4.3.7, 5.3, 5.3, 5.1.1. 6.3.1. 7.3. 7.1, 8.3, 9.2, 9.3.1, 9.3.3, 9.1,1, 9.S, 
9.6. 0.7. 9.8. 9.9, 9.10. 11.1.3, 11.3.1.5. 11.3.6, 11.3.10. 13.3. 13.5. 13.7, 11, 15 
Loss of Use Insurance 

Moteriol Suppliers 
1,5. 3.13.1,1.3.1, 1.3.6, 5.2.1, 9.3. 9.1.2, 9.6. 9,10.5 
Materials, Hozardous 
10.3.4. 10.3 
Moieriala, Labor, Equipment and 
1.1.3. 1.1.6. 1.5,1,3.1.1,3.5.3.8.3,3.8.3,3.13,3.13,3.15.1.1.3.6, 1.3.7,5.3.1.6.3.1.7.3.7, 9.3.3. 9.3.3, 9.5.1.3, 
9.10.3, 10.3.1.3, 10.3.1, 11.3.1.1. 14.3.1.2 
Meons, Methods. Techniques, Sequences-and-Procedures of-GonsUTiction 
3.3.1,3.12.10.1.3.2. 1.3.7, 9.1.3 
Mechoiiio's-Lien 
2.1.2, 15.2.8 
Mediation 
8.3,1. 10.3.5, 10.3.6, 15.3.1. 15.3.5. 15.3.6, 15.3, 15.4.1 
Minor Changes in thc Work 
1.1.1.3.12.8.1.3.8, 7.1.7.4 
MISCELLANEOUS PROVISIONS 
4a 
Modifications.-Definition of 

Modifications-to-lhe Conu^acl 
1.1.1. 1.1.3. 3.11. 4.1.3.1.3.1. 5.3.3. 7. 8,3,1, 9.7, 10.3.2. 11.3.1 
Mutual Responsibility 
6r3 
^oncoriCorflHB^"^A^ork^ Accept Qficc'of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work. Rejection-and Cofreclion of 
2.3, 2.1, 3.5,1.2.6. 6.3.1. 9.5.1. 9.8.3, 9.9.3, 9.10.1. 13,2.1 
Nolice 
2.3.1,2.3, 2.1.3.3.1.3.3.1.3.7.3. 3.13.9. 5.2.1.9.7. 9.10. 10.3.3, 11.1.3, 13.3.3.1, 13.3. 13.5.1. 13.5.2, 11.1, 11.2, 
15.3.8, 15.1.1 
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Notiee^-Wrilten 
3.3, 3.1, 3.3.1, 3.9.3.3.13.9, 3.13.10. 5.3.1,9.7. 9.10. 10.3.3, 10.3. 11.1.3. 11.3.6, 13.2.2.1.13.3, I I . 15.3.8. 15.1.1 

3.7.1, 10.3.8, 15.1.2. 15.1 
^kHice of-Testing and-lftspeciions 
13.5.1, 13.5.3 
Observations, Gonifaetor's 
3.2. 3.7.1 
Occupancy 
2.3.3.9.6.6, 9.8, 11.3.1.5 

I . 1.1,3.3,3.9.2, 7, 8.3.3. 11.3.9, 13,1, 13.2.2,1. 13.5.2, 11.3.1 
OWNER 
i 
Owner,-Definitionof 

Qwner,-lnformation-nnd-Services-Required of the 
3.1.3, 2.3. 3.3.3, 3.13.10. 6.1.3. 6.1.1. 6.3.5, 9.3.3, 9.6.1,9.6.1,9.9.2, 9.10,3. 10.3.3. 11.2, 11.3. 13.5.1, 13.5.3. 
I I . 1.1.1, 11.1.1. 15.1.3 
Qwnef-^ -Authority 
1.5, 3.1.1.3.3,3.1,3.1.3,3.8.1.3.13.10,3.11.3.1.1.3.1.1.3,1.3.1.1.3.9,5.2.1,5.2.1.5.1.1.6.1.6.3. 7.2.1,7.3.1, 
8.3.3, 8.3.1,9.3.1.9.3.3. 9.5.1,9.6.1, 9.9.1,9.10.2, 10.3.3, 11.1.3. 11.3.3. 11.3.10, 13.3.3. 13.3. 13.3.3, 14.3. 14.4. 

Owner's-Financial Capobility 
3.3.1. 13.3.2. 14.1.1.4 
Qwner^s Liability Insurance 
++r3 
Owner-^-Relationship wiih Sube on trae tors 
1.1.3, 5.3. 5.3.5.1,9.6.1,9.10.3, 11.2.3 
Owner's Right to Carrv Out thc Work 
2.4, 11.2,3 
Owner's Righl to Clean Up 
6^ 
Owner's Righl lo Perform Gonstruction and to Award Seporate Contracts 
6^ 

Owner's Righl to Slop thc Work 

Owner's Rtght to Suspewd-the Work 

Owner IRight to-Terminaic die Controct 
+4r3 
Ownership and Use of Drawings, Specifications ond Olhcr instruments of Service 
1.1.1, 1.1.6. 1.1.7, I.S, 2.3.5.3.3.3,3.11.3.17. 1.2.12,5.3 
Partial Occupancy or-Use 
9.6.6. 9.9, 11.3.1.5' 
Patchinej-Guttiffg-and 
Patenfs 

W l l j r n n r i t l « ~ r % | f | f t l V I J l l U I I 3 r - l l T | ' 

1.2.5, 7.3.9. 9.2, 9.3. 9.1, 9.5, 9.6.3, 9.7. 9.8.5, 9.10.1, 11.3.3, 11.3.1, 11.1.3 
PflVmentT-GeFtificotes for 
1.3'.S. 1.3.9, 9.3.3. 9.4. 9.5, 9.6.1. 9.6.6. 9.7, 9.10.1,9.10.3. 13.7. 11.1.1.3, 11.3.1 
Payment, Failure of 
9.5.1.3.9.7. 9.10.3. 13.6. 11.1.1.3. 11.3.1.3 
Poymentr Final 
1.3.1, 1.3.9. 9.8.3. 9.10, 11.1.3. 11.1.3. 11.1.1, 12.3. 13.7. 11.3.1. 11.1.3 
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Poyrocnl Bond. Pcrformance-Bend-aHd 
7.3.7.4.9.6.7, 9.10.3, 11.1 
Paymen ts. Progress 
9.3, 9.6, 9.8.5.9.10,3, 13.6. 11.3.3. 15.1.3 
PAYMENTS AND COMPLETION 
9 
Poyments-io-Subeon t rociors 
5.4.3, 9.5.1.3. 9.6.3. 9.6.3, 9.6.1. 9.6.7, M.3.1.2 
PGB 

Performance Bond-and Pavment-Bond 
7.3.7.1,9.6.7, 9.10.3. 11.4 
Permits, Fees, Nol ices-and-Complia nce wiih Laws 
3.2.3. 3.7. 3.13,7.3,7.1. 10.3.3 
PERSONS ANT) PROPERTV, PROTECTION OF 

Polychlorinated Biphenyl 

Product-Poto. Definition-of 
^rl472 

Product-Doto ond Somples, Shop Drawings 
3.11,3.12,1.3.7 
Progress and Completion 
1.3.3, 8.2. 9.8. 9.0.1, 11.1.1. 15.1.3 
Progress-Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 11.3.3, 15.1.3 
ProjcctT-Definiiion-of 

Pfojecl' Representatives 

PropcFtyj nsura nce 
10.3.5, 11.3 
P P f l T l 

40 
Regulotionsond-fcaws 
1.5,3.3.3, 3.6,3.7. 3.13.10, 3.13, 4.1.1,9.6.4.9.9.1, 10.3.3. 11.1, 11.1. 13.1, 13.1, 13.5.1. 13.5.3, 13.6. 11. 15.3.8, 
+ ^ 
Rejection of Work 
3.5. 1.3.6, 13.3.1 
Releoses-and-Waivers of Liens 
9r+Or2 
Represen lal ions 
3.3.1, 3.5. 3.13.6. 6.2.2. 8.3.1, 9.3.3, 9.1.3, 9.5.1. 9.8.2, 9.10.1 

3.1.1,3.1.1,3.9, 1.1.1, 1.3.1,1.2.2, 1.2.10. 5.1.1, 5.1.3. 13.3.1 
Responsibility for Those-Performing-ihe Work 
3.3.3, 3.18.1.3.3. 5.3. 6.1.3. 6.2, 6.3. 9.5.1. 10 
Retainage 
9.3.1. 9.6.2, 9.8.5, 9.9.1. 9.10.3, 9.10.3 
Revie W'of-Contract-Documents-and-Fielft-Gondttionsbv-Gontractef 
3.3,3.13.7, 6.1.3 
Review-of Coniractor's Submittals by Owner-end Architect 
3.10.1.3.10.2, 3.11, 3,12,1.3,5.3.6.1.3. 9.3.9.8.3 
Review of Shop Draw ings,-Product Dato-ond Samples by Controcior 
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Rights-aad Rcmeities 
1.1.2. 3.3, 3.1. 3.5. 3.7.1. 3.15.2.1.2.6, 5.3, 5.1, 6.1, 6.3, 7.3.1, 8.3, 9.5.1, 9.7. 10.2.5, 10.3. 12.2.2. 13.3.1. 13.4, 11. 
+ ^ 
Rovaltics, Patents ond Copyrights 

Rules ond-Notices-for Arbitration 

Safety-ef Persons and-Propcrty 
10.3, 10.4 
Snfetv-Precoutfons-and-Programs 
3.3 .K"I .3 .3 . 1.3.7,5.3. 10.1. 10.3, 10.1 

Samples, Definition of 
542T3 

Samples,-Shop Drawlngs,-Preducl-Data-and 
3.11,3.12,1.3.7 
Somples-at the Site,-I>ocumenls and 

Schedule of Values 
9.2, 9.3.1 
Schedules. Consiruction 
3.10.3,12.1,3.13.3. 6.1.3. 15.1.5.3 
Sepamte Contracis and Controctors 
1.1.1. 3.13.5. 3,11.2.1.3.1.1.3.7, 6. 8.3.1. 12.1.2 
Shop Drawings.-Definition of 
3a 1'2»'( 

Shop Dr-awings,-l*roducl Dato and Samples 
3.11,3.13,1.2.7 
Site, Use of 
3.13. 6.1.1, 6.2.1 

3.2.3.3.3.3.3.7.1, 3.7.1,1.3, 9.1.3. 9. lO.I. 13.5 
Site Viiiiiii, Archiieci's 
3.7.1.1.3.3.1.3.9, 9.4.2. 9.5.1. 9.9.3. 9.10.1. 13.5 
Special Inspections oftd-Tesiing 
1.3.6. 13.2.1, 13.5 

Specifications 
1.1.1.1.1.6. 1.3.3, 1.5.3.11,3.13.10. 3.17. 1.3.11 
Slatute-of Limilaliofts 
13.7. 15.1.1.1 
Stopping the Work 
3.3, 9.7, 10.3, 14.1 
StoredMoterials 
6.3.1,9.3.3. 10.3.1.3, 10.3.1 
Subcontractor.-DefinitkHi of 
5 rM 
SUBCONTRACTORS 
5 
Subcon traotors. Work by 
1.3.3, 3.3.3. 3.I3.1,1.3.3. 5.3.3. 5.3, 5.1, 9.3.1.3, 9.6.7 
Subcon I r actual-Relations 
5.3. 5.1, 9.3.1.3, 9.6. 9.10. 10.3.1. 11.1. 14.2.1 
Submittals 
^ 0 , 3.11, 3.13.1.2.7. 5.2.1. 5.2.3. 7.3.7. 9.3. 9.3. 9.8, 9.9.1. 9.10.3. 9.10.3, 11.1.3 
Subm ilia 1-Schedule 
3.10,3.3.12.5,1.3.7 
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Subrogolion, Waivers of 
6.1.1, 11.3.7 
Substontiol Completion 
1.3.9. 8.1.1, 8.1.3, 8.3.3. 9.1.3. 9.8, 9.9.1, 9.10.3. 12.2. 13.7 
Substantial Completion, Definiiion-of 
9 ^ 
Subslituiion of Subconiroclors 
5.3.3.5.3.1 

Subslituiion of Architect 

3.1.3, 3.5.7.3.8 

Sub-subcontractor. Definilion of 
54T2 

Subsurfoee-Condilions 

4 ^ 

Superintendent 
3.9, 10.3.6 
SupeFvision-and-ConsIruction Procedures 
I . 3.3, 3.3.3.4. 3.13.10. 4.2.2. 4.2.7. 6.1.3.6.2.1.7.1.3.7.3.7.8.2. 8.3.1,9.1.2, 10, 13. 11. 15.1.3 
Surety 
5.4.1.2, 9.8.5.9.10.3.9.10.3, 11.3.3. 15.3.7 
Surety.-Gonscntof 
9.10.3,9.10.3 
SuFveys 
Suspension bv-tbe Owner-fer-ConvcnieHcc 
44^ 
Suspension ofthe Work 
5.1.3. 11.3 
Suspension-or-Termination of the Contract 
5.1.1.1, I I 
3.6.3.8.3.1.7,3.7.1 
Termination by the-Gonlractar 
I I . 1, 15.1.6 
Termination by the Owner-for Cause 
5.4.1.1. 14.2, 15.1.6 
Ter ml nation bv the Owner fer-Gon veni ence 
44^ 
Terminotion of-lhe-Architeet 
4r+T3 
Termination-of the Gomracior 
TERMINATION OR SUSPENSION OF THE CONTRACT 
44 
Tesls and-Inspections 
3.1.3,3.3.3.1.3,3. 1.3.6. 1.3.9. 9.1.2. 9.8.3.9.9.2. 9.10.1. 10.3.3. 11.1.1. 13.3.1. 13.5 
TIME 
R 
Time, Delays and Estenslons of 
3.3.1,3.7.1.5.2.3, 7.3.1,7.3.1,7.1,8.3, 9.5.1.9,7, 10.3.3, 10.1. 11.3.3, 15.1.5. 15.3.5 
Time-Li mils 
2.1,3, 3.3, 3.1. 3.3.3, 3.10. 3.11, 3.13.5, 3.15.1. 4.3, 5.3. 5.3, 5.1, 6.3.1, 7.3, 7.1, 8.2. 9.2. 9.3.1. 9.3.3, 9.1.1, 9.5. 9.6. 
9.7, 9.8. 9.9. 9.10. 11.1.3. 13.2, 13.5. 13.7. 11. 15.1.2, 15.4 
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Time Limits-on Cloims 
3.7.1. 10.2.8, 13.7, 15.1.3 

i i i i ^ i v j TV \ J i n 

9.3.2. 9.3.3 
Transmission of-Data In Digital-Form 
4 ^ 
UNCOVERING AND CORRECTION OF WORK 
42 
Uncovering of-Work 
4 t 4 
Unfortaeen-Gondiiions.-Goncealed or-Unknown 
3.7.1,8.3.1, 10.3 
Unil Prices 
7.3,3,3,7,3.1 
yse-of Documents 
I . 1.1, 1.5, 3.3.5.3.12.6, 5.3 
Use of Site 
3.13, 6.1.1,6.3.1 
Values,-Sched Itte-ef 
9.2, 9.3.1 
Waivepof Claims by the Archiieel 

Waiver of Claims by-th« Contraclor 
9.10.5, 13.1.2, 15.1.6 
Woiver of Glaims by-the-Qwner 
9.9.3. 9.10.3, 9.10.1. 12.2.3.1, 13.1.2, 11.3.1, 15.1.6 
Waiver-of Consequential Damages 
I I . 2.1. 15.1.6 
Waiver of Liens 
9.10.2. 9.10.1 
Waivers of-^brogatton 
6.1.1. 11.3.7 
9W U K w n i i i T 

3.5, 1.2.9. 9.3.3,9.8.1.9.9.1.9.10.1, 13.3.3, 13.7 
Weather-DelQ>^ 
15.1.5,3 
Work, Definition of 
4T4T3 

Written-Gonsenl 
1.5.3. 3.1.3,3.7.1,3.13.8.3.11.2,1.1.2, 9.3.3. 9.8.5, 9.9.1,9.10.3, 9.10.3, 11.1.1. 13.3, 13.1.3, 15.1.1.3 
Written Interpretations 
1,3.11,1.3.13 
Wrillen Nolice 
3.3, 3.1. 3.3.1.3.9. 3.13.9,3.13.10, 5.3.1,8.2.3.9.7, 9.10. 10.3.2, 10.3. 11.1.3. 13.3.2. 12.2.1, 13J, M, 15.1.1 
Written Orders 
1.1.1.2.3,3.9. 7.8.3.2. 12.1. 12.2. 13.5.2. 11.3.1. IS.1.3 
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Thc Contract Documents arc enumerated in the Agreement between the Owner and Contraclor (hereinafter the (the 
Agreement) and consist of the Agreemem. Agreement (and the documents cnumeraied iherein). Conditions oflhe 
ConUTicl (GcnerBl, Supplemenlorv-Suppicmcnlary. ifany. and odier Conditions). Drawings, Specificalions. Addenda 
issued prior to execution of the Contract, other documents listed in thc Agreement and Modifications issued after 
execution ofthe Contract. A Modification is ( I ) a written amendment to die Contract signed by both parties, (2) a 
Change Order, (3) a Conslnjciion Change Directive or (4) a wriltoi order for a minor change in lhe Work issued by 
the Architeet:-Unless• speciftcally-ertumeraicd in die Agreemenl.-lhe Conlract-Documents-do-not-include the 
advertisement-of invitfltion-to bid,-tnstruction5 to Bidders, sample forms, oiher-informoiion-fiuiiished by the O^Tier 
in ontioipalion of recetvwg-bids OF-proposols, Uic Contractor's bid or proposol, or porlions-of-Addenda rcloling to 
bidding requiremmtS:Design Agent. 

Thc Contract Documenls form thc Coniract for Consiruction. The Conu-act represents ihe entire and integrated 
agreement bciween the parlies hereto and supersedes prior negotiations, representations or agreements, eidier written 
or oral. The Conlracl may be amended or modified only by a Modification. The Coniract Documents shall not be 
construed lo create a contractual relationship ofany kind (I) between ihe Conlractor and the Architect Dcsi^n Atzent 
or die Architect's Design Apeni_'s consultants. (2) between die Owner and a Subcontractor or a Sub-subcontractor, 
(3) betw'cen the Owner and the Archiicoi-Desipn Apent or die Afehitect-s-Dcsian Agent's consultants or (4) between 
any persons or entities other than the Owner and the Contractor. The Architect Design Agent shall, however, bc 
entitled to performance and enforcement of obligations under the Contract intended to facilitate performance oflhe 
Architect's Design Agent's duties. 

The term "Work" means the construction and services required by the Coniract Documenls. whether completed or 
partialiy completed, and includes all other labor, materials, equipment'equipment, and services provided or to bc 
provided by lhe Conlractor to fulfill all of the ConU^icior's obligations. Thc Work may consiiiuic the whole or a part 
ofthe Project. 

Thc Drawings are thc graphic and pictorial portions oflhe Contracl Documents showing the design, location 
locaiion! and dimensions of thc Work, generally including plans, elevations, seclions, details, schedules schedules. 
and diagrams. 

Thc Specifications are lhal portion of die ConirBct Documenls consisting of thc written requirements for materials, 
equipment, systems, standafds-standards. and workmanship for thc Work, and performance of related services. 

Instruments of Service are representations, in any medium of expression now known or later developed, ofthe 
tangible and intangible creative work performed by thc Afchiteol-Design Agent and die Architeot^s-Dcsign Agent's 
consultants under their respective professional .services agreements. Instruments of Ser\ice may include, wiihout 
limitation, studies, surveys, models, sketches, drawings, specifications, and othLT similar materials. 

§ 1.2.1 The intent ofthe Contract Documents is to include all items and services necessary for thc proper execution 
and completion ofthe Work by the Conlractor. Thc Coniract Documents are complementary, and whal is required 
by one shall be as binding as if required by all: perfonnance by the Contraclor shall-be-required only to the exient 
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consistent widi ihe-Gontract-Docu ments and reason ably inferable fi-om-ihem-the Contractor shall perform all Work 
rca.sonably inferable from the Conlracl Documents as being necessary lo produce the indicated results. 

§ 1.2.2 Organization of the Specificalions into divisions, seetwns-seciions. and articles, and arrangemeni of 
Drawings shall not conu-ol lhe Conlractor in dividing the Work among SubconU-aciors or in establishing the extent 
of Work to be performed by any trade. 
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§ 1.2.4 In the evenl ofany conflicls or discrepancies amon î the Contract Dtxumenis. the provisions ofthe Conlracl 
Documents will hc interpreted in the followinp order of priority: 

1. Modifications ( i f any). 
2. The Purcha.se Order. 
3. Thc Agreement. 
4. Thc Solicitation., includinp any Addenda, and the Specificalions and Drawinps 
5. Thc Supplementary Conditions (if any). 
6. The General Conditions. 
7. The Bid Proposal. 

S 1.2.5.In the event ofany connicts or discrepancies between the Contract Documents and the State of Rhode Island 
Procurement Regulations or any provision ofthe Rhode Island General Laws, the Stale of Rhode Island 
Procurcmenl Rcpulations and thc Rhode Island General_Laws will control. 

§ 1.2.6 In lhe evenl ofany inconsi.stencv between the Drawings and Specifications, the better quality or greater 
quantity of Work .shall bc provided. 

§ 1.2,7 The Owner will be the final decision maker for any and all inlcrpretations. 

§ 1.5.1 The Architect and thc Architeot-sconsultants-shall bc deemed the authors and owners of their respective 
Instrumenis of Servioe.-including-the-Drawings ond Specificotions.-ond will retain-all common-law.' siatutory-ond 
other'reserved rights, in eluding-cop vri Rhts.-Owncr and the User Agency shall have a pg-petual licen.se to utilize die 
Drawings, Specifications, and other documenls, inciudinp electronic or digital documents, prepared by the Desipn 
Agem and the Design Apent's consultants, for the execution of the Proiect and shall have and retain all rights to use 
them and reproduce them for the production and maintenance ofthe Work described therein. The Contractor, 
Subconiraciors. Sub-subcon tractors, and material or equipment suppliers shall not own or claim a copyrighl in the 
Instruments of Service. Submittal or dislribution to meet official regulatory requirements or for other purposes in 
conneclion widi this Project is nol to be construed as publication in derogation ofthe Archiieci's or-Architect's 
Design Agent's or Desipn Agent's consultants' reserved rights. 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers arc audiorized lo 
use and reproduce the Instruments of Service provided to ihem .solely and exclusively for execution of ihc Work. All 
copies made under this auihorization shall bear the copyrighl noiice, i f any, shown on the Instruments of Service. 
Thc Contractor. Subcontractors, Sub-subcon tractors, and malerial or equipment suppliers may nol use the 
Instruments of Service on other projects or for addiiions to this Project oulside the scope of the Work wilhoul the 
specific written consent of the Owner, Archiieet-Design Agenl and die Architcci-^s-Desipn Apent's consultants. 
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§ 2.1.1 Tbc Owner is lhe person-w-entiiy identified as such in the Agreement and is referred lo throughout lhe 
Controct Documenls as if singular in number. The Owner shall designate in writing a representative who shall have 
exprL*ss aulhority to bind the Owner with respect to all matters requiring the Owner's approval or aulhorizalion. 
Kxccpt as otherwise provided in Section 4.2.1. die Afchitect-Desipn Apcnt does not have such authorily. The term 
"Owner" means the Owner or die OwTier's authorized representative. 
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§ 2.1.2 The Owner shall fumish lo die Coniracior-withtn-fifteen days-ofter-reoeipt-of a-written requestr4nfoFmation 
necessary and rel evon t-for-ihe'Con iraclor-to evoluotc. give noliceof or-enforce mechanic's lien righls. Sueh 
iHrofmfltioi>-shflll-include'a-con-ect stotement of lhe record legol title-to die property on-which the Project is located, 
usuollv referred lo as tho site, and the Owner's interest ihercin.lntentionallv omitted. 

§ 2.2.1 Prior to commencement of the Work, the Contractor may requesi in writing-ihot the Owner provide 
reasonable evidence that-ihe Owner hos-made financial-orrangements to flilfiU-ihe Owner's obligoiions under the 
Goniraei. Thereafter. iheCeHtracior-muy-only request-such evidenee-if (1) die Owner foils to-nwke payments lo the 
Goniractor as the Contract-Documents require; (3) o-change in-the-Work materially chonges ihe Gontract-Sumi-or (3) 
the-Goniraclor identifies in writing o reasonable concem regarding die QwTier's-ebiliiy to make poymeni-when-due.-
The-Qwner sholl fumish such evidence os o condilion precedent lo commencement or continuation of iheWork or 
the portion'of the-Work-offecled'by-o material-change. Afler-ihe Owncr-famishes the evidence, the Owner sholl not 
moioriallv-voFV-such'financiol-arranfiements without-prior notioe to theControctor-lntcntionallv omitted. 

§ 2.2.2 Except for-pennits ond-fees-thai-are-the-Fespons^bility of-the-Gontractor under-ihe Gontract-Documents,-
iRcluding-ihose required under-Seetion 3.7.1, the Owner shall secure and pay for The Contraclor shall secure and 
pav for permits and fees, necessary approvals, cascnienis. assessments and charges required for construction, use or 
occupancy of permanent structures or for permanent changes in exisiing facilities. 

§ 2.2.3 ^Pie-lf required,for the Work in the discretion of the Owner, the O^ner shall furnish surveys describing 
physical characteristics, legal limitations and utilily locations for the site of the Projecl, and a legal descriplion of the 
site. The Contractor shall be eniilled to rely on the accuracy of any information fiimished by the Owner bul shall 
exercise proper precautions relating to the safe performance of the Work. 

§ 2.2.5 Unless odierwise provided in the Contracl Documents, ihe Owner shall fiimish to the Contractor one copy of 
the Gomraci Documenls-for-purposes of-mokinp reproduct lona pursuonHo-Section 1.5.3. Intentionally Omitted 

Iflhc Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipl of written notice from lhe Owner to commence and continue correction of such 
default or neglect widi diligence and prompmess. the Owner may. without prejudice to other remedies the Owner 
may have, correci such deficiencies. In such casc an appropriate Change Order shall be issued deducting from 
payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including 
Owner's expenses and compensalion for thc Architect's Design Agent's additional services made necessary by such 
default, neglect or failure. Such aclion by the Owner and amounts charged to die Conu-actor are both subject to prior 
approval ofthe ArchitectrDesipn Agenl. If payments then or thereafter due the Contractor are nol sufficient to cover 
such amounts, the Conuiictor shall pay the difTerence to the Owner. 
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§ 3.1.3 The Contractor shall nol be relieved of obligations to perform the Work in accordance with the Contracl 
Documents either by activities or duties oflhe i-Wchiteet-Desien Apent in thc Archiieci's Design Agent's 
administration ofthe Contract, or by tests, inspections or approvals required or performed by persons or entities 
other dian the Contraclor. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion ofthe 
Work, carefully study and compare ihc various Contracl Documenls relative to lhal porlion of the Work, as well as 
the information famished by ihe Owner pursuant to Section 2.2.3. shall take field measurements of any cxi.sling 
conditions related to dial portion of the Work, and shall obser\'e any conditions at die site afTecting it. These 
obligations are for the purpose of facilitating coordination and consiruction by the Contractor and are not for the 
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purpose of discovering errors, omission.s. or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report lo the Archi leet-Des ign Apent anv errors, inconsistencies or omissions discovered by or made 
known to the Contraclor or additional Drawings. Specifications, or instructions required lo define die Work in 
greater detail lo permit thc proper progress pf the Work as a request for information in such form as die Arohiiect 
Desipn Agent mav requirc. Il is recognized lhal the Contractor's review is made in the Conuacior's capacity as a 
contractor and not as a licensed design professional, unless olherwise specifically provided in die Contract 
Documents. 

§ 3.2.3 The Conuactor is not required to ascertain that the Contract Documenls are in accordance with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of publ ic aulhorilics. but lhe Contractor 
shall promptly report to the Architect-Design Agent and die Ow.'ncr any nonconformity discovered by or made 
known to die Contractor as a request for information in such form as the Architect may require.Design Agent or 
Owner mav require. 

S 3.2.3.1 Omissions fi'om the Drawings and Specificalions of items obviously needed lo perform thc Work properly, 
such as atiachmenus. bolts, hangers, and other fastening devices, shall nol relieve the Con tractor, from the oblipaiion 
to fiimish and install such items. 

§ 3.2.4 Ifthe Conlractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect Design Agent issues in response to the Contactor's notices or requests for information pursuanl to 
Seclions 3.2.2 or 3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform 
the obligations of Sections 3.2.2 or ̂ r3r^3.2,3 or 3.2.3.1, the Conlractor shall pay such costs and damages lo the 
Owner as would have been avoided i f the Conlractor had performed such obligations. Ifthe Contractor performs 
those obligations, the Contractor shall not be liable to the Owner or Archiieel Design Agenl for damages resulting 
from errors, inconsistencies or omissions in thc Contracl Documcmts, for differences between field measurements or 
conditions and the Contract Documents, or for nonconformities of the Conu-act Documents to applicable laws, 
statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities. 

S 3.2.4.1 The Contractor shall not make anv changes without prior written aulhorizalion from the Design Agenl and 
the Owner. 

S 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to die Desipn Aeeni for 
cvaluatinp and responding lo the Contractor's requests for information lhal are noi prepared in accordance with lhe 
Coniract Documenls or where die requested information is available lo the Contractor from a careful study and 
comparison ofthe Contract Documents, field condilion.s, other Own LT-provi ded information. Con tractor-prepa rtxl 
coordinalion drawings, or prior Proiect correspondence or docuincnlaiion-

§ 3.3.1 The ConUTictor shall supervise and direct die Work, using die Contractor's best skill and attention. The 
Contraclor shall be solely responsible for, and have control over, consttTiction means, methods, techniques, 
sequences and procedures and for coordinating all portions oflhe Work under the Coniract, unless the Contract 
Documents give oiher specific instruciions concerning these matters. Iflhc Coniract Documents give specific 
instruciions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 
evaluate die jobsite safety thereof and. except as stated below, shall be ftilly and solely responsible for die jobsite 
safely of .such means, methods, techniques, sequences or procedures. Ifthe Contraclor determines lhat such means, 
methods, techniques, sequences or procedures may not bc .safe, the Contraclor shall give timely written notice to the 
Owner and fXrohitect-Design Aceni and shall not proceed with that portion oflhe Work without ftirther written 
instruciitMis from the Architech-Design Apent. Iflhc Conlractor is then instructed to proceed with the required 
means, methods, techniques, sequences or procedures without acceptance of changes proposed by the Contractor, 
the Owner shall bc solely responsible for any loss or damage arising solely from diose 0\\-ncr-required means, 
methods, lechniques, sequences or procedures. 
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§ 3.4.1 Unless oiheruise provided in the Contract Documents, thc Conlractor shall provide and pay for labor, 
materials, equipment, tools, consuiiclion equipment and machinery, water, heat, utilities, transportaiion. and olher 
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facilities and services necessary for proper execution and completion of die Work, whedier temporary or permanent 
and whether or nol incorporated or to be incorporated in die Work. Whenever the Contractor has an obligation to 
provide labor and materials under this Agreement, the Contractor, al a minimum, shall provide thc labor for, and 
fumish and install and place in operation all items, inciudinp without limitation, all proper connections. 

§ 3.4.2 Except in thc case of minor changes in die Work authorized by thc Arehtfect-Dcsipn Ageni in accordance 
wilh Seclions 3.12.8 or 7.4, the Contractor may make substimtions only wiih the consenl oflhe Owner, after 
evaluation by the Architect-Design Apent and in accordance wilh a Change Order or Consiruction Change Directive. 

The Contraclor warrants to the Owner and Architeei-Design Agent that materials and equipment fumished under the 
Coniract will be of good'qual ity-first quality, prime manufacture, and new unless the Conlracl Documents require 
or permit otherwise. The Contractor further warrants that the Work will conform to thc requirements ofthe Contracl 
Documenls and wilt bc free from defects, except for those inherent in the quality ofthe Work the Coniract 
Documents require or permit. Work, materials, or equipment nol conforming to these requiremenis-moy-be 
considered defective, requirements, inciudinp substitutions not properly authorized, mav be considered defective 
and. unless_a longer period is required elsewhere in die Conlracl Documenls. will be repaired and/or replaced, at die 
option oflhe Owner, for a period of one year following Final Completion ofthe Work. The Contractor's warranty 
excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the GCTHraotof'; 
Contractor or its Subcontractors, improper or insufficient maintenance, improper operation, or normal wear and tear 
and normal usage. If required by the Architect, Design Agent, the Conlractor shall ftimish satisfactory evidence as to 
die kind and quality of materials and equipment. 

The Contractor-sha 11-pay-sttlesrcensumerruse-and'similar-taxes foF-the-Work-provided-by-thc Gomractof-thai-ore 
legally enacted when bids are reoeived or negotiotions-eoncluded.-w-hether or fHH-yel effective-or-merely scheduled 
to go into cfTeci. 
9 3.6.1 The Contractor .shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor thai 
are legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely 
.scheduled to go into effccl. 

S 3.6.2 The State of Rhode Island is exempt fi'om payment of any federal or slate excise, iransporlation. or sales tax. 
The.Rhode Island Depariment of Adminislration Division of Purchases will fumish Exemption Certificates upon 
request. 

S 3.6.3 Pursuanl to R.l. Gen. Laws ^ 44-1-6. the Owner shall withhold payment from the Contractor if the Contractor does not 
maintain a reqular place of business in Rhode Island in the amount of three (3%1 percent of the Contract Sum until thirty (30) 
davs after Final Compleiion and comoliance bv Ihe Contractor with the requirements of such section. 
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§ 3.7.1 Unless otherwise provided in the Contract Documenus, the Contractor shall secure and pay for the building 
permit as wxll as for other pennits, fees, licenses, and inspcciions bv-government-openoies-required bv the Rhode 
Island State Building Code necessary for proper execution and completion of the Work lhat are customarily secured 
after execution ofthe Contract and legally required at the time bids are received or negotiations concluded. The 
(Tontractor shall be responsible for obtaining the Certificaie of Occupancy from the appropriate povernmental 
authorities. 

§ 3.7.3 The Contraclor shall promptly notify the Design Agenl and the Owner ifthe Contraclor becomes au'are lhat 
the Contract Documents arc nol in accordance wilh applicable laws, slatutes..ordinances. codes, rules and 
rcpulations. or lawful orders of public authorities. Ifthe Contractor performs Work knowing it to bc contrary to 
applicable laws, statutes, ordinances, codes, rules and regulations, or \awfu\ orders of public authorities, die 
Contraclor shall assume appropriate responsibility for such Work and shall bear thc costs attributable lo correction. 
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§ 3.7.4 Concealed or Unknown Conditions. I f the Contraclor encounters conditions at die silc dial arc ( I ) 
subsurface or otherwise concealed physical conditions dial differ materially from diosc Indicated in the Contract 
Documents or (2) unknown physical conditions ofan unusual nature, ihat differ materially from diosc ordinarily 
found to exist and generally recognized as inherent in construction activities of the character provided for in the 
Contract Documents, the Cono-acior shall promptly provide notice to the Owner and the Architect Design Agent 
ticfore conditions are disturbed and in no event laicr than 21 days after firsl oKscrvance of die conditions. The 
Afchiteot-Design Agenl wi l l promptly investigate such conditions and. i f lhc Architect Design Agenl determines lhat 
diey differ materially and cause an inaease or decrease in the Conmicior's cost of. or lime required for, performance 
ofany part of die Work, wil l recommend an equitable adjustment in thc Contracl Sum or Conlracl Time, or both. I f 
the Afchiteet-Dcsign Apent determines that the conditions al the silc are not materially different from those indicaied 
in the Contracl Documents and lhal no change in the terms of the Contracl is justified, the Afchitecl Desipn Apent 
shall promptly notify thc Owner and Contraclor in wrii ing, staling die reasons. I f eiiher party disputes the 
Architect's-Desien Agent's determination or recommendation, that party may proceed as provided in Article 15. 

§ 3.7.5 If, in die coursc ofthe Work, die Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicaied in the Cono'act Documents, the Contraclor shall immcdialcly 
suspend any operations lhat would affect them and shall nolify tbe Owner and Archiieel. Design ApenL Upon 
receipt of such notice, the Owner shall promptly take any aclion necessary to obtain governmental authorization 
required to resume the operations. The Conlractor shall continue to suspend such operations until otherwise 
instructed by the Owner bul shall conlinue with all other opcniiitxis that do not affect those remains or features. 
Requests for adjustments in the Contract Sum and Contract Time arising from the existence of such remains or 
features may be made as provided in Article 15. 
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§ 3.9.2 The Contractor, as soon as practicable after award of lhe Conlracl, shall fumish in writing lo the 0\vncr 
through the Arehi teet-Design Apcnt.the name and qualifications o fa proposed supcriniendcnt. The Architect Desipn 
Agenl mav reply wiihin 14 days to die Contractor in writing stating ( I ) whether die Owner or die Archiieel Desipn 
Apent has reasonable objection to the proposed superintendent or (2) that the Architeci-Design Agent requires 
addilional time to review. Failure of the Archiieel Design Apent lo reply within the 14 day period shall constitute 
nolice of no reasonable objection. 

§ 3.9,3 The Contraclor shali noi employ a proposed superintendent to whom the Owner or ^\rohiieci Design Agenl 
has made reasonable and timely objection. The Conlractor shall nol change the superintendent without the Owner's 
consent, which shall not unreasonably be withheld or delayed. 

§ 3.10.1 Tlie Contractor, promptlv-ofter being-awarded iheGontroctrwithin 20 davs after the issuance of lhe 
Purchase Order, shall prepare and submil for the Owner's and Architect's Design Apent's informalion a 
Coniracior's consiruction schedule for the Work. The schedule shall not exceed time limits current under the 
Conlracl Documents, shall be revised al appropriate iniervgls inter\'als. nol less frequently than monthly, as required 
by the conditions ofthe Work and Project, shall bc related to lhe entire Project to the extent required by thc Contracl 
Documenls, and shall provide for expeditious and practicable execution of lhe Work. The Contractor .shall certify 
on the initial schedule and all revised schedules that they comply with the Coniract Documents. 

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly ofter being-awarded the Contract-wiihtn 20 
davs after die i.siiuance of ihc Purchase Order, and thereafter as necessary to maintain a current submittal schedule, 
and shall submit the schedule(s) for the ArchitcGt's Design Apent's approval, Thc Architect's-Dcsipn Apeni's 
approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be coordinated with the 
Contractor's construction schedule, and (2) allow the Architect-Design Agent reasonable limc to review submittals. 
I f the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in Contracl 
Sum or exiension of Conlracl Time based on the lime required for review of submittals. 

§ 3.10.3 The Contractor shall perform thc Work in general accordance with the most receni schedules submitted to 
the Owner and Archilect:-Design ApenL 
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The Contraclor shall maintain at the silc for die Owner one copy of lhe Drawings. Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked currently to indicate field changes and .selections made 
during consiruction. and one copy of approved Shop Drawings. Product Data, Samples and similar required 
submittals. These shall bc available lo the Architect Desipn Apent and shall bc delivered lo the AFchitecl-Desipn 
Apent for .subminal to the Owner upon completion of thc Work as a record ofthe Work as con.siructed. 

§ 3.12.4 Shop Drawings. Product Data, Samples and similar submittals are not Conunci Documents. Their purpose 
is lo demonstrate the way by which thc Conir^icior proposes to conform to the in formation given and the design 
concept expressed in die Contracl Documents for diose portions ofthe Work for which die Contracl Documenls 
require submittals. Review by the Archiiect Design Apent is subject lo the limitalions of Section 4.2.7. 
Informational submittals upon which lhe Arehiieci-Dcsipn Apent is not expected to take responsive acticm may bc so 
identified in die Conu-act Documents. Submittals dial are not required by the Contracl Documents may be returned 
by the Afchiieci-DcsiEn Agenl wiihoui aclion. 

§ 3.12.5 The Contractor shall review for compliance with die Contract Documenls. approve and submit to the 
Architect Desipn Apent Shop Drawings, Produci Data, Samples and similar submittals required by lhe Contract 
DocumcnUi in accordance with the .submittal schedule approved by the Architect-Design Agent or. in the absence of 
an approved submittal schedule, with reasonable prompmcss and in such sequence as lo cause no delay in die Work 
or in the activities of the Owner or of separate conUTiclors. 

§ 3.12.6 By submitting Shop Drawings, Produci Data, Samples and similar submittals, die Conu-actor represents to 
thc Owner and Architect-Design Agenl lhat thc Conlractor has (1) reviewed and approved them. (2) determined and 
verified malerials, field measuremenis and field consiruction criteria related thereto, or wi l l do so and (3) checked 
and coordinated thc information conlained within .such submilials wilh the requirements of lhe Work and ofthe 
Contracl Documenls. 

§ 3.12.7 Thc Contraclor shall perform no portion of the Work for which the Coniract Documents require submittal 
and review of Shop Drawings, Product Data. Samples or similar submittals until the respective submiltal has been 
approved by thc Architect:Design Agem. 

§ 3.12.8 The Work shall be in accordance widi approved submittals except that the Conlractor shall not be relieved 
of responsihilily for deviations from requiremenis of lhe Conu-act Documents by the Architects-Design Ageni's 
approval of Shop Drawings, Product Dala. Samples or similar submittals unless lhe Contractor has specifically 
infonned the Architect Design Agent in writ ing of such dc\iation at the time of submittal and (1) die Archiiect 
Desipn Agenl has given wrillen approval to the .specific deviation as a minor change in thc Work, or (2) a Change 
Order or Construction Change Directive has hccn issued auihorizing the deviation. Thc Contractor shall not bc 
relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Samples or similar submittals by 
the Architect-s-Desipn Apeni's approval diereof. 

§ 3.12.9 The Contractor shall direci specific anention, in writing or on resubmined Shop Drawings. Product Dala, 
Samples or similar submittals, lo revisions olher ihan those requesied by the Afchiiecl-Design Apeni on previous 
submittals. In thc absence of such wTittcn notice, thc AfchiteciS-Desien Agent's approval of a resubmission shall 
not apply to such re%isions. 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by Ihe Contract Documents for a portion of 
the Work or unless the Contraclor needs to provide such services in order to carry out the Contractor's 
responsibililies for construction means, methods, techniques, sequences and procedures. The Contractor shall not be 
required to provide professional services in violation of applicable law. I f professional design services or 
certifications by a design professional relaled to systems, materials or equipmenl are specifically required o f lhe 
Contraclor by the Contracl Documenls. the Owner and the Afehilect-Design Agent wi l l specify all performance and 
design criicria thai such services musl satisfy. The Conlractor shall cause such services or certifications to be 
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provided by a properly licensed design professional, whose signamre and seal shall appear on all drawings, 
calculations, specifications, certifications. Shop Drawings and olher submittals prepared by such professional. Shop 
Drawings and other submittals related to the Work designed or certified by such professional, i f prepared by others, 
shall bear such professional's written approval when submined to lhe Architectr-Desipn Agent. Thc Owner and lhe 
Architeot-Deslpn Apent shall be entitled to rely upon die adequacy, accuracy and completeness oflhe services, 
certifications and approvals performed or provided by such design professionals, provided die Owner and Architect 
Design Agent have specified to the Contractor all performance and design criiLria lhat such services must satisfy. 
Pursuant to this Section 3.12.10. die Architecl Design Apent will review, approve or take olher appropriate action on 
submittals only for the limited purpose of checking for conformance with information given and the design concept 
expressed in die Contracl Documents. Thc Contractor .shall nol be responsible for lhe adequacy ofthe performance 
and design criteria specified in the Contract Documents. 

§ 3.12.11 The Owner shall be entitled to reimbursement from the Contractor for amounts paid to the Design Agent for 
evaluation of resubmittals. 
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The Contractor shall confine operations al the site lo areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawftil-orders-oPnublic-ftathQFities-lawful orders of public authorities, and any restrictions 
impased bv the User Agencv or the Owner, and the Contract Documenls and shall not unreasonably encumter the 
site wilh malerials or equipment. 

The Conlractor shall provide the Owner and Afchitcet-Design Apeni access to the Work in preparation and progress 
wherever located. 

Thc Contraclor shall pay all royalties and license fees. The Contractor shall defend suits or claims for inftingemcnt 
of copyrights and patent rights and shall hold die Owner and Archi teot-Desipn Agent harmless from loss on accouni 
thereof, but shall nol bc responsible for such defense or loss when a particular design, process or produci ofa 
particular manufacturer or manufacturers is required by the Contract Documents, or where the copyrighl violations 
are contained in EJrawings. Specifications or other docimients prepared by the Owner or Archi tech-Desipn Agent, 
However, ifthe Conlractor has reason to believe thai the required design, process or product is an infringement of a 
copyrighl or a patent, the Contraclor shall be responsible for such loss unless such information is promptly furnished 
lo the ArchiteetTDesign Agent and the Owner. 

§ 3.18.1 To the fiillest extent pcrmined by law the Contractor shall indemnify and hold harmless the Owner. 
Arohiioct. Architect's ihe State of Rhode Island., and each cxccuiivc. legislative, judicial, rcpulaiorv. or 
administrative body oflhe stale, or anv political subdivision thcTeof, inciudinp withoui limitation, anv department, 
division, agencv. commission, board. ofTice. bureau, committee, aulhority. educalional institution, school, waler. or 
fire di.strict. or odier agency of Rhode Island state or local govemment diat excrci.ses governmental functions, any 
other govemmenlal authority, and any quasi-public corporalion and/or body corporale and politic, their elecied or 
appointed officials, members, emplovees. and agents , Design Apeni. Desipn Apent's consultants, and agents and 
employees ofany of ihcm from and against claims, damages, losses and expenses, including bui not limited to 
attorneys' fees;-fces and costs of arbitration and/or litipation. arisinp out ofor resulting from performance of thc 
Work, provided dial such claim, damoge.-loss-or-expense-is-oitFibtHable-te-bodily injury, sickness, disease or death, 
or-to-in jury-to or destruction'of iangible'propenv-(oiher ihoivthe Work-tLsetO.-and/or die obligaiions oflhe 
Contractor under ihe Contracl Documenls. but onty to the extent caused by thc negl^ige«t-acts or omissions of the 
Conlractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be 
liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified 
hereunder. Such obligation shall noi be construed to negate, abridge, or reduce other rights or obligations of 
indemnity that would olherwise exist as to a party or person described in diis Section 3.18. 
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ARTICLE 4 DESIGN AGENT 
§ 4.1.1 Thc Owner-sholl retain-an-Drchiteot lawfully licensed loproctice-OFehitecture or on entity-lowfully pr-actieing 
architecture in the jurisdiction'whefe-the-ft^oiect-iS'tocoled.'-That-person or entity is ideniified-os-ihe Archiieel in the 
Agreement and ia referred-to-thfoughout die Conlfact Documents as i f s inu lar in number. Design Agent is lhe 
person lawfiil ly licensed Io praciice his or her profession in die State of Rhode Island or an entity lawfully practicing 
its profession in the Stale of Rhode Island and identified in the Contract Documents as the Design Agent. The term 
"Desipn Agent" means the Desipn Agent or the Desipn Ageni's authorized represeniative . 

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect-Des ign Agent as set forth in the Contract 
Documenls shall nol be restricted, modified or extended wiihout written consent of lhe Owner, Contraclor and 
Architect.-Design Apcnt. Consent shall not tx: unreasonably withheld. 

§ 4.1.3 I f lhe employment of lhe Archilect-Design Agent is terminated, lhe Owner shall employ a successor orohitecl 
design apent as to whom the Contraclor has no reasonable objection and whose status under the Contracl 
Documenls shall be diat of die Architect.Design Agent. 

§ 4.2.1 Thc Arehtietft-Desipn Apeni wi l l provide adminislration of the Contract as described in the Contract 
Documents and wi l l he an Owner's representative during construction until-the date ihe-Arohiiect-issues the final 
Geftificaie for Poymenh-Tlic Archiiect through die dale the Desipn Apent issues the final Certificate for Paymeni 
and continuing until the expiration of the warranty period in S 3.5. The Desipn Agent wi l l have authorily to act on 
behalf o f thc Owner only to thc extent provided in the Contracl Documents. 

§ 4,2.2 Thc Arohiteci Desipn Apent wi l l visit die site al intervals appropriaie lo the suige of construction, or as 
otherwise agreed with the Owner, to become generally familiar wi ih the progress and quality of the portion ofthe 
Work completed, and to determine in general i f the Work observed is being performed in a manner indicating that 
the Work, when fiilly completed, wi l l be in accordance with the Contract Documents. However, die Architect 
Design Agcni wi l l not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity ofthe Work. The Architect-Design Agent wi l l not have control over, charge of. or responsibility for, the 
consiruction means, mediods, lechniques, sequences or procedures, or for die safety precautiOTis and programs in 
connection wilh the Work, since these are solely the Contractor's r i ^ t s and responsibilities under the Conlracl 
Documents, except as provided in Section 3.3.1. 

S 4.2.2.I The Owner is entitled lo reimbursemeni from the Contraclor for amounts paid to the Desipn Apent for site 
visits made necessary by the fault of the Contractor or by defects and deficiencies in the Work. 

§ 4.2.3 On the basis ofthe site visits, the Arehi leet-Desipn Agem wi l l keep the Owner reasonably informed aboul the 
progress and quality of the pration of ihe Work completed, and report to the Owner (1) known deviations fi'om the 
Contract Documents and from the most recent construction schedule submitted by thc Contractor, and (2) defects 
and deficiencies observed in the Work. Thc Arehiteci-Design Agent wil l not bc responsible for the Contractor's 
feilure 10 perform die Work in accordance with the requirements of die ConUTict Documents. The Architect Design 
Apent wil l not have conlrol over or charge of and wi l l not be responsible for acts or omissions of the Contractor, 
Subcontractors, or their agents or employees, or any other persons or eniities performing portions of the Work. 

Except as olherwise provided in the Contract Documents or when direcl communications have been specially 
aulhorized, thc Owner and Contractor shall endeavor lo communicate with each other ihrough die Archiiect-Design 
Agent aboui matters arising oul ofor relating to die Contract. Communications by and widi the Arch iiect^-Des ign 
Apent's consultants shall bc through thc Architect. Design AgenL Communications by and widi Subcontractors and 
malerial suppliers shall be ihrough the Contraclor. Communications by and wilh scparaic contractors shall be 
through die Owner. 
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§ 4.2.5 Based on the Afchttecl'S'Design Agent's evaluations of the Contractor's Applications for Payment, the 
Archiiect Design Agenl wil l review and certify the amounts due the Conmicior and wil l issue Certificates for 
Payment in such amounts. 

§ 4.2.6 The Archilect-Desipn Agent has audioriiy lo reject Work that docs not conform lo die Conuact Documents. 
Whenever thc Architeci Design Agent considers it necessary or advisable, die Architect Design Agent wil l have 
audiOTity to requirc in.spection or testing of lhe Work in accordance wiih Scctions 13.5.2 and 13.5.3, whether or nol 
such Work is fabricated, installed or compieled. However, neither diis authority of the Architeoi-Dcsign Agenl nor a 
decision made in good faith either to exercise or not to exercise such aulhority shall give rise to a duty or 
responsibility o f lhe ArohitCGi Design Agenl to the ConU"acior, Subcontractors, malerial and equipment suppliers, 
their agenis or employees, or odier persons or entities performing portions ofthe Work. 

§ 4.2.7 The Afchilect-Design Agent wil l review and approve, or take olher appropriaie action upon, the Contractor's 
submittals such as Shop Drawings, Product Data and Samples, but only for the limiicd purpose of checking for 
conformance widi information given and die design concept expressed in thc Contract Documents. The Archiieci's 
Desipn Agent's aclion wi l l bc taken in accordance wilh die submiltal schedule approved by the Archileet-Design 
Apent or. in the absence o fan approved submittal schedule, with reasonable prompmess while allowing sufTicient 
time in the Architoct's Desipn _Apeni's professional judgment to permit adequate review. Review of such submittals 
is not conducted for thc purpose of determining the accuracy and completeness of other details such as dimensions 
and quantities, or for substantiating instructions for installation or performance of equipment or systems, all o f 
which remain lhe responsibility of the Contractor as required by lhe Contract Documents. The Arch i teet' s - Desi pn 
Ageni's review of the Contractor's submittals shall not relieve the Contractor of the obligations under Sections 3.3, 
3.5 and 3.12. The Architeci's Design Agent's review shall not constitute approval of safely precautions or. imless 
otherwise specifically stated by the Arcliileet-.-Desien Agent, ofany consuuction means, methods, techniques, 
sequences or procedures. The Architect-'s-Design Apent's approval of a specific item shall not indicate approval of 
an assembly of which the item is a component. 

§ 4.2.8 The Architect Design Agent wil l prepare Change Orders and Construction Change Directives, and may 
auUiorize minor changes in die Work as provided in Seciion 7.4. The Architect-Design Agent wi l l investigate and 
make determinations and recommendations regarding concealed and unknown conditions as provided in Section 
3.7.4. 

§ 4.2.9 Thc Ardwlect-Design Agenl wil l conduct inspections to determine the date or dates of Subsiantial 
Completion and the date of f inal completion: issue Certificates of Substantial Completion pursuanl to Section 9.8: 
receive and forward lo the Owner, for the Owner's review and records, wrillen warranties and relaled documents 
required by the Contract and assembled by thc Contractor pursuant to Section 9.10; and issue a final Certificate for 
Payment pursuanl Paymenipursuani to Seciion 9.10. 

§ 4.2.10 I f the OwTier and Architect Design Agent agree, the Afc-hiiect-Design Apent wi l l pro\idc one or more 
project representatives to assist in carrying out die Afchilect-s-Design Agent's responsibilities ai thc site The duties, 
responsibililies and limitalions of authority of such projcci representatives shall bc as set forth in an exhibit lo bc 
incorporated in the Coniract Documents. 

§ 4.2.11 The Arehrieci Design Agent wil l interpret and decide matters conceming performance under, and 
requiremenis of, the Coniract Documents on written request of eiiher the Owner or Conu-actor. The Archiieci's 
Design Apent's response lo such requests wil l bc made in writing wilhin any lime limits agreed upon or otherwise 
with rea.sonabie promptness. 

§ 4.2.12 Interprelations and decisions ofthe Architect-Design Agent wil l be consistent with the inieni of, and 
reasonably inferable from, the Contracl Documents and wi l l be in writing or in the form of drawings. When making 
such interpretations and decisions, the Archileet-Design Agent wi l l endeavor to secure faithful performance by both 
Owner and Conlractor, wi l l not show partiality to cither and wi l l not bc liable for results of inlcrpretations or 
decisions rendered in good faith. 

§ 4.2.13 The Arehiteet-^s-Design Agent's decisions on maners relating to aesthetic effect wil l bc final i f consistent 
with the intent expressed in the Contract Documents. 
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§ 4.2.14 The Architect Design Agent will review and respond to requests for information about die Contract 
Documenls. The Architect-s-Desipn Agent's response to such requests will be made in writing within any lime 
limits agreed upon or olherwise with reasonable prompmess. If appropriate, the AFchttecFDcsipn Apent will prepare 
and issue supplemental Drawings and Specifications in response to the requests for information. 
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§ 5.2.1 Unless otherwise staled in the Contracl Documents or the bidding requirements, the Contractor, as soon as 
practicable after award oflhe Contract, shall fumish in writing to lhe Owner through the Archi leot-Des ign Agent the 
names of persons or entities (including those who are to fumish materials or equipment fabricaled to a special 
design) proposed for each principal portion of thc Work. Thc Archtieet-Desipn_Apcni may repiy within 14 days to 
the Contractor in writing stating (1) whedier die OwTier or the Archiiect Design Agent has reasonable objection to 
any .such proposed person or entity or (2) that the Architect-requires addkionol limc for review. Failure ofthe Owner 
or-Architeei-to reply-within the 14-dav period shall-constitute notice of no reasonable-obieciionTDesign Agenl 
rcquircs additional time for review.Design Agent 

§ 5.2.2 The Contraclor shall not contract with a proposed person or entity to whom lhe Owner or Architect Design 
Apent has made reasonable and timely objection. The Contractor shall not bc required to contract widi anyone to 
whom die Contractor has made reasonable objection. 

§ 5.2.3 If lhe Owner or Archileoi-Design Agent has reasonable objection lo a person or entity proposed by the 
Contractor, the Contractor shall propose another lo whom the Owner or Arehiteei-Design Agent has no reasonable 
objection. Ifthe proposed bul rejected Subcontractor was rea.sonably capable of performing the Work, the Coniract 
Sum and Contract Time shall be increased or decreased by the difference ifany. occasioned by such change, and an 
appropriate Change Order shall be issued before commencemenl of the substitute Subcontractor's Work. However, 
no increase in the Contracl Sum or Contract Time shall be allowed for such change unless the Contractor has acted 
promptly and responsively in submitting names as required. 

§ 5.2.4 The Conunctor shail not substitute a Subcon na ctor. person or entity previously selected ifthe Owner or 
Architect Desipn Apent makes reasonable objection to such substitution. 

S 5.2.5 MANUFACTURERS AND FABRICATORS 

S 5.2.5.1 Not later ihan 10 davs afterjhe date of commencement ofthe Work, ihe Contractor shall fumish in 
wriiing to the Owner Ihrouph the Desipn Agent the names oflhe manufacturers or fabricators for certain products, 
equ ipment. and systems identified in the Specifications and, where applicable, the name of the installing 
Sutxontractor. The Design Agent may reply within 14 davs lo thc Conlractor in wriiing. statinp: (i) whether the 
Owner or the Desipn Agent has reasonable objection lo anv .such proposed person manufacturer or fabricator; or (ii) 
whether the Desipn Apeni requires additional time lo review. 

S 5.2.S2 The Coniroclor .shall nol conlracl wilh a proposed manufacturer, fabricator, or Subcontracior lo whom thc 
Owner or Design Agent has made rea.sonable and timely objection. The Contractor shall nol be required to contract 
with anyone lo whom lhe Conlractor has made rea.sonabie objection. 

S 5.2.5.3 Ifthe Owner or Desi^ Apent has an objection toa manufacturer, fabricator, or Subcontracior proposed 
bv the Contractor, the Contraclor shall propose anolher to whom the Owner or Desipn Apent has no objection. 

5 5.2.5.4 The Contractor shall not substitute a manufacturer, fabricator, or Subcontractor previously selecled if the 
Owner or Design Agenl makes reasonable objection lo .such suKsi itut ion. 
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By appropriate agreemem. written fAierc leflollvrequired-fof-voliditv.-written agreement, the Contractor shall 
require each Sulxonlraclor. to the extent oflhe Work to be performed by thc Subcontractor, to be bound to die 
Contractor by terms of thc Contracl Documents, and to assume toward the Contractor all the obligations and 
responsibililies. including die responsibility for safety oflhe Subcontractor's Work, which die Contractor, by these 
Documents, assumes toward the Owner and Architeci. and Design Agent. Upon the request of thc User Agency 
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and/or the Owner, the Contractor shall provide the User Agency and /or die Owner widi copies of each subconlraci 
agreement. Each subcontract agreement shall preserve and protect the righls oflhe Ow-ner and Architect-Design 
Agent under die Conn-aci Documents widi respect to the Work to be performed by the Subcontracior so diat 
subconu-aciing diereof will not prejudice such r i^ i s , and shall allow to the Subcontractor, unless specifically 
provided otherwise in the subcontract agreement, thc benefit ofall rights, remedies and redress againsi the 
Contractor dial die Contractor, by thc Contract Documents, has againsi die OVMICT. Where appropriate, die 
Contractor shall requirc each Subcontractor to enter inlo similar agreemenis wilh Sub-subcontractors. Thc 
Contraclor shall make available to each proposed Subcontractor, prior to the execution ofthe subcontract agreement, 
copies of die Connaci Documents to which the Subcontractor will be bound, and, upon written request ofthe 
Subcontractor, idenlify to thc Subcontractor terms and conditions ofthe proposed subconu^ct agreement dial may 
bc at variance with the Coniract Documenls. Subcontractors will similarly make copies of applicable portions of 
such documents available lo their respective proposed SutvsulKontractors. 

Whrn ihe Owner-accepts-the-assignmcnt-of^ subeontFaci-agrcement. thc Owner-assumes the Gontroctor-'s righis-and 
obligations under-ihe subcontract. 

§ 5.4.3 Upon .such assignment to die OwTicr under this Section 5.4. thc Owner may ftirther a.ssign the subcontract to 
a successor contractor or other entity. Ifthe Owner a.'irijgns ihe subcontraci lo o successor con^Bctor or-othff entity, 
thc Ownef-shaH neveriheless-remajn legally respoi>sible for-all of die successor contractor's obligations under the 
subcon trach 

§ 6.1.1 The Owner reser\'es thc right lo perform construction or operations related to the Projcci with the Owner's 
own forces, and to award separate contracis in conneclion with other portions oflhe Projecl or other constmction or 
operations on the site under Conditions oflhe Contracl identical or substantially similar lo these including those 
portions related to insurance and waiver of subrogation.Ifihe Controctof-claims diatdelay or odditionol-eosl-is 
involved because of such-ocii on by-the OwTiePrthe Gongacior-shal t-make-such-Claim as provided-in Article'15. 
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§ 6,2.2 I f pan of the Conu-acior's Work depends for proper execution or results upon construction or operations by 
the Owner or a separate contraclor. the Contractor shall, prior to proceeding with that portion ofthe Work, promptly 
report lo the Archiieel Design Agent apparent discrepancies or defects in such other consiruction lhat would render 
it unsuitable for such proper execution and results. Failure ofthe Contractor so to report shall constitute an 
acknowledgment lhat the Owner's or separate contractor's completed or partially completed construction is fil and 
proper to receive the Contractor's Work, except as to defects not then reasonably discoverable 

I fa dispute arises among the Contractor, separate contractors and the Owner as lo the responsibility under dieir 
respective contracts for maintaining the premises and surrounding area free from waste materials and mbbish, the 
Owner may clean up and the Architeci Desipn Apent will allocate lhe cost among those responsible. 

§ 7.1.2 A Change Order shall bc based upon agreement among the Owner. Contractor and ArchiiecH-Design Apeni: 
a Consiruction Change Directive requires agreement by the Owner and Architect Design Agcni and may or may not 
be agreed lo by the Conlractor; an order for a minor change in die Work may bc issued by lhe Arohiteci Desipn 
Agenl alone. 
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§ 7.2.1 A Change Order is a written insUiiment prepared by the Architeet-Design Agent and signed by thc OWHLT, 
Contraclor and Afchitect-Design Agent stating their agreemem upon all of the following: 

.3 Thc extent ofthe adjuslment. i f any, in the Coniract Time 

^ 7.2.2 Subsequeni to the approval of a Change Order as provided in,§ 7.1.2. whether such Change Order changes 
the Conu-act Sum or Contracl Time or both, no addilional claim related to such Change Order will bc considered 
by the Owner. Anv change, once incorporated into a Change Order, is all inclusive, and includes all faciors thai 
could have been considered at the time of the Change Order such as Project impact or schedule "ripple" effect,. 

§ 7.3.1 A ConsUTiclion Change Directive is a written order prepared by the Archi teet-Desipn Agenl and signed by 
the Owner and ArchitectrDesign Agent, directing a change in the Work prior to agreement on adjustmeni. ifany. in 
the Contract Sum or Contract Time, or bolh. The Owner may by Construction Change Directive, wilhoul 
invalidating the Contract, order changes in the Work wn'lhin the general scope ofthe Contract consisting of 
additions, deletions or olher revisions, the Coniract Sum and Contracl Time being adjusted accordingly. 
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§ 7.3.4 If unil prices-ore sloled-in the Contract Documentsor-subsequenilyogreedupon, ond-if-quontities-origi nally 

application of such-unit prices to quantities of Wofk-proposed-will couse-subsionliat-inequity'to the Qwng-or 
Contractor; the applicable unil prices shall bc cquitobly adjusted.Intentionally omitted. 

§ 7.3.5 Upon receipt of a Constmction Change Directive, die Contractor shall promptly proceed with the change in 
the Work involved and advise the Afchiteet-Desipn Apeni oflhe Contractor's agreement or disagreement with the 
method, ifany, provided in the Constmction Change Directive for determining the proposed adjustment in the 
Contract Sum or Contracl Time 

§ 7.3.7 If the Contraclor does noi respond promptly or disagrees with thc method tor adjustment in the Contracl 
Sum, the Arehiiect Design Agent diall determine die method and the adjustmeni on thc tiasis of reasonable 
expenditures and savings of those performing thc Work attributable to die change, including, in casc ofan increase 
in the Contract Sum, an amount for overhead and profit as set forth in the Agreement, or if no such amount is set 
forth in the Agreement, a reasonable amouni. In such case, and also under Seclion 7.3.3.3, the Conttactor shall keep 
and presenl. in .such form as die Archiieci Desipn Agent mav prescribe, an itemized accounting logelher with 
appropriate supporting data. Unless olherwise provided in the Contract Documents, costs for die purposes ofthis 
Section 7.3.7 shall bc limited lo the following: 

.2 Costs of materials, supplies and equipment, including cost of iransporlolionrwhether-incorpor-ated or 
oonsumed:dcliverv: 

.3 Rental costs of machinery and equipment, exclusive of hand'lool s.-whether rented-from-the 
Contraclor or olhers:equipmenl: 

.4 Costs of premiums for all bonds and insurance, permit fees, and SQles,-usc or-similar taxes-reloied to 
the Work: ondfces related to the Work. 

r6 Additional-costs of-aipervision-ond field-office personnel direct! y-o ttri bu table lo the change. 

§ 7.3.B Thc amount of credit to bc allowed by the Contraclor to the Owner for a deletion or change dial results in a 
net decrease in ihe Conlracl Sum .shall be aciual nel cost as confirmed by thc ArGhitect:-Desipn Apeni. ^Tien both 
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additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead 
and profii shall be figiu-ed on the basis of net increase, i f any, wilh respcci to thai change. 

§ 7.3,9 Pending final determination of die total cost of a Consimciion Change Directive to die Owner, die Conu-actor 
may request paymeni for Work compieled under die ConsUnclion Change Directive in Applications for Payment. 
The Arohiteci Design Agenl will make an interim determination for purposes of monthly certification for payment 
for those costs and certify for payment the amouni dial die Archiiect-Dcsign Agent determines, in die Architect's 
Desipn Apeni's professional judgment, to be reasonably justified. The Archiieci's-Design Apent's interim 
determination of cost shall adjust die Conttact Sum on die same basis as a Change Order, subject to die right of 
cither party to disagree and assert a Claim in accordance wilh Article 15. 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Arehiiect Desipn Agent 
conceming the adjustments in the Contract Sum and Conuna Time, or olherwise reach agreement upon the 
adjustments, such agreement shall be effeclive immedialely and the Archiiect Design Agent wiW prepare a Change 
Order. CJhange Orders may be issued for all or any pan of a Construction Change Directive. 
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The Architect-Design Apent has authorily to order minor changes in the Work not involving adjustment in the 
Contracl Sum or extension ofthe Coniraci Time and not inconsistent wiih the intent ofthe Conu-act Documents. 
Such changes will be effected by wriiien order signed by the Architect Design Agent and shall bc binding on thc 
Owner and Contt-aclor. 

§ 8.1.2 Thc dale of commencement of die Work is die date established iti-pursuant to S 3.1 ofthe Agreement. 

§ 8.1.3 Thc date of Substantial Completion is the date certified by the Archi teet-Desipn Apent in accordance with 
Seclion 9.8. 

§ 8.1,4 The term "day" as used in the Connect Documents shall mean calendar-day untess-otherwise specifically 
defined.working_day. excluding weekends and legal holidays. 

§ 8.2.2 The Contraclor shall not knowingly, except by agreement or instmction oflhe Owner in writing, prematurely 
commence operations on the site or elsewhere prior to the efTective date of insurance required by Article 11 to tx; 
fumished by the Contractor and Owner. The date of commencement of the Work .shall not be changed by thc 
efTective date of such insurance. 

§ 8.3.1 If the Contractor is delayed at any limc in the commencemenl or progress of the Work by an act or neglect of 
the Owner or Afchiteel^-Desipn Apent, or ofan employee of either, or of a .separate contraclor employed by thc 
Owner; or by changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable 
ca.sualtics or other causes beyond the Contractor's conlrol; or by deloy-autheri'ircd by the Owner pending mediation 
and-flr^Hmnion:-or-bv other couses that ihe-Archiieci deiermines mov justify delay, control., ihcn the Contract Time 
shall be extended by Change Order for such reasonable time as die Architect Desipn Agcni mav determine. 

Where the-Gontraet-is-bosed-Qn-o-stipulated-sum or GuamHteed-Majeimum-Pricei-the-GfMitractoF-shell-submit-io the 
Architect.-Wiihin 20 davs of the issuance of the Purchase .Order, and promptly if revision is necessarv from lime to 
lime as a result ofa Change Order., die Contt-aclor shall .submit to the Design Agent and thc Owner, before the first 
Application for Paymeni. a schedule of values allocating thc entire Contract Sum to the various portions oflhe Work 
and prepared in such form and supported by such data to substantiate its accuracy as the Architect may require, This 
scheduk; unless objecled to by-ihe Architect;-Design Agenl and Owner mav require. This schedule, if and when 
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approved by the Desipn Apent and die Owner in writing, shall bc used as a basis for reviewing die Contt-actor's 
Applications for Payment. 
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§ 9.3.1 At leasl ten-IO davs before the date established for each progress payment, the Contractor shall submit to the 
Architeot-lhe Design Apent and the Owner for approval an itemized Application for Payment prepared in 
accordance wiih the schedule of vutues.-ifrequired under-Seciion 9.2. values for completed portions ofthe Work. 
Such application shall be notarized, i f required, and supported by such dala sutjstantiaiing the Contractor's right to 
paymeni as the Owner or Architect Design Apent mav require, such as copies of requisitions from Subcontractors 
and material suppliers, and shall refiect retainage i f provided for in thc Contract Documents. 

§ 9.3.1.1 AS'provided-in-Section 7.3.9, such-opplicolions may include requesis for payment on-occounl of changes in 
lhe Work-thot have been properly ouihorized by Construction Change Direotivesr-or-byinterim delerminations-of-lhe 
Archiiech-but not-veHncludcd in Change OrdCTS.All Applications for Pavmenl for Change Orders must bc 
accompanied by a Nolice of Change in_Purcha.se Order issued by the Owner, and if directed by thc Owner, by the 
User Agency. 

§ 9.3.1.3 The form of Appjication for Payment shall bc AIA Document G702. Application and Certification for 
Pavmenl. supported by AIA Documeni G702A. Conlinualion Sheet. 

$ 9.3.1.4 Until final paymeni. lhe Owner .shall pay ninety-five (95%) percent of the amount due the Coniract on 
account of progress payments. 

§ 9.3.3 The Contractor warrants ihat tide to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Conuactor further warrants dial upon submiltal ofan Application for 
Payment all Work for which Certificates for Paymeni have been previously i.s.sued and paymenls received from the 
Owner shnll.-to the best-o^the ContrftctoF-'s knowledge, informotion and-belief.-shall be free and clear of liens, 
claims, securily interests or enciimbranc<:s in favor of the Contractor, Sut)contractors, malerial suppliers, or other 
persons or entities making a claim by rea.son of having provided labor, materials and equipment relating lo the 
Work. The Conuactor shall immediately satisfy any lien, claim, or encumbrance against the site where the Proieci 
is locaied and indemnify lhe Owner from and apain.si all rcsultinp costs and expenses, inciudinp wilhoul limitation, 
attorneys' fees 

§ 9.4.1 Thc Afchiiec I-Design Agent will, within seveH-7_days after receipt of the Connector's Application for 
Payment, cither issue to the Owner a Certificate for Payment, with a copy to thc Contractor, for such amount as the 
Afehileot-Design Agent determines is properly due or nolify the Contractor and Owner in writing of the Architect-s 
Desipn Agent's reasons for wilhholding certification in whole or in part as provided in Section 9,5.1. 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Archilect-Desipn Agent to 
the Owner. t>a.scd on the Architecl's-Design Apeni's evaluation of the Work and the data comprising lhe Application 
for Paymeni. that, to the best of the Architeci'sDcsien Ageni's knowledge, information and belief, the Work has 
progressed to thc point indicated and lhat thc quality of thc Work is in accordance with the Cono'act Documents. 
The foregoing representations are subject to an evaluation of ihc Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to coTTCCtion of minor 
deviations from the Conttact Documents prior to completion and to specific qualifications expressed by the 
Architecir Desipn AgenL The issuance ofa Certificate for Payment will ftirther constitute a representation that thc 
Contractor is entitled to payment in die amounl certified. However, the issuance ofa Certificate for Pa>nient will not 
bc a representation that the Architect-Design Agent has (I) made exhau.slive or continuous on-site inspections to 
check the quality or quantity ofthe Work, (2) revicw-cd constmction means, methods, techniques, sequences or 
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 
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requested by the Owner to substantiate the Contractor's righi to payment, or (4) made examination to a.scertain how 
or for whal purpose lhe Contractor has u.sed money previously paid on account oflhe Contracl Sum. 

§ 9,4.3 The Contt-actor must submit all product lileralure, and material and color samplesjwith each Application for 
Payment, or as otherwise required by the Owner. 
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§ 9.5.1 The Architect mav-Desipn Apent will widihold a Certificaie for Paymeni in whole or in part, to die extent 
reasonably necessary to protect the Owner, i f in lhe Architect's Design Apent's opinion the representations to the 
Owner required by Section 9.4.2 cannoi be made. If the A^chitec^Dcsign Agenl is unable to certify payment in the 
amount of thc Application, the Architect Design Apent will notify thc Contractor and Owner as provided in Section 
9.4.1. If the Contractor and Architeci Design Apent cannot agree on a revised amounl, the Architect Design Apent 
will prompdy issue a Certificate for Payment for the amount for which thc Architeci Design Agent is able to make 
such representations to the Owner. The Architeci Desipn Apent mav also withhold a Certificate for Pajmenl or, 
because of sutisequently discovered evidence, may nullify the whole or a part ofa Certificaie for Paymeni 
previously issued, to such exlenl as may bc necessary in the Arohitecl's Design Agent's opinion to protect the 
Owner from loss for which the Contt-aclor is responsible, including loss resulting from acts and omissions described 
in Seciion 3.3.2, tiecause ofof: 

third porty third-party claims filed or reasonable evidence indicating probable filing of such claims 
unless security acceptable to the Owner is provided by the Conttactor; 
failure ofthe Conlractor to make payments properly to Subcontractors or for labor, materials 
materials, or equipment; 

.6 reasonable evidence that the Work will not I K completed within the Contract Time, and lhat thc 
unpaid baiance would not be adequate to cover actual or liquidated damages for the anticipated 
del ay;Of 

.7 repeated-fai lure to carry out the Work in accordance with the Conttact Documents: or. 

.8 anv other failure to comply with die obligations oflhe Contractor under the Contract Documents. 

§ 9.5.3 I f lhe Architect Design Agcni withholds certificaiion for paymeni under Section 9.5.1.3. die Owner may, at 
its sole option, issue joint checks to the Contraclor and to any Subcontracior or material or equipmenl suppliers to 
whom the Contractor failed lo make payment for Work properly performed or material or equipment suitably 
delivered. If lhe Owner makes payments by joint check, the Owner shall notify the Architect-Design Agent and die 
Architect-Design Agent will reflect such payment on die next Certificate for Payment:-Payment. 

§ 9.6.1 After the Architeci has issutid a CCTiifioole for Poymenl. Desipn Agent has issued a Certificate for Payment 
and the Owner has approved the Ccriificaic for Payment in wTitinfi,_thc Owner shall make payment in the manner 
and within die lime provided in die Contract Documents, and shall so notify the Archiiecl:Desipn ApenL 

§ 9.6.2 The Conlractor shall pay each Sutxrontractor no laler than seveB-7_days after receipt of payment from the 
Owner the amount to which the Subconu-actor is entitled, refiecting percentages aciually retained from payments to 
the Contractor on account of the Subcontractor's portion of the Work. The Contractor shall, by appropriate 
agreement with each Sutx:ontractor, require each Subconu-actor to make payments to Sub-sutKontt-aciors in a similar 
manner. 
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§ 9.6.3 The Arehiteet-Desipn Agent will, on requesl, ftimish to a Subconttactor. i f practicable, information regarding 
percentages of completion or amounts applied for by the Contractor and aclion taken ihcreon by the Architect 
Desipn Agent and Owner on accouni of portions ofthe Work done by such Subcon O-acior. 

§ 9.6.4 The Owner has ihc right to request written evidence from die Contraclor lhat die Contractor has properly 
paid Subconiraciors and material and equipmenl suppliers amounts paid by the Owner to the Contraclor for 
subcontracted Work. If die Contraclor fails to fumish such evidence within seven days, thc Owner shall have the 
righl to contact Subcontractors to ascertain whelher they have been properly paid. Nciihep-the Owner nof-Architect 
The Owner shall have lhe right to withhold pnymeni(s) to die Conn-actor in die event dial any Subcontractors or 
material and equipment suppliers have nol been properly paid. Neiihcr die Owner nor Desipn Apent shall have an 
obligation lo pay or lo sec to the payment of money to a Subcontractor, except as may otherwise be required by law. 
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Iflhc Afchitect-Dcsipn Agent does not issue a Certificaie for Paymeni, ihrough no fault of the Contractor, wiihin 
sevefi-7_days after receipt of thc Contractor's Application for Paymeni, or iflhc Owner docs nol pay thc Conttactor 
wilhin seveH-7_days after the date established in the Contract Documenls the amount certified by thc Arehkect 
Desipn Apent or awarded by binding dispute resolution, then the Contractor may. upon seven-T^additional days' 
written notice to the Owner and ArchiteclrStopthe-WoFk-until payment oflhe amount owing has been received. The 
Coniract-Time-sholl beeKtended-oppropr lately ond the Contmct Sum sholl be increased by the amount ofthe 
Controcior's reasonable eosls of-sliut-down.-deloy ond suirt-up.-plus interest as provided-fof-in-the Conlracl 
DocumeniS:Design Apent. make a claim for pavmenl as pro\ided under'the provisions of "Prompi Pavmenl by 
Department of Administration." R.I. Gen. Laws_§§ 42-1 l . l - l et seq. 

§ 9.8.2 When the Contraclor considers that the Work, or a portion ihereof which thc Owner agrees to accept 
separately, is substantially complete, thc COTlractor shall prepare and submil to thc Architect-Design Agent a 
comprehensive list of iiems to bc completed or corrected prior to final payment. Failure to include an item on such 
list does not alter die responsibility oflhe Conu-actor to complele all Work in accordance widi the Conttact 
Documents. 

§ 9.8.3 Upon receipt of die Contt-actor's list, the Archilect-Desipn.Apent will make an inspection lo determine 
whelher the Work or designated portion thereof is substantially complete. Ifthe Archiiect-s-Dcsipn Agent's 
inspection discloses any item, whelher or not included on thc Contractor's list, which is not sufficiently complele in 
accordance with die Contract Documents so that thc Owner can occupy or utilize die Work or designated portion 
thereof for ils intended u.sc, the Contraclor shall, before issuance ofthe Certificate of Substantia! Completion, 
complete or correct such item upon notificalion by the Architeci .-Design Agenl. In such casc, the Contractor shall 
then submit a request for another inspection by the Architect le-detennine Subslaniiol Gompletion.Dcsicn Agent to 
delermine Substantial Completion. Thc Desipn Apent will perform no more than two (2) inspections to determine 
whether the Work or a desipnated portion ihereof has attained Subsiantial Completion in accordance wiih_ihe 
Conlracl Documents. The Owner is entitled lo reimbursement from the Contractor for amounLs.paid to the Desipn 
Agent for any additional inspections. 

§ 9.8.4 When ihe Work or designated porlion diereof is substantially complete, thc Afchtiecl-Design Agent will 
prepare a Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall 
establish responsibilities ofthe Owner and Contt-actor for security, maintenance, heat, utilities, damage to the Work 
and insurance, and shall fix thc limc wilhin which the Conlractor shall finish all items on thc list accompanying the 
Certificate. Warranties required by die Contt"aci Documents shall commence on the date of Sulisianlial Completion 
ofthe Work or designated portion diereof unless othenvise provided in die Certificaie of Substantial Completion. 
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§ 9.9.1 Thc Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement wilh the Contractor, provided such occupancy or use is consented 
to by thc insurer as required under Seciion 11.3.1.5 and aulhorized by public authorities having jurisdiction over the 
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Project. Such partial occupancy or use may commence whether or not the porlion is substantially complete, provided 
lhe Owmer and Conttactor have accepted in writing the responsibilities assigned lo each of diem for paymenls, 
retainage, i f any, security, maintenance, heaL utilities, damage lo die Work and insurance, and have agreed in 
writing conceming the period for correction of die Work and commencement of warranties required by the Coniract 
Documents. When lhe Contraclor considers a portion substantially complete, the Conttactor shall prepare and 
sulmiii a list lo the Architect Design Agent as provided under Section 9.8.2. Consent ofthe Contt-actor to partial 
occupancy or use shall nol bc unreasonably withheld. The stage of lhe progress of the Work shall bc determined by 
wrinen agreemenl between the Owner and Contraclor or. i f no agreement is reached, by decision of the 
ArchttectrDesign Apent. 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner. Conttactor and Architeci Design Agent shall 
jointly inspect die area to be occupied or portion of die Work lo be used in order to determine and record die 
condition of the Work. 

§ 9.10.1 Upon receipl oflhe Contractor's written notice that the Work is ready for final inspection and acceptance 
and upon receipt of a final Application for Payment, the Archiiect Desipn Apent will promptly make such inspection 
and. when the Archilect-Desipn Agent finds ihc Work acceptable under the Conttaci Documents and die Contracl 
ftilly performed, the Architect-Design.Agenl will promptly issue a final Certificate for Payment staling lhat to the 
best ofthe Arehiiect^s-Desipn Apent's knowledge information and belief, and on die basis oflhe Architect's Design 
Apent's on-site visits and inspections, the Work has tieen completed in accordance wilh terms and conditions ofthe 
Contract Documents and that die entire balance found to be due the Conuactor and noted in die final Cenificate is 
due and payable The Architeci-s-Design Apcni's.final Certificate for Paymeni will constitute a further 
represenlalion that conditions lisled in Section 9.10.2 as precedent to thc Contractor's t>cing entitled to final paymeni 
have been fiilfilled. The Desipn Apeni will perform no more than two (2) inspections to determine whelher the 
Work or a designated,portion ihereof has attained Final Completion in accordance wiih the Contracl Documents. 
The Owner is entitled to reimbursement frqm the Contt-actor for amounts paid to die Design Agent for any 
additional inspections. 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor sutmiits 
lo die Afchilect-Des jpn Apent ( I ) an affidavit thai payrolls, bills for malerials and equipmenl, and olher 
indebtedness connected widi die Work for which thc Owner or the Owner's property m i ^ l be responsible or 
encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing 
that insurance required by the Conlracl Documenls to remain in force after final pa>'ment is currendy in cfTeci and 
will not be canceled or allowed lo expire until at least 30 days' prior written notice has been given to the Owner, (3) 
a written statement that the Contractor knows of no substantial reason dial thc insurance will nol bc renewable to 
cover Ihc period required by the Coniract Documenls, (4) consent of surely, i f any, to final paymeni and (5), i f 
required by the Owner, odicr dala establishing payment or satisfaction of obligations, such as receipts, releases and 
waivers of liens, claims, security interests or cncutn bran ces arising out oflhe Conttact, to the extent and in such 
form as may be designated by the Owner. I fa Sulicon tractor refuses to furnish a release or waiver required by the 
Owner, the Contractor may fumish a bond satisfactory to the Owner to indemnify the Owner against such lien. I f 
such lien remains unsatisfied after payincnis are made, the Contractor shall refund lo the Owner all money thai the 
Owner may be compelled to pay in discharging such lien, including all costs and reasonable attorneys' fees. 

§ 9.10.3 If. after Substantial Completion ofthe Work, final completion thereof is materially delayed ihrough no fault 
ofthe Contractor or by issuance of Change Odcrs affecting final completion, and the Architect-Design Agent so 
confirms, lhe Chvncr shall, upon application by the Contractor and certification by the Architect.-Design Agenl. and 
wilhoul terminating die Contract, make payment of the balance due for dial portion ofthe Work fully completed and 
accepted. Ifthe remaining balance for Work not fiilly completed or corrected is less than reuiinagc stipulated in thc 
Coniract Docimienis, and if bonds have been fumished. thc written consenl of surety to payment oflhe balance due 
for lhat portion ofthe Work fully completed and accepted shall tx: submilled by the Contractor to the Afchilect 
Desipn Apent prior to certification of such payment. Such payment shall be made under terms and condiiirais 
governing final payment, except lhal it shall not constitute a waiver of claims. 
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.2 failure of the Work to comply wnth the requirements of the Conttact Documenls;ef 

.3 terms of special warranties required by the Conttact Pocumen IS: Docu menus: or 

.4 claims permilted under the State of Rhode Island Department of Administtation Division of 
Purchases General Conditions ofPurcha.se. 

6 9.11 The Contractor and the Contractor's surety shall be liable for and shall oav the Owner as liquidated damaaes the sums 
specified in the Solidtation and Bid Form. 

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 
necessary for execution of thc Work, the Conlractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel.personnel and in con.sultaiion with the appropriate governmental 
authorities.. 

§ IQ.2.4.1 When u.se or storage of explosives, or other hazardous materials. .suKstanccs or equipment.or unusual 
methods are necessary for execution oflhe Work, the Contractor shall give the User Agency and die Owner 
reasonable advance nolice. 

§ I0.2.4.2 I f die Contract Documenls require die Contractor to handle materials or substances dial under cenain 
circumslances mav be designated as hazardous, die Conlractor shall handle such maiCTials in an appropriaie manner. 

§ 10.2.5 The Conttactor shali promptly remedy damage and loss (other dian damage or loss insured under property 
insurance required by the Conlracl Documents) to property referred to in Seclions 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 
by any of ihcm, or by anyone for whose acts dicy may be liable and for which the Contractor is responsible under 
Seclions 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions ofthe Owner or Architect 
Design Agent or anyone directly or indirectly employed by either of them, or by anyone for whose acts either of 
ihem may bc liable, and not attributable to the fault or negligence of the Contractor. Thc foregoing obligations ofthe 
Contraclor are in addition to the Contractor's obligations under Seclion 3.18. 

§ 10.2.6 The Conlractor shall designate a responsible member oflhe Contractor's organizaiion at the site whose duty 
shall be the prevention of accidents. This person shall be die Contractor's superintendent unless odierwise 
designated by the Contractor in writing lo die Owner and Architect. Des ign Agent. 
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§ 10.3.1 Thc Conlractor is responsible for compliance with any requirements included in the Contracl Documents 
regarding hazardous malerials. If the Contractor encounters a hazardous material or substance not addressed in die 
Contt-acl Documenls and if reasonable precautions will I K inadequate to prevent foreseeable bodily injury or death 
10 persons resulting from a malerial or substance, including bul not limited to a.st)eslos or polychlorinated biphenyl 
(PCB), encoimtered on the site by die Contractor, the Contraclor shall, upon recognizing the condition, immediately 
Slop Work in the afTected area and reporl the condilion lo the Owner and Ar-ehitecl-Design Agent in wriiing. 

§ 10.3.2 Upon receipt of the Contractor's written nolice, die Owner shall oblain the ser\ices of a licensed laboratory 
to verify the presence or absence of lhe material or substance reported by the Conlractor and. in the event such 
material or substance is found to be present, to cause it to be rendered harmless. Unless olherwise required by the 
Contract Documenls, die Owner shall fumish in writing to the Contractor and Afchitect-Dcsipn_Apenl the names and 
qualifications of persons or entities who are lo perform lests verifying the presence or absence of such material or 
substance or who are lo perform the task of removal or safe containment of such material or substance. The 
Contraclor and the Archiieel-Design Agent will promptly reply to the Owner in writing stating whelher or nol either 
has reasonable objection to thc persons or entities proposed by the Owner. If either the Contractor or Afchilect 
Design Agenl has an objection to a person or entity proposed by the Owner, the Owner shall propose anolher to 
whom the Contractor and the Architect Desipn Apcnt have no reasonable objection. When the material or substance 
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has been rendered harmless. Work in die affected area shall resume upon written agreement of die Owner and 
Contraclor. By Change Order, the Contt-act Time shall bc extended appropriately and ihc Conttaci Sum shall be 
increased in die amount of thc Contractor's reasonable addilional costs of shut-down, delay and start-up. 

§10.3.3 To the fullest e.Htent pcrmiited-bv lawrcxieni permitted bvihe provisions of R.l. Gen. Laws 9-31-1 et 
sett,, thc Owner shall indemnify and hold harmless the Contractor. Subcontractors. Archiiect. Architect's Desipn 
Apent, Desipn Agent's consultants and agents and employees ofany of them from and against claims, damages, 
losses and expenses, including but not limited lo attorneys' fees, arising out ofor resulting from performance oflhe 
Work in the affected area if in fact the material or substance presents die risk of bodily injury or death as described 
in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destmction of tangible property (other than 
the Work itseiO, except to die extent that such damage, loss or expense is due to die fault or negligence oflhe party 
seeking indemnity. 
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§ 10.3.6 If. without negligqtce-on diepart of the Gontrociofrthe-Conlrocior is held-liable'by o govemmeni agency 
for the cost-of remediation ofo hazordou.'; moterial or substance solely by-reoson of-per-fbrmlng Work os requircd-by 
ihe-Gontract Documenis.-the-Owner-shftll-indemnify the-Gemfactof-for-oll cosi-and .̂Kpense-ihereby 
incurred/Intentionally omitted. 

§ 11.1,1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized lo do 
business in the jurisdiction in which the Project is located such insurance as is specified in the Solicitation and as 
will protect the Connector from claims .set forth below which may arise out ofor resull from the Contractor's 
operations and completed operations under thc Contracl and for which the Contt-actor may bc legally liable, whelher 
such operations bc by thc Contractor or by a Subcontractor or by anyone directly or indirectly employed by any of 
diem, or by anyone for w hose acts any of them may bc liable: 

.8 Claims involving contractual liabilily insurance applicable to the Contractor's obligations under 
Section 3,18. 

§ 11.1,1,2 The Contractor's liabiiitv insurance shall include all maior coverages and be on a comprehensive peneral 
liabihty basis. 

§ 11.1,3 Certificates of insurance as specified in thc Solicitation and as otherwise acceptable to thc Owner shall be 
filed with die Owner and the User Agency prior to commencement ofthe Work and dio-eafter upon renewal or 
replacement of each required policyof insiu^ce. These certificates and the insurance policies required by this 
Section I l . l shall contain a provision lhat coverages afforded under die policies will not bc canceled or allowed to 
expire until at leasl 30 days' prior written notice has tieen given to the Owner. Owner and the User Agency. An 
additional certificate evidencing continuation of liabilily coverage, including coverage for completed operations, 
>>halt bc submitted with thc final Application for Payment as required by Section 9.10.2 and thereafter upon renewal 
or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information conceming 
reduclion of coverage on accouni of revised limits or claims paid under the General Aggregate, or both, shall be 
fumished by the Contractor with reasonable prompmess. 

§ 11.1.4 Thc Contractor shall cause the commercial liability coverage required by lhe Conttact Documents to 
include (1) die Owner, die Afehriect-and-die /Vrchiiect-^-User Agencv. and their elected and appointed officials, 
memtrcrs. emplovees. and agents, the Design Apent and the Desipn Apeni's consultants as additional insureds for 
claims caused in whole or in pan by the Contractor's negligent acis or omissions during thc Contractor's operations; 
and (2) the Owner-as-an additional insured Owner, die User Agency, and their elected and appointed ofTicials. 
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members, employees, and apenls. as additional in.sureds for claims caused in whole or in part by die Conuacior's 
negliggil acts or omissions during the Conttactor's completed operations. 

S 11.1.5 The Contraclor shall be responsible for the prompt paymeni lo the Owner ofany deductible amounts 
under any insurance ciolicics required under ihc Conlracl Documenls for claims made pursuant to such policies. 

§ 11.2 OWNER'S LIABILITY INSURANCE 
The OwnoF-shnll he responsible for purchosing QfHl-mainiaining'ihe Owner-s-usual-liability insuraneeTOWNER'S 
LIABILITY INSURANCE The Conttacior shall fiimish die Owner and die User Agencv. dirough the Design 
Agent, an in.surancc ceriificale.prqvidinp Owner's Protective Liabilily extended lo include the inicresLS of the 
Design Agenl. and lo protect the Owner. U.scr Agency, and Design Agenl from anv liabiiitv which might be incurred 
against anv of them as a resull ofany operation of the Conttactor or Subcontractors or their employees or anyone for 
whom eiiher the Conttactor or Subcontractors are responsible. Such in.surance shall bc wrillen for Ihc same limits 
as the Contractor's comprehensive general liability insurance and shall include die same coverage. 
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§ 11.3.1 Unless oiherwise-provided.-theOwng-The Contractor shall purchase and maintain, in a company or 
companies law^Uy authorized to do business in the jurisdiction in which the Project is located, propeny insurance 
written on a builder's risk "all-risk" or equivalent policy form in the amouni of the initial Coniract Sum. plus value 
of subsequeni Coniract Modifications and cost of materials supplied or installed by others, comprising total value for 
the entire Project at thc site on a replacement cost basis without optional deductibles. Such property insurance shall 
bc maintained, unless odierwise provided in the Contt-act Documenls or otherwise agreed in writing by all persons 
and entities who art; beneficiaries of such insurance, until final payment has tiecn made as provided in Section 9.10 
or until no person or entity other than the Owner has an insurable interest in the property required by this Seclion 
11.3 to be covered, whichever is later. This insurance shall include interests ofthe Owner, die User Agencv. the 
Contractor, Subcontractors and Sub-su bcon tractors in the Project. If the Owner and/or the User Agency incur any 
damages by failure of the Contraclor lo maintain such insurance, then the Contraclor shall bear all reasonable cosi 
resulting from such failure. 

§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance againsi the perils of fire (with extended coverage) and physical loss or damage including, widiout 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Arohitecl's Design Agent's and 
Conttactor's services and expenses required as a result of such insured loss. 

§ 11.3.1.2 If the Owner docs not intend to purchase such-property-insurance-required-by the Ctmtfuet-and wiih-atl of 
die-coveruges in the amount described obove. the Owner shall so inform the Controcior in wriiing prior to 
commencement ofthe Work. The Conttactor may-lhen-effect-insurance thot will protect ihe-inicfests-of the 
Gon&actor. Subcontractors and Sub-sBbcoHtfociors in the Work, and by appropriote Change Order-the-cost thereof 
shall-be chorged to the-Owner.-lf^iheContraetor isdomogedby-the failure or neglect ofthe Owner to fmrchose or 
moifrtoin insurance as described-above, without so notifying the Contraclor in writing7then'ihe'0wner shoH-beoF-aH 

>:lntentlonally omitted. 

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company 
or companies providing property insurance have consented to such partial txrcupancy or use by endorsement or 
otherwise. The Owner and the Conttactor shall take reasonable steps to obtain consent oflhe insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance. 
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§ 11.3.2 BOILER AND MACHINERY INSURANCEIntentlonallv omitted. 
Thc Ow ncr shaH purchose-ond moinlain boiler ond moehincry insurance rc^ired-by tho Controct 

occcplancc by thc Owner; Ihis insurance shall include-intercsts of-the-Owner, Contract or.-Subcentr odors 
and-Sab-su bcon I rectors in the Work, and thc Owner and-Contract or shall be nomed insureds. 

§ 11.3.3 LOSS OF USE INSURANCE 
The-Qwner.-ai-the Owner's option, may purchosc and mainioin such insuronce as will-insufe the Owner against-loss 
of-useof^heOwner-'s property due to fire OT-other hazards, however causedr4^e Owner waives oil righls of-oction 
oguinst-the-Gontt̂ actor fur loss of use oflhe Owner'sproperty, "including consequential losses-dueto fire or other 
hozofds'however oausedr 

6 11.3.3lntentionallv omitted. 

§ 11.3.4 I f die Conlractor requests in writing that insurance for risks oihenhan-those deseribed herein or-other 
special causes ofloss be inoluded-in-ihe property-insurance-pot icy, tho Owner shall, i f possible, include such 
insur-ofice, and the cost thereof sholl t>c charged lo the Con traotof-^)y appropriate Change Order. 
Intentionally wnltted. 
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§ 11.3.6 Before an exposure to loss may occur, the OwncF-Contraclor shall file with the ConUTictor Owner a copy of each 
policy that indudes insurBnce coverages required by this Section 11.3. Each policy shall contain an generally applicable 
conditions, definitions, exclusions and endorsements related to this Project. Each pdicy shall contain a provision that the policy 
will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days' prior written notice has been 
given lo die Contracior.the Owner and the User Aoencv. 

The Owner ond Goniraetor-waive oIl-riehts-egainsi'M-) each-ether Contractor waives all.riphts against the Owner and 
the User Agency and any of their subconiraciors, sub-sulx:onttactors. agenis and employees, each of the oiher'rand 
(2) the Archiiect. Architeci's consultants, separate contractors described in /\rliclc 6. ifany, and any of their 
sulxronttaclors, sub-subconmiclors, agenis and employees, for damages caused by fire or other causes ofloss to die 
extent covered by property insurance obtained pursuant to this Section I i .3 or olher property insurance applicable to 
the Work, excepl such rights as they have lo proceeds of such insurance held by the Owner as fiduciary. The Owner 
or Contractor, as appropriate, shall require ofthe Archiieel. Architect's consultants, separate contractors described in 
Article 6, i f any, and the subcontractors, sub-subcon tractors, agenis and employees ofany of ihem, by appropriate 
agreemenis. written where legally required for validity, similar waivers each in favor of olher parties enumerated 
herein. Thc policies shall provide such waivers of subrogation by endorsement or otherwise A waiver of 
subrogation shall be effeclive as to a person or entity even though that person or entity would otherwise have a duty 
of indemnification, conttactual or otherwise, did not pay the insurance premium directly or indirectly, and whether 
or not the person or entity had an insurable interest in the properly damaged. § 11.3.8 A loss insured under the 
Owner'sdl is property insurance shall I K adjusted by thc Owi>eF-Con tra ctor as fiduciary and made payable to the 
Owner as fiduciary for die insureds, as their inicrcsts may appear, subject to requirements of any applicable 
mortgagee clause and of Seciion 11.3.10. The Craitractor shall pay Subcontractors their just shares of insurance 
proceeds received by the Conttactor, and by appropriate agreements, written where legally required for validity, 
shall require Subconiraciors to make payments to their Sub-subcontractors in similar manner. 

§ 11.3.9 I f required in writing by a party in interest, thc Owner as fiduciary shall, upon occurrence of an insured loss, 
give bond for proper performance of the Owner's Contractor's duties. The cosi of required t»nds shall t>c charged 
against proceeds received as fiduciary. Thc Owner-Contractor shall deposit in a separate account proceeds so 
received, which the Qwner-Con tta ctor shall distribute in accordance with such agreement as the parlies in interest 
may reach, or as determined in accordance with thc melhod ofbinding dispute resolution selected in thc Agreement 
txrtween the Owner and Conlractor. If after such loss no other special agreement is made and unless the Owner 
terminates die Contract for convenience, replacement of damaged propeny shall be performed by the Contractor 
after notification of a Change in the Work in accordance with Article 7. 
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§ 11.3.10 Thc QwRei<:onttactQr as fiduciary shall have power to adjust and settle a loss with insurers unless one of 
the parties in inlerest shall object in writing wiihin five days after occurrence ofloss to thc Ownet^C on tractor's 
exercise of this power; if such objection is made, die dispute shall be resolved in the manner selected by the Owner 
and Contractor as the mediod ofbinding dispute resolution in the Agreement. Ifthe Owner and Conlractor have 
selecled arbittation as die melhod ofbinding dispute resolution, the OwncFContt^cior as fiduciary shall make 
settlement wiih insurers or. in the case ofa dispute over disttibulion of instu-ance proceeds, in accordance wiih the 
directions ofthe arbitrators. 

§ 11.4.1 The Owner sholl hove die righl to-fcquiFe-the'Controcior to-Contractor shall fumish bonds covering faidiftil 
performance of the Conttaci and paymeni of obligations arising thereunder as stipulated in bidding requiremenis or 
specifieoUv required in the GontraGi-Documenisonthe dote-of-execution ofthe Contraci.the Solicitation. 
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§ 12.1.1 I fa portion ofthe Work is covered contt^uy to the /\fchiteci's Desipn Apent's requesl or to requiremenis 
specifically expressed in the Contract Documenls. il must, i f requested in writing by the ArchiiecirDcsign Agent, be 
uncovered for die j'Vrehiteci's Desipn Apent's examination and be replaced at die Contractor's expense without 
change in the Conlracl Time 

§ 12.1.2 If a portion of the Work has bieen covered dial die Architect Desipn Agent has not specifically requested to 
examine prior to its being covered, the Arehiteci Design Apcnt mav request to sec such Work and it shall tic 
uncovered by thc Conttactor. If such Work is in accordance with the Contracl Documents, costs of uncovering and 
replacement shall, by appropriaie Change Order, be al the Owner's expense If such Work is not in accordance widi 
the Conttact Documents, such cosis and the cost of correction ^ a l l bc at the Contractor's expense unless the 
condition was caused by the Owner or a separate contraclor in which event the Owner shall bc responsible for 
paymeni of such costs. 

Thc Conttactor shall promptly corrca Work rejected by the Architect-Design Agent or failing to conform to the 
requirements ofthe Conttact Documents, w-hether discovered tiefore or after Substantial Completion and whether or 
not fatiricaled. installed or completed. Costs of correcting such rejected Work, including addilional testing and 
inspections, ihc cost of uncovering and replacement, and compensation for the Architeci-'s Design Agent's services 
and expenses made necessary thereby, shall bc at die Conttactor's expense. 

§ 12.2.Z1 In addition to die Coniractor's obligations under Seciion 3.5. if. within one year after the date of 
Substantial Completion ofthe Work or designated portion diereof or after the date for commencement of w/arranties 
established under Section 9.9.1, or by lerms of an applicable special warranty required by the Conttaci Documenls, 
any ofthe Work is found lo bc not in accordance with the requirements ofthe Conttact Documenls, thc Contractor 
shall correct it promptly after receipt of written noiice from the Owner to do so unless die Owner has previously 
given the Conttacior a written acceptance of such condilion. The Owner shall give such nolice promptly aflcr 
discovery ofthe condilion. During the one-year period for correction of Work, if the Owner fails to notify the 
Contt-aclor and give the Contraclor an opportunity to make die correction, the Owner waives the rights lo require 
correction by the Contractor and to make a claim for breach of warranty. Ifthe Contraclor fails to correct 
nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or 
Architeetr-Desipn AgenL lhe Ovvncr may correct il in accordance with Section 2.4. 

§ 12.2.23 The one-year period for correction of Work shall not-be extended by corrective Work performed by the 
Contraclor pursuant to this Section 12.2. 
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§ 12.2.2.4 Upon request bythe Owner and prior to the expiration of one year from die date of Substantial 
Completion, die Design Agent will conduct and the Contt-actor shall atiend a meeting with die Owner to review the 
facility operations and performance. 
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The Contract shall tie governed by the law of thc place-where die Projeet-is locoted-excepi dial, if die parties have 
selected-arbitroiion as the melhod-of binding-dispute resolution, die Federal Arbitration Act shall govem-Sectien 
-testate of lUiode Island 

§ 13.2.1 The Owner and Conttacior respectively bind ihemselves, their partners.-succcssors, assigns and legal 
represeniatives to covenants, agreements and obligations contained in the Contracl Documents. Except as provided 
in Seclion 13.2.2, neither party lo the Conttact shall assign the Conlracl as a whole withoui written consent oflhe 
other. If cither party attempis to make such an assignmeni wiihout such consent, lhal party shali nevertheless remain 
legally responsible for all obligations under the Contracl. 

§ 13.2.2 Thc Owner may, without consent of thc Contraclor. assign thc Contract to a lender providing-eonstructien 
finonciRg-for ihe-Project.-i^e lender-assumes-the OwneT'̂ s rights-and obligations under ihe Controcl Documents. 
any executive, legislative, judicial, regulatory, or administrative body oflhe slate, or any political .sutxiivision 
thereof, inciudinp without limitation, any department. divisiqn._apency. commission, board, office, bureau, 
authority, school, water, or fire district, or other agency of Rhode Island .siaie or local povemmcnt ihat exercises 
povernmental functions, any other governmental authoritv. and anv quasi-public corporation and/or txxly corporate 
and politic. Thc Contraclor shall execute all consents reasonably required to facilitate such assignment. 

Written nolice shall bc deemed lo have been duly served if delivered in person lo thc individual, to a memlxrr oflhe 
firm or entity, or to an officer ofthe corporation for which it was intended; or i f delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the lasi business address known lo die party 
giving nolice. or when received, i f manually delivered or tran.smiiicd by electronic mail or facsimile to the la.st such 
address known to the party giving noiice. 

§ 13.4.2 No action or failure to act by the Owner, Architect Design Agent or Contractor shall constitute a waiver ofa 
right or duty afforded dicm under thc Contract, nor shall such action or failure lo act constimte approval ofor 
acquiescence in a breach there under, except as may be specifically agreed in writing. 

§ 13.5.1 Tests, Inspections and approvals of portions oflhe Work shall be made as required by the Contt-act 
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 
authorities. Unless olherwise provided, the Contractor shall make arrangements for such tests, inspections and 
approvals with an independent testing laboratory or entity acceptable lo thc Owner, or with the appropriate public 
authority, and shall bear all related costs of lests, inspections and approvals. The Conmictor shall give die Architect 
Design Agent timely notice of when and where tests and Inspcciions arc lo bc made so that the Afchileci-Design 
Agent may be present for such procedures. The Owner shall tiear costs of ( I ) tests, inspections or approvals that do 
not become requirements until after bids are received or negotiations concluded, and (2) tests, inspections or 
approvals where building codes or applicable laws or regulations prtrfiibit thc Owner from delegating their cost to 
the Contractor. 

§ 13.5.2 if lhc Afehiteeh-Design Agent. Owner or public authorities having jurisdiction determine lhal portions of 
thc Work require additional testing, inspection or approval not included under Section 13.5.1. die Architeci Desipn 
Apcnt will, upon written authorization from the Owner, insttuct the Contractor to make arrangements for such 
addilional testing, inspection or approval by an entity acceptable to the Owner, and the Contt-actor shall give timely 
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notice lo die Architect Desipn Apent of wlien and where tests and inspections are to be made so dial die Architect 
Design Agent may be presenl for such procedures. Such costs, except as provided in Section 13.5.3, shall be at die 
Owner's expense. 

§ 13.5.3 I f such procedures fortcsting, inspection or appro -̂al under Sections 13.5.1 and 13.5.2 reveal failure of die 
portions of die Work to comply with requirements established by the ConttTict Documents, all costs made necessary 
by such failure including diose of repeated procedures and compensation for die Architect^-Des ign Ageni's services 
and expenses shall bc at the Contractor's expense 

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contraclor and prompdy delivered to the Architeci.Desipn Apent. 

§ 13.5.5 I f the Architect Dcsign_Apcnt is to observe tesls. inspections or approvals required by the Contract 
Documents, the Archilect-Desipn Agent will do so promptly and, where practicable, at the normal place of testing. 
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Payments-due-and-unpaid under thc Conttact Documents shoU-beor inlerest-from thc date-payment is due ot such rale 
os-the parlies-may ogree upon in writing or. in the absence thereof, at-Ae-legol rate prevailing fi-om-time-to-iime at 
tbe-ploce where iheProfeci is-locoled:No interest shall be due or payable on accouni of anv payment due or unpaid 
under the Contract Documents excepl in_accordance widi the provisions of "Prompt Payment bv Department of 
Administration." R.l. Gen. Laws 42-11.1-1 el setf. 

,2 An act of governmenl, such as a declaration of national emergency ihat requires all Work to be 
stopped: or 

.3 Because the Afehitect-Desipn Agent has not issued a Certificate for Payment and has not notified the 
Conttacior of die reason for widiholding certification as provided in Seclion 9.4.1, or because die 
Owner has not mode payment on a Certificate-for-Payment wilhin the time stated in the Contt-act 
Documenls:-or9.4.1 

t4 The OwneF-has-foiled-to fumish-io the GonttTictor-prompily, upon the GentmclOT'̂ s request, reasonable 
evidence os required by Section-2.2. 1T̂  

§ 14.1i2-The Contractor-moytermifwte the Contract if, ihrough no aci-or fauk-of the Contfector or a Subcontractor, 
Sub-siibeontFacior-or-iheir agents or employees or-any other'persons of-en tities performing portions of the-Work 
under direci or indirect conttTici widi dieGontt-aotor. repeoted-suspcnsionG.-dcloys-or-iniefrupttons of the entire Work 
by the Owner as described-ifi-Seclieft-14.3 constitute in the-eggregoie more than \00 pcrcent-of the tolol numtrer of 
days-scheduled for completion, or 120 days in any 365-doy periedrwhichcver is less. 

§ 14.1.Intentionally twiitted. 

§ 14.1.3 If one of die reasons described in Seclion 14.1.1 or 14.1.2 exisis. the Conttactor may, upon se\'cn days' 
written notice to the Owner and Architect.-Design Agent, terminate the Contract and recover from die Owner 
payment for Work executed.-including-reasonable overhead-and-profii.-cosis incurred by reason orsuch-terminatioHT 
and'damagesrcxeculed. 

§ 14.1.4 I f the Work is stopped for a period of 60 consecutive days through no act or fault of die Contraclor or a 
SulK;on tractor or their agents or employees or any other persons performing portions ofthe Work under conlracl 
with the Contractor because the Owner has repeatedly failed to fijifill the Owner's obligations under die Contract 
Documents widi respect to maiters important to the progress of the Work, the Conttactor may, upon seven additional 
days' written notice to the Owner and the Architect. Design Agent, terminate the Conttact and recover from the 
Owner as provided in Seciion 14.1.3. 
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.1 fcpcatedly-refuses or fails to supply enough properiy skilled workers or proper materials; 
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,3 FepeatedlV'disrepards-disrceards or fails to comnlv with applicable law-s, stamtes, ordinances, codes, 
rules and regulations, or lawHi! orders of a public aulhorily: or 

.4 otherwise is guilty of subsiantiol breooh of a breach ofor fails to comply wilh a provision oflhe 
Contract Documents. 

§ 14.2.4 If the unpaid balance of thc Conttaci Sum exceeds costs of finishing die Work, including compensation for 
die Architeci's Design Agent's services and expenses made necessary thereby, and odier damages incurred by the 
Owner and not expressly waived, such excess shall be paid to the Conunclor. I f such costs and damages exceed the 
unpaid balance, the Contractor shall pay the difTerence to the Owner. The amount to be paid to thc Contractor or 
Owner, as the casc may lx:, shall bc certified by the Initial Decision Maker, upon application, and this obligation for 
payment shall survive termination oflhe Conlracl. 

§ 14.3.2 The ConPTici Sum oiid-GonbTict-Time sholl-be-ndjusted for increases in die-cost and time caused by 
suspension, delay or interruption os described in-Section-M.3.1. Adjusimcm-of-ihe Contracl Sum sholl-include 
profitTNO-adjustment-shall-be made-to the exteni 
T4 thai performance is. was or would have been-so suspended.-delayed or interrupied-by-another oause for 
which the ConlFBOtor is-responsiblei-oHntentionally omitted. The Owner .shall.nol bc liable to the Contractor or anv 
Sutx:onttactor for claims or damages of any nature caused by or arising out of any delays. Thc sole rernedy againsi 
the Owner for delays shall he the allowance of additional time for completion oflhe Work. 

si that on cquitablc'odjustnnent is mode or denied under onolher provision of-ihe Coniroci. 

§ 14.4.3 In case of such termination for the Owner's convenience, the Contractor shall tie entitled to receive payment 
for Work executed, and costs incurred by reason of such term ino lionrolong-with reosonablfr overhead and profii on 
the-Worknot-execuied.termination. 
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Claims by either lhe Owner or Contractor musl bc initiated by written notice to thc other party and to the Inilial 
Decision Maker wilh a copy sent to lhe Archiiect. if-ihe-Architect-is not-serving os-the Iniiial-Decision MokefT 
Design Agent. Claims by eidier party musi be initiated widiin 21 days after occurrence of die event giving rise to 
such Claim or widiin 21 days aflcr the claimant first recognizes the condition giving rise to die Claim, whichever is 
laier. 

Pending final resolution ofa Claim, excepl as olherwise agreed in writing or as provided in Section 9.7 and Anicle 
14, thc Contraclor shall proceed diligently with performance oflhe Contracl and thc Owner shall continue to make 
paymenls in accordance with the Contract Documents. The Architect-Desipn Aeent will prepare Change Orders and 
issue Certificates for Payment in accordance wilh the decisions ofthe Iniiial Decision Maker, 

§ 15.1.5.3 Claims for increase in the Conlracl Time shall set forth in detail the circumstances lhal form the basis for 
the Claim, die date upon which each cause of delay began lo affect the progress ofthe Work, the date upon which 
each cause of delay ceased to affecl the progress ofthe Work and the number of days' increase in the Coniract Time 
claimed as a consequence of each such cause of delay. The Contraclor shall provide such supporting documenlalion 
as die Owner may requirc inciudinp, where appropriate, a revised construciion schedule indicating all the activilies 
affecied by lhe circumslances forming the basis of the Claim. 
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§ 15.1.5.4 Thc Contractor shall nol bc entitled lo a separate increase in the Contracl Time for each one oflhe numt>er 
of causes of delay which mav have concurrent or interrelaicd effects on the progress ofthe Work, or for concurrent 
delays due to ihe fauli oflhe Contraclor. 

Thc Contraclor ondOwner waive Cloims against each odier waives Claims against die Owner for consequential 
damages arising out of or relating to this Contract. This mutual waiver includes 

A domoges ifMHtfred by the Owner for rcnial-expenses,-fof-losses of use,-income, profit, finoncingr 
business and-roputation. and for loss of monagement or-entpkiyee productivity or of the services of 
such persons; and 

i3 damages incurred by the Contraclor for principal ofTice expenses including the compensation of 
personnel stationed diere. for losses of financing, business and reputation, and for loss of profit 
except anticipated profit arising directly from the Work. 

This-mutual waiver This wiver is applicable, widioui limitation, to all consequential damages due to eiiher party's 
the Owner's icrmination in accordance widi Article 14. Nothing contained in this Section 15.1.6 .shall be deemed to 
preclude an award of liquidated damages, when applicable, in accordance with the requirements ofthe Coniraci 
Documents. 
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§ 15.2.1 Gtaimsreseludiflg-ihosc-flfising-under-Scctions-10.3. 10.4.-11.3.9. ond-l-lTj.-lO.-Claims shall bc referred to 
the Inilial Decision Maker for initial decision. The Architect-Purchasing Apent appointed pursuant to the provisions 
of the "State Purcha.ses Acl." R.l. Gen. Laws ti 37-2-1 et .scq.. will serve as die Initial Decision Maker, unless 
otherwise-indicated-in'dic-Agfeemenl.-Bxcepi for diose Claims excluded-by-this-Seetien-1-5.2.1. on-Makcr in 
accordance with the provisions ofthe Slate Purchases Aci. Slate of Rhode Island Procurancni Rcgulaiion.s, and this 
Section 15.2. An inilial decision shall I K required as a condilion precedent lo mediation and binding dispute 
resolution ofany Claim arising prior to the date final paymeni is due, unless 30 days have passed after the Claim has 
been referred to the Initial Decision Maker wiih no decision having been rendered.Unless the-lniiial Deeision-MokcF 
ond atl-efreeied-parties-ogroc, the Initial Decision Maker wiW not-decide disputes between-the ContractoF-and 
persons or-entilies other than-the Osvner: 

§ 15.2.5 Thc Initial Decision Maker will render an inilial decision approving or rejecting the Claini, or indicating 
lhat the Initial Decision Maker is unable to resolve die Claim. This initial decision shall (1) bc in writing; (2) state 
the reasons therefor; and (3) nolify the parties and the Archiicci,-if^e-Architeet-is not serving os the Initial-PeoistoH 
MakefT-Desipn Agent of any change in the Conttact Sum or Contracl Time or txith. Thc inilial decision shall be final 
and binding on the parties but subject to mediation and, i f die panies fail to resolve their dispute throug mediation, 
to binding dispute resolution. 

§ 15.2.6 Either party may file-apply for mediation of an iniiial decision at any limc, subject to thc terms of Section 
15.2.6.1. 

§ 15.2.6.1 Either party may. within 30 days from the date ofan iniiial decision, demand-in-wr it ing-that-the other 
party file for medioiion within 60 days of lhe initial dccisioH:-lf-such-a-dcmand-is made and the party receiving lhe 
dcmond fails-to file for-mediotion'Svilhin the time required,-then-both-portics waive iheir rights to mediate-or-puFSue 
binding dispuieresoluiion-proceedingS'wiih-respcGt to die initial decision. 
apply in writing lo the Presiding Justice of the Providence County Superior Court with a copy to thc other parties, 
wilh a request for the court to appoint a mediator, and the costs of the mediator shall be bome equally bv all of the 
parties. 

§ 15.2.8 If-o-Glflim relotes to or is-the'Subject-of-a mechanio -̂tienrthe-party osscrting such Claim'moy-procccd-in 
oecordance wiih opplicable law lo comply with-ihe lien notice or-filing deodlinesrlntentionally omitted. 

AddlUons and Deletions Report fo r /MA Document A 2 0 1 " * - 2 0 0 7 . Ct^yr ighl © 1911, 1915, 1918, 1925, 1937, 1951, 1958. 1 K 1 . 1963, 1966, 1970. 1976. 
1967. 1997 and 2007 by Tho American Institute of/VchiloclS. /Ul righU reserved. W/UtNING: This AiA* Document Is protected by U.S. Copyr ight Law and 
International Treaties. Unauthorized raproducl lon er d ist r ibut ion of th is AIA* DocumenL or any port ion of IL may result In severe ctvll and cr iminal 
penalties, and wi l l be prosocuted t o t h e maximum extent possible undor lhe law. This document was produced by AIA software at 13:57:44 on 12/22/2014 
under Order No.7624003e07 1 which eiqjires on 12/30/2015, and is not (or resale. 
UserNote* : " (2019053136) 



§ 15.3,2 The parties shall endeavor to resolve their Claims by mediation which, unless die partics-muttjolly-agree 
otherwise, sholl be odministered by tho Americon Arbitt-otion Associotion-in occordoncc widi its Construction 
Inriiifiiry Modioiinn Proogdurcs in cfTcct on die dale of die Agreement, which .shall be administered by the Presiding 
Juslice of die Providence County Superior Court. A requesi for mediation shall be made in writing, delivered to the 
other party to ihc Contract, and filed with lhe pcrr.on or enlily administering die mediali€n>:-couri. Thc request may 
be made concurrently with the filing ofbinding dispute resolution proceedings but. in such event, mediation shall 
proceed in advance ofbinding dispute resolution proceedings, which shall be stayed pending mediation for a period 
of 60 days from the dale of filing, unless stayed for a longer period by agreement ofthe panies or court order. Ifan 
arbitt-ation is siayed pursuanl to this Seclion 15.3.2, the parties may noncdieless proceed to the selection ofthe 
arbitrator(s) and agree upon a schedule for later proceedings. 
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§ 15.4 ARBITRA'nONIntentionalW Omitted. 
§ 15.4.1 I f the-parties hove selected arbttroi ion os the mothod-for-binding dispute resol ut ion-in-the-Agreomcnt, any 
Claim subject-iQ.-but-not-fesoived-by, mediation shoH-be-subjeei to arbitroiion which. unless the-pariies mutually 
ogroe otherwise, shall-be-administered by-the-American-Arbitrotion-Associaiion in accordance-with-its Construciion 
Industry Arbittaiion Rules in-effeei-on- the-date of ihe AgreementrW-demond for arbitration shall be made in writing, 
delivered lo die-other party lo the Coniract. ond filed with the person or aitily-odm ini steri ng the arbitral ionr-The 

whieh-ofbitration is permilted-tobe-demanded: 

§ '1S.4.-1r1 A'demand fo^-orbi^^otion•shatl-tx^-fflflde^oeftflier'than'Concurrendy-wilh'lhe-fil^ng'Of•o requesi-for 
mediation, bui in no-event-shall-it-be-made after the dale when die-instituiion of legat or equitable proceedings-based 
on tho Claim would be borrcd by the applicable statule-of-limiiaiions; For siotuie of limitations purposes, receipt ofo 
written-demond-for arbitration by the person or eniity adminisiering-ihe orbiiratioR-shQll constitutethe institution of 
legol-or-equitat>lo proceedings based on the Claim. 

§ 16.4.2 The award-rendered-by the or bi ira tor or-orbitrators shall be final, ondjudgment-mfty-be-enleredupon-il-in 
accordance with-applicable-law in unyeourt huvifig-jUfisdictiofi-theFeof. 

§ 16.4.3 The-fbfegoing-ogreement lo orbitrote and-oth«-' agreemenis lo arbiu=ete-with on-oddiiienal person or entity 
duly conscnted-te-by porties-to lhe Agreemenl shall be specifically enforceoble under opplicoble law in onyoourt 
ha ving- juf isdic I ien-ih Cf eof: 

S 16 COMPLIANCE WITH APPUCABLE LAW 

The Contraclor and its Subcontractors shall comply with all applicable federal, state, and local laws. 
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JENSEN HUGHES Standard Contract Documents-State 
Fire Alarm Upgrade 

Donovan Dining Center - Faculty Dining 

SECTION 01 IOOO-SUMMARY 

PART 1 - GENERAL 

1.01 PROJECT 

A. Thc Project consists of the upgrade and extension of the existing addressable fire alarm 
system within lhe Donovan Dining Center into the Faculty Dining area on thc Rhode 
Island College campus in Providence, Rl: 

1. Fumish and install a new signaling line circuit from the exisiing fire alarm conlrol 
unit (Gamewell—FCI E3) lo serve lhe new initiating devices; 

2. Fumish and install a new remote power supply to serve new notification appliances; 

3. Fumish and install new initiating devices and notification appliances; 

4. Fumish and install new wiring and raceway as necessary; 

5. Provide product submittals, calculations and shop drawings for Engineer approval; 

6. Provide all programming and testing required for system operation; 

7. Provide closeout documents for Owner records including as-built drawings; 

8. Paint all newly installed conduits installed in exposed locations; and 

9. Remove exisiing fire alarm devices, wiring and raceway as indicated on drawings. 

1.02 CONTRACT DESCRIPTION 

A. Coniract Type: A single prime contracl based on a Stipulated Price as described in 
Document 00 5200 - Agreement. 

1.03 DESCRIPTION OF WORK 

A. Scope of demolition and removal work is shown on drawings. 

B: Fire Alarm System: Upgrade existing fire alarm syslem as shown on drawings. 

1.04 OWNER OCCUPANCY/SCHEDULE 

A. Owner intends lo continuously occupy the building. Work must be coordinated around 
Owner schedule. All work must be completed wilhin 90 calendar days of receipt of 
Purchase Order. 

B. Work to begin wiihin 7 days of receipt of Purchase Order. 

D. Cooperate with Owner to minimize conflict and to facilitate Owner's operations. 

1.05 CONTRACTOR USE OF SITE AND PREMISES 

A. Construction Operations: Limited to areas noted on Drawings. Include all costs ofthis 
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JENSEN HUGHES Standard Contract Documents-State 
Fire Alarm Upgrade 

Donovan Dining Center - Faculty Dining 

coordination, including all premium time wages that may be required to meet these 
requirements, in lhe Base bid. 

B. Arrange use of site and premises to allow: 
1. Adjacent projects to progress as planned for the Owner. 
2. Use of Slreel and adjacent properties by lhe Public. 
3. Continued operation of the facility. 

C. Provide access to and from site as required by law and by Owner: 
1. Maintain appropriate egress for workforce and users ofthe facility. 
2. Do not obstruct roadways, sidewalks, or other public ways wilhoul permit. Provide 

necessary signage and barriers to direct pedestrians around work areas. 

D. Time Restrictions: 
1. Work in building to be coordinated with Owner. Contractor is responsible lo 

maintain clean and safe environment to allow continuous building occupancy. 
2. Limit conduct of especially noisy work when events are in process. 
3. All work lo be completed within 90 calendar days of receipt of Purchase Order. 

E. Utility Outages and Shutdown: 
1. Do not disrupt or shut down life safety systems, including but not limited to fire 

sprinklers and fire alarm syslem, wilhoul 48 hours notice to Owner and authorities 
having jurisdiction. 

2. Prevent accidental dismption of ulility services to other facilities. 

1.06 ITEMS TO BE SALVAGED 

A. None. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

END OF MAIN SECTION 
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Standard Contract Documents-State Bid 

SECTION 01 2000 - PRICE AND PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Allowances. 

B. Testing and inspection allowance. 

C. Schedule of values. 

D. Applications for payment. 

E. Warranty inspection retainage. 

F. Sales lax exemption, 

G. Change procedures. 

H. Defect assessment. 

I . Unit prices. 

J, Alternates. 

1.02 ALLOWANCES 

A. See General Conditions Anicle 3.8 for Allowance provisions. 

B. Design Agent Responsibility: 

1. Consull wilh Conlractor for consideration and seleclion of products, suppliers, and 
Installers. 

2. Select producis in consultation wilh Owner and transmit decision to Contraclor. 
3. Prepare Change Order to adjust final cost. 

C. Contractor Responsibility: 
1. Assist Design Agent or ils Consultants in selection of products, suppliers and installers. 
2. Obtain proposals from suppliers and installers, and offer recommendations. 
3. On notification on selection by Design Agent, execute purchase agreement with 

designated supplier and installer. 
4. Arrange for and process shop drawings, product data, and samples. Arrange for delivery, 
5. Promptly inspect products upon delivery for completeness, damage, and defects. Submil 

claims for transportation damage. 

D. Schedule of Allowances: See Attachment A. 
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Standard Contract Documents-State Bid 

1.03 TESTING AND INSPECTION ALLOWANCE 

A. All costs of regularly scheduled testing are included in the Base Bid. See Attachment A for 
allowance to cover costs of additional testing to be provided when directed by the Owner. 

B. See Section 01 4000 and ils attachment for testing requirements. 

1.04 SCHEDULE OF VALUES 

A. Submit Schedule of Values in duplicate, one copyrighted original and one copy. 

B. Format: Utilize lhe Table of Contents of this Project Manual. Idenlify each line item with 
number and title of the major specification Section. Identify site mobilization, bonds, insurance 
and closeout. 

C. Include in each line item, the amount of Allowances specified in this Section. For unit cost 
Allowances, Identify quantities laken from Contracl Documents multiplied by the unit cost to 
achieve the total for the Item. 

D. Include separately for each line item, a direct proportional amount of Contractor's overhead and 
profit. 

E. Revise schedule to list approved Change Orders, with each Application for Payment. 

1.05 APPLICATIONS FOR PAYMENT 

A. Submit each application on an original AIA Form G702 - Application and Certificate for 
Payment and AIA G703 - Continuation Sheet, accompanied by three copies. 
1. Prepare a draft version "pencil copy" of eaeh application and distribute via email 5 days 

prior to due date for review by Design Agent and Owner's represeniative. 
2. After making agreed revisions. Individually sign and notarize and emboss with notary's 

official seal, the original and each of the three copies. Deliver to Owner's representative 
for furiher processing and dislributlon. 

3. Applications not including original copyrighted AIA G702, and G703 Forms, will be 
rejected, and renamed for rc-submlttal. 

4. Applications not properly signed and notarized will be rejected, and retumed for re-
submittal. 

5. Applications submitted withoui the following items described in this section and ils 
attachments will be retumed for rcsubmittal. 

B. Content and Format: Utilize Schedule of Values for listing ilems in Application for Paymeni. 

C. Provide one hard copy and one copy in disc form of the updated construction schedule with 
each Application for Payment submission, prepared per Section 01 3300. 
1. Provide a statement signed by the Contractor's firm principal certifying that there are no 

unidentified outstanding claims for delay. 
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Standard Contract Documents-State Bid 

D. Include with each monthly Application for Payment, following the first application, Certified 
Monthly Payroll Records with proper compliance cover sheet for the previous month's pay 
period. Identify MBE/DBE subcontractors and hours worked in a format acceptable lo URI. 
See Attachment A this seclion for current Slate and Federal requiremenis. 

E. Submit with transmittal lener as specified for Submittals In Section 01 3300. 

F. Beginning with the second Application for Paymeni, Conu-actor's right to payment must be 
substantiated by documenting, on a copy of the URI Waiver of Lien Form included in 
Document 00 6140 - Waiver of Lien Form in this Project Manual, that payment monies due, 
less retainage not exceeding ten percent, have been paid In full to subcontractor and suppliers 
for work, malerials, or rental of equipment billed for under specific line item numbers In the 
immediately preceding application. 

G. Substantiating Data: When the Owner or Design Agent requires additional substantiating 
information from the review of the "pencil copy", submit data justifying dollar amounts in 
question. 

H. In addition to the items above, Include the following wllh the Application for Payment: 
1. Record Documents as specified In Section 01 7800, for review by the Owner which will 

be retumed lo the Contractor. 
2. Affidavits attesting to off-site stored products with Insurance certificates as requested. 
3. Digital Photographs as specified in Seclion 01 3300. Include on same disc with 

constmction schedule. 

I . Payment Period: Submil at monthly intervals unless stipulated otherwise In thc Supplemental 
General Conditions. 

1.06 WARRANTY INSPECTION RETAINAGE 

A. A percentage of job cost as defined in Attachment A will be retained from Final Payment for 
a duration of ten months. If. after len months, alt systems including mechanical and 
electrical, are determined by the Owner to be properly functioning, the Warranty Inspection 
Retainage will be released. 

B. If, after ten months, there are found to be modifications, adjustments, or corrections 
necessary to be made to address any syslem or product malfunction, in order to fulfill 
specified performance or requirements of such systems or products, release ofthe warranty 
inspection retainage will be delayed until such malfunctions arc rectified. 

C. If, after t̂ velve months from the date of Final Completion, all systems have not been fully 
addressed, the Owner may utilize the Warranty Inspection Retainage to hire olhers to execute 
necessary modifications, adjustments, or corrections. 

1.07 SALES TAX EXEMPTION 

A. Owner is exempt from sales tax on products permanenlly incorporated in Work ofthe Project. 
1. Obtain sales tax exemption certificate number from Owner. 
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2. Place exemption certificaie number on Invoice for materials incorporated In the Work of 
the Project. 

3. Fumish copies of Invoices lo Owner. 
4. Upon completion of Work, file a notarized statement with Owner that all purchases 

made under exemption certificate were entitled to be exempi. 
5. Pay legally assessed penalties for improper use of exemption certificaie number. 

1.08 CHANGE PROCEDURES 

A. Submittals: Submit name of thc individual authorized to receive change documents, and be 
responsible for informing others in Contractor's employ or Subcontractors of changes to the 
Work. 

B. Thc Design Agenl will advise of minor changes in the Work not involving an adjustment to 
Contracl Sum or Contract Time by issuing supplemental instmctions on AIA Form G710. 

C. The Design Agent may issue a Proposal Request which includes a detailed descriplion ofa 
proposed change with supplementary or revised Drawings and specifications, a change In 
Coniract Time for executing the change with a stipulation of any overtime work required, and 
the period of lime during which the requested price will be considered valid. Contractor wiil 
prepare and submil an estimate within 15 days. 

D. The Contractor may propose changes by submitting a request for change to thc Design Agent, 
describing the proposed change and its full effect on the Work. Include a statemeni describing 
the reason for the change, and lhe effect on the Contract Sum and Conlracl Time with full 
documentation, and a statement describing the effect on Work by separate or other Contractors. 
Document any requested substitutions In accordance with Seclion 01 6000. 

E. Stipulated Sum Change Order: Based on Proposal Request, and Contractor's fixed price 
quotation, or Contractor's request for a Change Order as approved by Design Agent. 

F. Unit Price Change Order: For contract unit prices and quantities, the Change Order will be 
executed on a fixed unit price basis. For unit costs or quantities of unils ofwork which are nol 
pre-<letermlned, execute the Work under a Constmction Change Directive. Changes in the 
Contract Sum or Contract Time will bc computed as specified for a Time and Material Change 
Order. 

G. Constmction Change Directive: Design Agenl may Issue a directive, on AIA Form G713 
Constmction Change Directive signed by thc Owner, instmcting the Contractor to proceed wilh 
a change in the Work, for subsequent inclusion in a Change Order. Document will describe 
changes in the Work, and designate method of determining any change In the Contract Sum or 
Contracl Time. Promptly execute the change. 

H. Time and Material Change Order: Submit an itemized account and supporting data after 
completion of the change, including timeslips signed by Owner's representative, wilhin the lime 
limits indicated In the Conditions of the Contract. The Design Agent will determine the change 
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allowable in thc Contract Sum and Contract Time as provided In the Contract Documents. Only 
Owner-representative-signed timeslips will bc considered. 

I. Maintain detailed records of work done on a Time and Material basis. Submit timeslips daily 
for verification and sign-off by Owner's representative on-site. Provide full informalion 
required for an evaluation of the proposed changes, and to substantiate costs for thc changes in 
the Work. 

J. Documeni each quotation for a change in cost or time with sufficient data to allow an evaluation 
of the quotation. Provide detailed breakdown of costs and estimates for labor and materials 
including a detailed breakdown for subcontractor's or vendor's Work. Include copies of written 
quotations fi^om subcontractors or vendors. 

K. Change Order Forms: AIA G701 Change Order. 

L. Execution of Change Orders: The Design Agent will issue Change Orders for signatures ofthe 
parties as provided in the Conditions of the Contract. 

M. Correlation Of Contractor Submittals: 
1. Promptly revise the Schedule of Values and the Application for Payment forms to record 

each authorized Change Order as a separate line item and adjust the Contract Sum. 
Promptly revise progress schedules to reflect any change in the Coniraci Time, revise sub-
schedules to adjust times for any other Ilems of work affected by the change, and resubmil. 

2. Promptly enler changes in the Project Record Documents. 

1.09 DEFECT ASSESSMENT 

A. Replace the Work, or portions of the Work, nol conforming to specified requirements. 

B. If, in the opinion of the Design Agent, It is not practical to remove and replace the Work, the 
Design Agent will direct an appropriate remedy or adjust payment. 

C. Ifso directed, the defective Work may remain, but the unit sum will be adjusted lo a new sum 
al the discretion of the Design Agent. 

D. The defective Work will be partially repaired to the instmctions of the Design Agent, and the 
unit sum will be adjusted to a new sum at the discretion ofthe Design Agent. 

E. The individual Specification Sections may modify these options or may identify a specific 
formula or percentage sum reduction. 

F. The aulhorily of the Design Agenl lo assess the defect and idenlify a payment adjustment. Is 
finat. 

G. Non-Payment For Rejected Products: Payment will not be made for rejected products for any 
of the following: 
1. Products wasted or disposed of in a manner that is not acceptable. 
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2. Products delermined as unacceptable before or af̂ er placement. 
3. Products not completely unloaded from the transporting vehicle. 
4. Products placed beyond the lines and levels ofthe required Work. 
5. Products remaining on hand after completion ofthe Work. 
6. Loading, hauling, and disposing of rejecied products. 

1.10 UNIT PRICES 

A. See Attachment A. 

1.11 ALTERNATES 

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejecied in accordance with 
the terms of the Solicitation. 

B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Altematcs: Sec Attachment A. 

PART 2-PRODUCTS 
Not Used. 

PART 3 - EXECUTION 
Not Used. 

END OF SECTION 
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01 2010 PRICE AND PAYMENT PROCEDURES - Attachment A 

A. Allowances 

1. None. 

B. Testing Allowance 

1. None. 

C. Unit Prices 

1. None 

D. Alternates 

1. None 

E. Payroll Reporting 

1. Forms for the submission of Certified Payroll Records may be found from the 
Rhode Island Prevailing Wage Website In either PDF or Excel formats. These 
forms must be used on monthly submittals. 

2. Identify Apprenticeship hours required under RIGL 37-13-3.1 forall contracts 
over Slmillion in value. 

3. A Minority Utilization Report for minority subcontractors must bc included. 
Use the form provided as Attachment B. 

F. Warranty Inspection Retainage 

I . One-half of one percent of the cost of the Work will be retained from Final 
Paymeni for this purpose. 

END OF ATTACHMENT 
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MBE Compliance Office 01 2020 PRICE AND PAYMENT PROCEDURES - Attachment B v̂ww.rr 
I Capitol Hill, 2"'* Floor 
Providence, Rl 02908 
401-574-8670, 401-574-8387 (fax) 

Pursuant to RIGL 37-14.1 as well as the regulations promulgated thereto, the MBE Compliance Office requires that you 
Please note that these figures will be verified with the MBEs identified. If there are outstanding Issues, such as retainaj 
atlach supporting documentation for same. Also nole that copies of invoice and cancelled checks for paymeni to all ME 
required. 

Contractor/Vendor Name: 
Project Name & Location: 
Original Prime Contract Amount: $_ Current Prime Contract Amount: 

MBEAVBE 
Subcontractor 

Original 
Contract 
Amount 

Change 
Orders 

Revised 
Contract 

Value 

% 
Completed 

To Date 

Amount 
Paid 

To Date 

Amount 
Due 

Retainage 
% 

R( 
A 

declare, under penalty of perjury, that the infonnalion provided in this verification form and supporting documents is t 

Signamre Date 

Printed Name 
Notary Certificate: 

Swom before me this day of ,2012. 

Notary Signature Commission Expires 
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SECTION 01 3000 - ADMINISTRATIVE REQUIREMENTS 

PART I - GENERAL 

1.01 SECTION INCLUDES 

A. Site administration 

B. Coordination and projecl conditions. 

C. Preconstmction meeting. 

D. Site mobilizalion meeting. 

E. Progress meetings. 

F. Pre-installatlon meetings. 

1.02 SITE ADMINISTRATION 

A. Maintain a dally attendance log to include the names ofall project employees and guests to 
the site. Each guest signing the log should Indicate a brief description ofthe reason for the 
visit, the guest's employer or organization. The log sheet, or sheets, must cleariy indicate the 
Project Name, and thc name of thc Prime contractor. Each line in the log should allow for the 
name of that employee, the employee's job litle (use terminology used by prevailing wage job 
tille), and the name of lhal employee's employer. This log shall be kepi on a uniform form 
prescribed by the Director of Labor and Training. Such log shall be available for inspection 
on the site at all times by the Purchaser, Owner, and/or the Director oflhe Department of 
Labor and Training and his or her designee. Provide copies when requested. 

1.03 COORDINATION AND PROJECT CONDITIONS 

A. Coordinate the scheduling, submittals, and the Work of thc various Sections ofthe Projecl 
Manual to ensure an efficient and orderly sequence of lhe installation of interdependent 
constmction elements. 

B. Verify that the utility requirements and characteristics ofthe operating equipment arc 
compatible wilh thc building utilities. Coordinate ihe Work oflhe various Sections having 
interdependent responsibilities for installing, connecting to, and placing in service, such 
equipmenl. 

C. Coordinate the space requirements, supports and inslallalion ofthe mechanical and electrical 
Work, which are indicated dlagrammatically on the Drawings. Follow the routing shown for 
the pipes, ducts, and conduit, as closely as practicable; place mns parallel with the lines ofthe 
building. Utilize spaces efficiently to maximize accessibility for other installations, for 
maintenance, and for repairs. 
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D. Coordinate the completion and clean up of the Work ofthe separate Sections in preparation for 
Substantial Completion and for portions of the Work designaled for the Owner's partial 
occupancy. 

E. After the Owner's occupancy of the premises, coordinate access to the site for correction of 
defective Work and the Work not in accordance with the Contract Documents to minimize 
dismption of the Owner's activilies. 

1.04 PRECONSTRUCTION MEETING 

A. The Design Agent will schedule a meeting after a Purchase Order is issued to the Contractor. 

B. Attendance Required: Owner's Representative, Design Agenl, and Conlractor. 

C. Agenda: 
1. Distribution of the Contract Documents. 
2. Submission of a lisl of Subcontractors, a list of products, schedule of values, and a 

progress schedule. 
3. Designation ofthe personnel representing the parties in thc Contract and thc Design 

Agent. 
4. The procedures and processing of the field decisions, submittals, substitutions, 

applications for payments, proposal requests, Change Orders, and Coniract closeout 
procedures. 

5. Scheduling. 

D. Contractor shall record the minutes and distribute copies within two days after the meeting to 
the participants, with copies to the Design Agent, Owner, olher participants, and those 
consultants affected by the decisions made. 

1.05 SITE MOBILIZATION MEETING 

A. The Design Agent will schedule a meeting at the Project site prior to thc Contractor's occupancy 
and may occur at the same time as the Preconstmction meeting noted above. 

B. Attendance Required: The Owner, Design Agent, Contractor, the Contractor's Superintendent, 
and major Subcontractors. 

C. Agenda: 
1. Use of the premises by the Owner and the Contractor. 
2. Thc Owner's requirements and partial occupancy. 
3. Constmction facililies and controls provided by the Owner. 
4. Temporary utilities provided by the Owner. 
5. Security and housekeeping procedures. 
6. Schedules. 
7. Application for paymeni procedures. 
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8. Procedures for testing. 
9. Procedures for maintaining the reeord documenls. 
10. Requirements for the start-up of equipment. 
11. Inspection and acceptance ofthe equipmenl put into service during the constmction 

period. 

D. Contractor shall record the minutes and distribute the copies within two days after the meeting 
to the participants, with copies to the Design Agent, Owner, other participants, and those 
consultants affecied by the decisions made. 

.06 PROGRESS MEETINGS 

A. Schedule and administer the meetings throughout the progress of the Work at weekly intervals 
while work is In process. 

B. Make arrangements for the meetings, prepare the agenda wilh copies for thc participants, and 
preside at the meetings. 

C. Attendance Required: The job superintendent, major subcontractors and suppliers, the Owner, 
Design Agent, and Consultants as appropriate to agenda topics for each meeting. 

D. Agenda: 
1. Review the minules of previous meetings. 
2. Review oflhe Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of the problems which Impede the planned progress. 
5. Review of the submittals schedule and stalus ofthe submittals. 
6. Review of delivery schedules. 
7. Maintenance ofthe progress schedule. 
8. Cortective measures to regain the projected schedules. 
9. Planned progress during the succeeding work period. 
10. Coordination ofthe projecied progress. 
11. Mainlcnance ofthe quality and work standards. 
12. Effect of the proposed changes on the progress schedule and coordination. 
13. Other business relating to the Work. 

E. Conlractor shall record thc minutes and distribute the copies within two days after the meeting 
lo the participants, with copies to thc Design Agent. Consultants, Owner, participants, and 
olhers affected by the decisions made. 

.07 PREINSTALLATION MEETINGS 

A. When required in the individual specification Sections, convene a pre-installation meeting at the 
site prior to commencing the Work ofthe Section. 
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B. Require attendance of the parties directly affecting, or affected by, the Work ofthe specific 
Seclion. 

C. Notify the Design Agent four days in advance oflhe meeling date. 

D. Prepare an agenda and preside at the meeling: 
1. Review the conditions of installation, preparation and installation procedures. 
2. Review coordination with the related work. 

E. Record the minutes and distribute the copies within two days after lhe meeting to the 
participants, with copies to the Design Agent, Owner, participants, and those Consultants 
affected by thc decisions made. 

PART 2- PRODUCTS 

Not used. 

PART 3- EXECUTION 

Nol used. 

END OF SECTION 
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01 3010 ADMINITRATIVE REQUIREMENTS - Attachment A 

A. Pre-lnsiallalion Meetings 

1. Fire alarm system impairments. 

END OF ATTACHMENT 
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SECTION 01 3300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Submittal procedures. 

B. Constmction progress schedules. 

C. Proposed producis lisi. 

D. Product data. 

E. Shop drawings. 

F. Design Dala. 

G. Samples. 

H. Tesl reports. 

I. Certificates. 

J. Manufacturer's instmctions. 

K. Manufacturer's field reports. 

L. Digital Photographs. 

M. Erection drawings. 

N. Constmction photographs. 

1.02 SUBMITTAL PROCEDURES 

A. Master Lisl Submittal: 
1. Submit a master list of the required submittals with a proposed dale for each item to 

be submilled. See Attachment A for inilial minimum lisl on which to base master. 
2. Show lhe date submittal was sent, days since submittal was sent, slatus of 

submittal, dale submittal was received in retum, and any date associated with 
resubmittals. 

3. Up dale master list wilh each submission and response. 
4. ls.sue copy of master list at leasl monthly lo the Design Agent. 
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B. Transmit each submiltal with a dalcd Design Agent-accepted transmittal form. 

C. Transmit printed copies and electronic PDF copy of each submittal lo the Design Agent 
for review and commeni as outlined In each seclion below. 

D. Sequentially number the transmittal fonm. Mark revised submittals wilh an original 
number and a sequential alphabetic suffix. 

E. Identify thc Project, Contractor, subcontractor and supplier; the pertinent drawing and 
detail number, and the specification Seclion number, appropriate lo the submittal. 

F. Apply a Contractor's electronic stamp certifying thai the review, approval, verification of 
producis required, field dimensions, adjacent constmction Work, and coordination ofthe 
information is in accordance with the requirements oflhe Work and the Conlracl 
Documents. 

G. Schedule submittals to expedite the Project, and deliver to die Design Agent's FTP site. 
Coordinate thc submission of related items. 

H. For each submittal, allow 15 days for review. 

I. Identily all variations from the Contracl Docimients and any Product or syslem 
limitations which may be detrimental to a successful performance of the compieled 
Work. 

J. Allow space on the submittals for the Contractor's, Design Agent's, and Consultant's 
elecironic review stamps. 

K. When revised for resubmission, identify the changes made since the previous 
submission. 

L. Distribute copies of the reviewed submittals as appropriate. Reproduce as necessary to 
infonn subcontractors wiihout Intemel download capabilities. Instmct thc parties to 
promptly report any inability to comply wllh the Contracl requirements. 

M. Produce additional copies as required for the Record Documeni purposes as described In 
Seclion 01 7800. 

1.03 CONSTRUCTION PROGRESS SCHEDULES 

A. Submit initial progress schedule In duplicale within 20 days after Dale of 
Commencement for Design Agent to review. After a review, submit detailed schedules 
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within 15 days modified to accommodate the revisions recommended by the Design 
Agenl and Owner. 

B. Distribute copies ofthe reviewed schedules to the Project site file, subcontractors, 
suppliers, and other concemed parties. Instmct the recipients to promptly report, in 
writing, the problems anticipated by the projections indicated in the schedules 

C. Submit updated schedules with each Application for Payment, identifying changes since 
previous version as follows: 
1. Indicate the progress of each activity to the date of submittal, and the projected 

completion date of each activity. 
2. Identify the activities modified since the previous submittal, major changes in the 

scope, and other identifiable changes. 
3. Provide a narrative report to define the problem areas, the anticipated delays, and 

impaci on the Schedule. Report the corrective aclion laken, or proposed, and Its 
effect including the effect of changes on the schedules of separate contractors. 

D. Submit a computer-generated horizontal bar chart with separate line for each major 
portion of the Work or operation, identifying the firsi work day of each week. 

E. Show a complete sequence of constmction by activity, identifying the Work of separate 
stages and olher logically grouped activities, hidicate the eariy and late start, the early 
and late finish, fioat dales, and duration. 

F. Indicate an estimated percentage of completion for each item ofthe Work at each 
submission. 

G. Provide a separate schedule of submittal dates for shop drawings, product data, and 
samples. Including Owner-fumished Producis and Producis identified under Allowances, 
if any, and the dates reviewed submittals will be required from the Design Agent. 
Indicate the decision dates for seleclion ofthe finishes. 

H. Indicate the delivery dates for Owner fumished Products, and for Producis identified 
under Allowances. 

.04 PROPOSED PRODUCTS LIST 

A. Wilhin 20 days after the Date of Commencement, submit a list of major products 
proposed for use, with the name of the manufacturer, lhe trade name, and the model 
number of each product. 

B. For the products specified only by reference standards, give the manufacturer, trade 
name, model or catalog designation, and reference standards. 
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C. Wilh each product listed, indicate the submittal requirements specified lo be adhered to, 
and an indication of relevant "long-lead-time" information , when appropriate. 

1.05 PRODUCT DATA 

A. Produci Dala: Submit to the Design Agent for review for the limited purpose of 
checking for conformance with the infonnalion given and the design concept expressed 
in die Contract Documents. Provide copies and distribute in accordance with the 
SUBMITTAL PROCEDURES article and for the record documents purposes described 
in Seclion 01 7800. 

B. Submit one (1) prinled copy and one (1) electronic PDF copy for review. The Design 
Agenl will retain the reviewed printed copy for record and remm the reviewed electronic 
PDF copy to the Contractor for distribution. 

C. Mark each copy lo identify thc applicable products, models, opiions, and other data. 
Supplement the manufactm^rs' standard data to provide the information specific to this 
Project. 

D. Indicate the product utility and electrical characteristics, the ulility connection 
requirements, and the location of ulilily outlets for service for functional equipment and 
appliances. 

E. After a review distribute In accordance wilh the Submiltal Procedures article above and 
provide copies for record documenls described in Seclion 01 7800. 

1.06 SHOP DRAWINGS 

A. Shop Drawings: Submil lo the Design Agent for review for the limited purpose of 
checking for conformance wilh the informalion given and the design concept expressed 
in the Contract Documents. Produce copies and distribute In accordance wilh the 
SUBMrTTAL PROCEDURES article and for die record documents purposes described 
In Section 01 7800. 

B. Submit two (2) prinled copies and one (1) electronic PDF copy for review. Thc Design 
Agent and /or Consultants will retain the reviewed printed copies for record and reliun 
the reviewed electronic PDF copy to the Contractor for dislribution. 

C. Indicate the special ulilily and electrical characteristics, the ulility connection 
requirements, and the location of utilily outlets for service for fiinctional equipments and 
appliances. 
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1.07 SAMPLES 

A. Samples: Submit to the Design Agent for review for the limited purpose of checking for 
conformance with the informalion given and the design concept expressed In the 
Conlracl Documenls, Produce duplicates and distribute In accordance with the 
SUBMITTAL PROCEDURES article and for the record documents purposes described 
in Section 01 7800. 

B. Samples for Selection as Specified in Produci Sections: 
1. Submit lo the Design Agent for aesihetic, color, or finish selection. 
2. Submil samples of the finishes in the colors selected for the Design Agent's records. 
3. After review, produce duplicates and distribute in accordance with the 

SUBMITTAL PROCEDURES article and for the record documents purposes 
described in Section 01 7800. 

C. Submit samples lo Illustrate the functional and aesthetic characteristics of the product, 
with integral parts and attachment devices. Coordinate thc sample submittals for 
interfacing Work. 

F. Include identification on each sample, wllh the full Project information. 

G. Submit at leasl the number of samples specified in the individual specification Sections; 
the Design Agenl will retain two samples. 

H. Reviewed samples, which may be used in the Work, are indicated in the individual 
specification Sections. 

I. Samples will nol be used for testing purposes unless they are specifically stated to be in 
the specification Seclion. 

1.08 TEST REPORTS 

A. Submil (1) printed and (1) electronic PDF lab reports in accordance with Section 01 
4000. 

B. Submit test reports for information for the limited purpose of assessing conformance 
with the information given and the design concept expressed in the Contract Documents. 

1.09 DESIGN DATA 

A. Submit (1) printed and (1) elecironic PDF data for the Design Agent's knowledge as 
contracl administrator for the Owner. 
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B. Submit information for the limited purpose of assessing conformance with the 
information given and the design concept expressed in thc Contracl Documents. 

1.10 CERTIFICATES 

A. When specified in the individual specification Scctions, .submit (1) printed and (1) 
elecuonic PDF certification by the manufacturer, installation/application subcontractor, 
or the Contraclor to the Design Agent In the quantities specified for the Product Data. 

B. Indicate that the material or product conforms to or exceeds the specified requirements. 
Submit supporting reference data, affidavits, and certifications as appropriaie. 

A. Certificates may be receni or previous test results on the malerial or product, but must be 
acceptable lo the Design Agent and its Consultants. 

1.11 MANUFACTURER'S INSTRUCTIONS 

A. When specified in thc Individual specification Seclions, submit (1) printed and (1) 
electronic PDF copy of inslmclions for delivery, storage, assembly. Installation, start-up, 
adjusting, and finishing, lo the Design Agent for delivery to the Owner in the quantities 
specified for Produci Data. 

B. Indicate the special procedures, and die perimeter conditions requiring special attention, 
and the special environmental criteria required for application or instaUation. 

1.12 MANUFACTURER'S FIELD REPORTS 

A. Submil (1) prinled and (I) electronic PDF of reports forthe Design Ageni's benefit as 
coniract administrator for lhe Owner. 

B. Submit the report within 30 days of obser '̂aiion to the Design Agent for the limited 
purpose of assessing conformance wilh thc information given and thc design concept 
expressed in the Contract Documents. 

1.13 DIGITAL PHOTOGRAPHS 

A. Submit minimum 12 digital photographs of consimciion progress each month on the 
same CD as the projecl schedule submittal. Include bolh jpg. and reduced-size pdf 
versions for email use. 

B. Include an addilional minimum of 12 photographs documenting underground utilities 
when installed in relationship to visible site features. 
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C. Include photographs of important in-wall or ceiling utilities before close-in at 
appropriaie stages of constmction. 

D. See Section 01 7800 for close-out copy requirements of these files. 

1.14 ERECTION DRAWINGS 

A. When specified In the Individual Specification sections, the trade contractors shall 
submil (1) prinled and (1) electronic PDF copy of erection drawings for review prior to 
proceeding with fabrication and/or constmction. 

B. Erection drawings shall be prepared in accordance with the latest edition ofthe 
respective trades' codes of standard praciice. 

C. All erection drawings shall be fully developed by the trade coniractors or by agents ofthe 
coniractors. CAD files, photocopies, or olher reproductions of the contract drawings in 
whole or in part shall nol be used by the trade contractors or their agenis for the 
preparation and development of erections drawings withoui the expressed written 
consent of the Design Agenl. 

PART 2 - PRODUCTS 

Nol Used. 

PART3-EXECUTION 

Not Used. 

END OF SECTION 
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Fire Alarm Upgrade 

Donovan Dining Center - Faculty Dining 

01 3310 SUBMITTAL PROCEDURES - Attachment A 

A. Refer to Drawings for detailed listing of requiremenl*; for submittals. This listing serves 
as a general summary. 

B. Fire Alarm Item Submittal List includes: 
Product data 
Equipment list • 
Shop drawing plans 
Wiring diagrams 
Battery calculations 
Vollage drop calculations 
Sequence of operations 
Pre-programm ing documents 
Acceptance docutnentation 
As-buill drawings 
Fire alarm syslem program file 

END OF ATTACHMENT 

Rev. 1/2/14 
Deceinber 12, 2014 
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SECTION 01 4000 - QUALITY REQUIREMENTS 

P A R T I - G E N E R A L 

1.01 SECTION INCLUDES 

A. Quality control and control of installation. 

B. Verification of Credentials and Licenses. 

C. Tolerances 

D. References. 

E. Testing and inspection services. 

F. Manufacturers' field services. 

G. Mock-up Requiremenis. 

1.02 QUALITY CONTROL AND CONTROL OF INSTALLATION 

A. Monitor a quality control over suppliers, manufacturers, producis. services, site conditions, and 
workmanship, to produce Work of thc specified quality. 

B. Comply with all manufacturers' Instmctions and recommendaiions, including each step In 
sequence. 

C. When the manufacturers' instmctions conflict with the Contract Documents, request a 
clarification from the Design Agenl before proceeding. 

D. Comply with the specified standards as a minimum quality for the Work excepl where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Perform the Work by persons qualified to produce the required and specified quality. 

F. Verify lhat field measurements arc as indicated on the Shop Drawings or as instmcted by the 
manu fac mrer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, or disfigurement. 
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1.03 VERIFICATION OF CREDENTIALS AND LICENSES 

A. The Owner has implemented a projecl management oversight process and Is applying it to 
current constmction projects al URI. 

B. An element of this oversight process is the verification that persons employed on the project site 
have appropriate and current credentials and licenses in their possession, at the projecl site, for 
the work diey are performing. 

C. Be forewamed that slale resident inspectors will be checking for verification of credentials and 
licenses of both union and non-imion persons, in ihcir onsite inspections. 

D. State resident inspectors will also be reviewing Contractor's Certified Monthly Payroll Records 
for conformance wllh Rl State Prevailing Wage Rale requirements. 

E. Those persons without the appropriate credentials and licenses will be subject to dismissal from 
the project site. 

1.04 TOLERANCES 

A. Monilor the fabrication and installation tolerance control of products to produce acceptable 
Work. Do not permit tolerances to accumulate. 

B. Comply with thc manufacmrcrs' tolerances. When thc manufacturers' tolerances confiict with 
the Coniract Documents, requesl a clarification from the Design Agent before proceeding. 

C. Adjust products to appropriate dimensions; position before securing producis In place. 

1.05 REFERENCES 

A. For producis or workmanship specified by associalion, trade, or other consensus standards, 
comply with requirements of the standard, except when more rigid requirements are specified or 
are required by applicable codes. 

B. Conform to reference standard by the date of Issue cunent on the date of the Contracl 
Documents, except where a specific date is established by code. 

C. Obtain copies of the standards where required by the product specification Sections. 

D. When the specified reference standards conflict with the Contract Documents, request a 
clarification from the Design Agent before proceeding. 
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E. Neidier lhe contractual relationships, duties, or responsibilities ofthe parties in the Contracl, nor 
those ofthe Design Agenl, shall be altered from the Contract Documenls by mention or 
inference otherwise in reference documents. 

1.06 TESTING AND INSPECTION SERVICES 

A. The Contractor will submil the name of an independent firm to the Design Agent for approval 
by the Owner, lo perform the testing and inspection services. The Conlractor shall pay for all 
the ser\'ices required in the Base Bid as described In Attachment A. Contractor shall coordinate 
any Owner-authorized additional testing also described in Altachment A, to be paid for from 
Testing Allowance. 

B. The Independent firm will perform the tesls. Inspections and other services specified in the 
individual specification Seclions and as required by the Design Agent or Ils Consultants. 

1. Laboratory: Authorized to operate in the location in which the Project is locaied. 
2. Laboratory Staff: Maintain a full time registered Engineer on staff to review the services. 
3. Testing Equipment: Calibrated at reasonable intervals with devices ofan accuracy 

traceable to either the National Bureau of Standards or to the accepted values of natural 
physical constants. 

C. Testing, inspections and source quality control may occur on or off thc project site. Perfomi 
off-slle testing as required by the Design Agenl or the Owner. 

D. Reports will be submitted by the independent firm to the Design Agent, the Consuitant for that 
trade, and the Conlractor, in duplicate, indicating the observations and results of tests and 
indicating the compliance or non-compliance with Conlracl Documents. 

E. Cooperate wilh the independent firm; ftjmish samples of the materials, design mix, equipment, 
tools, storage, safe access, and the assistance by incidental labor as requested. 
1. Notify the Design Agent and Engineer and the independent firm 24 hours prior to the 

expected lime for operations requiring services. 
2. Make arrangements with the Independent firm and pay for additional samples and tests 

required for thc Contractor's use. 

F. Testing and employment of the testing agency or laboratory shali not relieve the Contraclor of 
an obligation to perform the Work in accordance with the requirements ofthe Contract 
Documenls. 

G. Re-lesling or re-inspection required because of a non-conformance to the specified 
requirements shall be performed by the same independent firm on Instmctions by the Design 
Agent or Its Consultant. Payment for the re-testing or rc-inspcction will be charged to thc 
Contractor by deducting thc tesling charges from the Conu-act Sum. 

H. Agency Responsibilities: 
1. Test samples of mixes submitled by the Conlractor. 
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2. Provide qualified personnel at the site. Cooperate with the Design Agenl or its Consultant 
and the Contraclor in performance of ser\ ices. 

3. Perform specified sampling and testing of the products in accordance with the specified 
standards. 

4. Ascertain compliance of the materials and mixes widi the requiremenis ofthe Contract 
Documenls. 

5. Promptly notify the Design Agent, Consultant and the Contractor of observed irregularities 
or non-conformance of the Work or products. 

6. Perform additional tests required by the Design Agent or its Consultants. 
7. Atiend the preconsu^ction meetings and die progress meeiings. 

I . Agency Reports: After each test, promptly submit two copies ofthe report to the Design Agent, 
appropriate Consultant, and to the Contractor. When requesled by the Design Agent, provide an 
Interpretation of the tesl resulls. Include the following: 
1. Date issued. 
2. Project title and number. 
3. Name of inspector. 
4. Date and lime of sampling or Inspection. 
5. Identification of product and specifications section. 
6. Locaiion in the Project. 
7. Type of Inspection or tesl. 
8. Date of tesl. 
9. Results of lesLs. 
10. Conformance wilh Coniract Documents. 

J. Limits On Testing Aulhorily; 
1. Agency or laboratory may not release, revoke, alter, or enlarge on the requirements ofthe 

Contract Documents. 
2. Agency or laboratory may not approve or accept any portion of the Work. 
4. Agency or laboratory may not assume any duties of die Contraclor. 
5. Agency or laboratory has no authority lo stop the Work. 

1.08 MANUFACTURERS' FIELD SERVICES 

A. When specified in the individual specification Sections, require the malerial or Product 
suppliers, or manufacturers, lo provide qualified staff personnel to observe the site conditions, 
the conditions of the surfaces and installation, the quality of workmanship, the start-up of 
equipment, or test, adjust and balance of equipment as applicable, and to initiate instmctions 
when necessary. 

B. Submit the qualifications of the observer to thc Design Agent 30 days In advance ofthe required 
observations. Observer Is subjecl to approval ofthe Design Agent. 

C. Report the observations and the site decisions or insuiactlons given to the applicators or 
installers that are supplemental or contrary to the manufacoirers' written instmctions. 

Rev. 1/2/14 QUALITY REQUIREMENTS 
01 4000-4 



standard Contract Documents-State Bid 

D. Refer to Section 01 3300 - SUBMHTAL PROCEDURES, MANUFACTURERS' FIELD 
REPORTS article. 

1.09 MOCK-UP REQUIREMENTS 

A. Assemble and erect specified items wllh specified attachment and anchorage devices, 
flashings, seals, and finishes. 

B. Accepted mock-ups shall be a comparison standard for the remaining Work. 

C. Where mock-up has been accepted by Design Agent and is no longer needed, remove 
mock-up and clear area when directed to do so. 

PART 2 - PRODUCTS 

Not Used. 

PART 3 - EXECUTION 

Not used. 

END OF SECTION 
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JENSEN HUGHES Standard Contract Documents-State 
Fire Alarm Upgrade 

Donovan Dining Center - Faculty Dining 

01 4010 QUALITY REQUIREMENTS - Attachment A 

A. Base Bid Testing Requirements List 

I . Fire alarm system pre-acccptance and final acceptance testing 

B. Additional Owner-Authorized Testing Requirements List 

1. none 

C. Other 

1. none. 

END OF ATTACHMENT 
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SECTION 01 5000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Temporary Utilities: 

1. Temporary electricity. 
2. Temporary lighting for constmction purposes. 
3. Temporary heating. 
4. Temporary cooling. 
5. Temporary ventilation. 
6. Telephone service. 
7. Temporary waler service. 
8. Temporary sanitary facilities. 

B. Constmction Facilities: 
1. Field offices and sheds. 
2. Hoisting. 
3. Parking/Traffic. 
4. Progress cleaning and waste removal. 
5. Projecl identi fication. 
6. Traffic regulation. 

C. Temporary Controls: 
1. Barriers. 
2. Enclosures and fencing. 
3. Security. 
4. Fire detection. 
5. Water conlrol. 
6. Dust control. 
7. Erosion and sediment control. 
8. Noise control. 
9. Pest comrol. 
10. Pollution control. 
11. Rodent control. 

D. Removal of utilities, facilities, and controls with rcsceding and repair of grounds. 

E. See Attachment A for any modifications. 

1.02 TEMPORARY ELECTRICITY 

A. The Owner will pay the cost of energy used. Exercise measures lo conser\'e energy. Utilize die 
Owner's existing power service. 

B. Complement thc existing power service capacity and characteristics as required for constmction 
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operations. 
C. Provide power outlets, with branch wiring and distribution boxes located at each floor or as 

required for constmction operations. Provide flexible power cords as required for portable 
constmction lools and equipmenl. All flexible power cords shall be suspended with hangers to 
eliminate trip hazards. 

D. Provide main service disconnect and over-current protection at a convenient location, or a 
feeder switch at the source distribution equipment or meter. 

E. Pennanent convenience receptacles may not be utilized during construction. 

F. Provide distribution equipment, wiring, and outlets to provide single-phase branch circuits for 
power. Provide 20-ampere duplex outlets, single-phase circuits for power tools. 

1.03 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 

A. Provide and maintain incandescent lighting for constmction operations to achieve a minimum 
lighting level of 2 watt/sq ft (21 watt/sq m). 

B. Provide branch wiring from power source to distribution boxes with lighling conductors, 
pigtails, and lamps as required. 

C. Maintain lighting and provide routine repairs. 

D. Permanent building lighting may be utilized during constmction where nol removed. 

1.04 TEMPORARY HEATING 

A. Existing facilities will be occupied and heated by the University when temperatures require. 
Take care to avoid leaving doors open in exterior walls that could compromise healing 
operations. For new constmction, thc cost of energy will bc bome by the Contractor. Provide 
temporary heating as necessary for constmction operations. 

B. Supplement with temporary heal devices If needed lo maintain the specified conditions for 
construction operations even in exisfing buildings. 

C. Maintain a minimum ambient temperature of 50 degrees F in the areas where constmction is in 
progress, unless Indicated otherwise In the produci Sections. 

D. In areas of work wilh mechanical hot-air heating, clean units and replace filters after Substantial 
Completion. 

E. Do not use new equipmenl for healing after replacement during constmction. 

1.05 TEMPORARY COOLING 

A. Existing facilities are not available. 
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B. Provide and pay for cooling devices and cooling as needed to maintain the specified conditions 
for constmction operations. 

C. Maintain a maximum ambieni temperamre of 80 degrees F In the areas where constmction is in 
progress, unless Indicaied otherwise in the specifications. 

1.06 TEMPORARY VENTILATION 

A. Ventilate the enclosed areas to achieve a curing of materials, to dissipate humidity, and to 
prevent the accumulation of dusl, fumes, vapors, or gases. 

B. If existing ventilation fans are used during constmction, clean fans in areas ofwork after 
Substantial Completion. 

1.07 TELEPHONE SERVICE 

A. Provide, maintain, and pay for cell phone service to the field supervisor al the time of project 
mobilizalion. 

1.08 TEMPORARY WATER SERVICE 

A. The Owner will pay the cost of temporary water. Exercise measures lo conserve energy. 
Utilize the Owner's existing waler system, extend and supplement wilh temporary devices as 
needed lo maintain the specified conditions for constmction operations. 

B. Extend branch piping with outlets located so lhat water Is available by hoses with threaded 
connections. Provide temporary pipe insulation if needed to prevent freezing. 

1.09 TEMPORARY SANITARY FACILITIES 

A. Contractor needs lo provide and maintain temporary toilet facilities for use by all consimciion 
persormel. Trades people wilt not be permitted to use existing facilities wiihin the building. 

1. 10 FIELD OFFICES AND SHEDS 

A. Do nol use existing facilities for storage. Job meetings will be held on campus at a location to 
bc chosen by the University. 

B. Storage Areas and Sheds: Size to the storage requirements for lhe products oflhe individual 
Sections, allowing for access and orderiy provision for the maintenance and for the inspection 
of Producis to the requirements of Section 01 6000. Containers will be permitted within thc 
project limit line. 

C. Preparation: Fill and grade the sites for the temporary stmctures to provide drainage away from 
the buildings. 
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D. Removal: At the completion of the Work remove the buildings, foundations, ufility services, 
and debris. Restore the areas. 

1.11 HOISTING 

A. Contractor Is responsible for all hoisting required to facilitate, serve, stock, clean, and complete 
the Work. Include all costs for Operating Engineers, fijcl, delivery and removal, mobilizalion, 
staging, protection of grades and surfaces, and equipment. 

1.12 PARKING/TRAFFIC 

A. Workers musl park in lots assigned by the University with daily permits. See Site Utilization 
Plan. 

B. Use of designated existing on-site streets and driveways for constmction traffic Is permitted. 
Tracked vehicles are not allowed on paved areas. 

C. Do not allow heavy vehicles or constmction equipmenl in parking areas. 

D. Do not allow vehicle parking on existing sidewalks. 

E. Provide and maintain access to fire hydrants and control valves free of obstmctions. 

F. Remove mud from constmction vehicle wheels before entering streets. Cleanup dirt, rocks, and 
debris left on sireet from constmction vehicles. 

G. Use designated existing on-site roads for constmction Iraffic. 

H. Maintenance: 
1. Maintain the traffic and parking areas in a sound condition free of excavated material, 

constmction equipment, products, mud, snow, and Ice. 
2. Maintain existing and pennanent paved areas used for constmction; promptly repair 

breaks, potholes, low areas, standing water, and other deficiencies, to maintain the paving 
and drainage in original, or specified, condition. 

I. Removal, Repair: 
1. Remove temporary materials and at Substantial Completion. 
2. Remove underground work and compacted materials lo a depth of 2 feet; fill and grade the 

site as specified. 
3. Repair existing and pennanent facilities damaged by use, to the original or specified 

condition. 

1.13 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and mbbish. Maintain the site In a clean and 
orderiy condilion. 
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B. Remove debris and mbbish from pipe chases, plenums, attics, crawl spaces, and other remote 
spaces, prior to enclosing the space. 

C. Broom and vacuum clean the interior areas prior to the start of surface finishing, and continue 
cleaning to eliminate dust. 

D. Collect and remove waste malerials, debris, and mbbish from thc site daily, as necessary to 
prevent an on-site accumulation of wasie material, debris, and mbbish, and dispose off-site. 

E. Open free-fall chutes are not permitted. Terminate closed chutes into appropriaie containers 
wilh lids. 

1.14 PROJECT IDENTIFICATION 

A. Project Identification Sign: One painted sign, 32 sq ft area, botlom 6 feci above the ground. 
1. Content: 

a. Project title, and name of the Owner as indicated on the Contract Documents. 
b. Names and titles of the authorities. 
c. Names and titles of the Design Agent and Consultants. 
d. Name ofthe Design Agent Contraclor. 

2. Graphic Design, Colors, and Style of Lettering: 3 colors, as designaled by the Design 
Agent during conslmcfion. 

B. Projcci Informational Signs: 
1. Painted Informational signs of same colors and lettering as the Projecl Identification sign, 

or standard producis; size lettering to provide legibility at lOO-fool distance. 
2. Provide sign at each fietd office, storage shed, and directional signs to direct traffic Into 

and within site. Relocate as the Work progress requires. 
3. No other signs are allowed without the Owner's permission except those required by law. 

C. Design all signs and ihelr stmctures to withstand a 60-miles/hr-wlnd velocity. 

D. Sign Painter: Experienced as a professional sign painter for a minimum of three years. 

E. Finishes, Painting: Adequaie to withstand weathering, fading, and chipping for the duralion of 
constmction. 

F. Show conteni, layout, lettering, color, foundation, simcUire, sizes, and grades of members. 

G. Installation: 
1. Install the project identification sign within 15 days after the date of receipt ofthe 

Purchase Order from State of Rhode Island Department of Adminislralion, Division of 
Purchases. 

2. Erect at the designated locaiion. 
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3. Erect the supports and framing on a secure foundation, rigidly braced and framed lo resist 
wind loadings. 

4. Install the sign surface plumb and level, with butt joinls. Anchor securely. 

5. Painl exposed siufaces of the sign, supports, and framing. 

H. Maintenance: Maintain the signs and supports clean, repair deterioration and damage. 

I. • Removal: Remove the signs, framing, supports, and foundations at the completion ofthe 

Project and restore the area. 

1.15 TRAFFIC REGULATION 

A. Signs, Signals, And Devices: 

1. Po.st Mounted and Wall Mounied Traffic Control and Informational Signs: As approved 
by local jurisdictions. 

2. Traffic Cones and Dmms, Flares and Lights: As approved by local jurisdictions. 
3. Flag person Equipmenl: As required by local jurisdictions. 
4. Police Details: Provide all police details as required by local jurisdictions, including 

payment direcdy to officers. 
B. Flag Persons: Provide trained and equipped flag persons to regulate the traffic when 

constmction operations or traffic encroach on the public Iraffic lanes. 
C. Flares and Lights: Use flares and lights during the hours of low visibility to delineate the traffic 

lanes and to guide traffic. 

D. Haul Routes: 
I . Consult with the authority having jurisdiction, establish the public thoroughfares lo be 

used for haul routes and site access. 

E. Traffic Signs and Signals: 
1. At approaches to the site and on site, install al crossroads, detours, parking areas, and 

elsewhere as needed to direct the constmction and affected public traffic. 
2. Install and operate automatic traffic conlrol signals to direct and maintain the orderiy flow 

of traffic In areas under the Contractor's conlrol, and areas affected by the Contractor's 
operations. 

3. Relocate as the Work progresses, to maintain effective traffic control. 

F. Removal: 
1. Remove equipment and devices when no longer required. 
2. Repair damage caused by installation. 
3. Remove posl settings to a depth of 2 feet. 

Rev. 1/2/14 TEMPORARY FACILITIES AND CONTROLS 
01 5O0O-6 



Standard Contract Docu ments-State Bid 

1.16 BARRIERS 

A. Provide barriers to allow for the Owner's use of the site and to protect existing facilities and 
adjacent properties from damage from the constmction operations, or demolition. 

B. Provide barricades and covered walkways required by goveming authorities for public righLs-
of-way, or for public access to the building. 

C. Provide protection for plants deslgnaled to remain. Replace damaged plants. 

D. Protect non-owned vehicular iraffic, stored materials, site, and stmctures from damage. 

1.17 ENCLOSURES AND FENCING 

A. Constmction: Provide 6-ft. high commercial grade chain link fence around on-site equipmenl 
or areas of site disturbance for the period required to protect work and the public. Equip with 
vehicular and pedestrian gates with locks. Provide one set of keys to all gates and door locks to 
the Owner. 

A. Perform adjustment to the proposed layout as may be directed by the Owner. 

B. Interior Enclosures: 
1. Provide temporary partitions and ceilings as indicaied to separate the work areas from 

Owner-occupied areas, to prevent penetration of dust and moisture into Owner-occupied 
areas, and to prevent damage to the exisiing materials and equipment. 

2. Constmction; Framing and reinforced polyethylene, plywood, or gypsum board sheet 
materials wilh closed joints and sealed edges at intersections with existing surfaces, as 
agreed with the Owner: 
a. Maximum flame spread rating of 75 in accordance with ASTM E84. 

1.18 SECURITY 

A. Security Program: 
1. Protect the Work, the exisring premises, or the Owner's operations from theft, vandalism, 

and unauthorized entry. 
2. Initiate the program in coordination with the Owner's exisiing security system at 

mobilization. 
3. Maintain the program throughout the constmction period until Owner occupancy of each 

designated area. 

B. Entry Control: Coordinate the access of the Owner's personnel to the site in coordination with 
the Owner's securily forces. 

1.19 FIRE DETECTION 

A. Before beginning any constmction operation that can potentially trigger the existing fire alarm 
detection system, notify the Owner ihrough use of the form provided in Section 01 1020. 
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B. Failure to so notify the Owner will subject the Conlractor to a monetary fine for each 
occurrence, should the fire detection system be activated inadvertently by a constmction 
aclivily. 

C. Comply with FM Global insurance underwriting standards and insurer recommendations for 
Hot Work, sprinkler impairment, and site maintenance. 

1.20 WATER CONTROL 

A. Grade the site to drain. Maintain excavations free of water. Provide, operate, and maintain the 
pumping equipment. 

B. Protect the site from puddling or mnning water. Provide water barriers as required lo protect 
the site from soil erosion. 

1.21 DUST CONTROL 

A. Execute the Work by methods to minimize raising dust from constmction operations. 

B. Provide positive means to prevent air-bome dust from dispersing Into the atmosphere. 

1.22 EROSION AND SEDIMENT CONTROL 

A. Plan and execute constmction by methods to control surface drainage from cuts and fills, from 
borrow and waste disposal areas. Prevent erosion and sedimentation. 

B. Minimize the amount of bare soil exposed at one time. 

C. Provide temporary measures such as berms, dikes, and drains, lo prevent waler flow. 

D. Constmct fill and waste areas by selective placemenl to avoid erosive surface silts or clays. 

E. Periodically Inspect the earthwork to detect evidence of erosion and sedimentation; promptly 
apply corrective measures. 

1.23 NOISE CONTROL 

A. Provide methods, means, and facilities to minimize noise produced by the constmction 
operations. 

1.24 PEST CONTROL 

A. Provide methods, means, and facilities to prevenl pests and insects from damaging the Work, or 
entering the facilily. 
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1.25 POLLUTION CONTROL 

A. Provide methods, means, and facilities to prevent the contamination of soil, water, and thc 
atmosphere from discharge of noxious, toxic substances, and pollutants produced by the 
constmction operations. 

1.26 RODENT CONTROL 

A. Provide methods, means, and facilities to prevent rodents from accessing or invading the 
premises. 

1.27 REMOVAL OF UTILITIES, FACILfflES, AND CONTROLS 

A. Remove temporary utilities, equipment, facililies, and materials, prior lo Substantial 
Compledon. 

B. Remove the underground Installations to a minimum depth of 2 feet. Grade the site as 
Indicaied. 

C. Clean and repair the damage caused by installation or use of temporary work. 

D. Restore the existing and new facilities used during constmction to their original condition. 

E. Restore any temporary exterior laydown or storage areas to the original condition. After each 
use, regrade and resecd as required to meet this requirement. 

PART 2 - PRODUCTS 

Not Used. 

P A R T 3 - E X E C U T I O N 

Not Used. 

END OF SECTION 
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Fire Alarm Upgrade 

Donovan Dining Center - Faculty Dining 

01 5010 TEMPORARY FACILITIES AND CONTROLS - Attachment A 

1.01 SECTION INCLUDES 

I . None. 

END OF ATTACHMENT 
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SECTION 01 6000- PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Products. 

B. Product delivery requiremenis. 

C. Product storage and handling requirements. 

D. Product options. 

E. Produci substitution procedures, 

1.02 PRODUCTS 

A. Products: Means new malerial, machinery, components, fixtures, or systems forming the Work; 
but does not include the machinery or equipmenl used for thc preparation, fabrication, 
conveying, or erection of the Work. Products may include lhe existing materials or components 
required or specified for reuse. 

B. Fumish products of qualified manufacmrcrs suitable for the inicndcd use. Fumish products of 
each type by a single manufacmrcr unless specified otherwise. 

C. Do not use materials and equipment removed from the exisiing premises, except as specifically 
permitted by the Coniract Documents. 

D. Fumish interchangeable components of the same manufacturer for the components being 
replaced. 

1.03 PRODUCT DELIVERY REQUIREMENTS 

A. Transport and handle products in accordance with the manufacturer's instmctions. 

B. Promptly inspect shipments lo ensure that the products comply with thc requirements, the 
quantities are correct, and thc producis are undamaged. 

C. Provide equipmenl and personnel to handle the products by methods lo prevent soiling, 
disfigurement, or damage. 

1.04 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

A. Store and protect the products in accordance with the manufacturers' instmctions. 
B. Store with seals and labels intact and legible. 
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C. Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to the product. 

D. For exterior storage of fabricaled producis, place on sloped supports above the groiuid. 

E. Provide bonded off-site storage and protection when the site does not permit on-site storage or 
proleclion. 

F. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 
prevent the condensation and degradation of products. 

G. Store loose granular malerials on solid flat surfaces in a well-drained area. Prevent mixing with 
foreign matier. 

H. Provide equipment and personnel to store thc products by methods to prevent soiling, 
disfigurement, or damage. 

I . Arrange storage of the producis to permit access for inspection. Periodically Inspect to verify 
that the products are undamaged and are maintained in acceptable condilion. 

1.05 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Descriplion Only: Any Product meeting those 
standards or description. 

B. Products Specified by Naming One or More Manufacturers: Products of one oflhe 
manufacturers named and meeting the specifications, no options or substitutions allowed. 

C. Producis Specified by Naming One or More Manufacmrcrs with a Provision for Substitutions: 
Submil a request for substimtion for any manufacmrcr not named in accordance with die 
following article. 

1.06 PRODUCT SUBSTITUTION PROCEDURES 

A. Instmctions to Bidders specify, thc lime restrictions for submitting requests for Substitutions 
during thc bidding period to requirements specified in this section. 

B. Substitutions may be considered after the bid only in the following circumstances: 
1. when a product becomes no longer in produciion following the date of receipl ofthe 

Purchase Order for this Conlracl. Submit certification both that specified product was 
carried in Bid. and Is no longer obtainable. Provide cost change documenlalion. 

2. there is a significant cost savings offered to the Owner. Provide price comparison of both 
bid and offered subslituiion products as well as all collateral costs of the change. 

3. Code changes or site conditions require a different item from that bid. Submit as for 2 
above. 
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C. Documeni each request with complete data substantiating the compliance ofa proposed 
Substimtion with the Contract Documenls. 

D. A request constimtes a representation that the Bidder: 
1. Has investigated the proposed Product and determined that it meets or exceeds the quality 

level of the specified product. 
2. Will provide the same warranty for the Substitution as for die specified Product. 
3. Will coordinate the installation and make changes to olher Work which may be required 

for the Work to be complete widi no additional cost to die Owner, including redesign. 
4. Waives claims for additional costs or time exiension which may subsequently become 

apparent. 
5. Will reimburse the Owner and the Design Agent for review or redesign services, including 

those associated wllh re-approval by the authorities having jurisdiction. 

E. Substimtions wilt not be considered when they are indicated or implied on the Shop Drawing or 
Product Data submittals, wlthoul a separate written request, or when acceptance will require 
revision lo the Contracl Documenls. 

F. Substitution Submittal Procedure, If Pcnmiited Following Contract Award; 
1. Submit three copies of a request for Substitution for consideration, no later than 20 

working days following date of receipt of the Purchase Order for this Contract. Limit each 
requesl to one proposed Substitution. 

2. Submil the Shop Drawings, Product Data, and thc certified lest results attesting to the 
proposed product equivalence. Thc burden of proof is on thc proposer. 

3. The Design Agent will notify die Conlractor In wriiing of a decision lo accept or rejecl die 
requesl. Costs for review time on unsuccessful requests will be included in the next 
change order. 

PART 2- PRODUCTS 

Not Used. 

PART 3- EXECUTION 

Not Used. 

END OF SECTION 
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A. No variations in this section for this Project. 

END OF ATTACHMENT 
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SECTION 01 7000 - EXECUTION REQUIREMENTS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Examinafion. 

B. Preparation. 

C. Field Engineering. 

D. Protection of adjacent constmction. 

E. Cutting and patching. 

F. Special procedures. 

G. Starting and adjusting of syslems. 

H. Demonstration and Instmctions. 

I. Tesfing, adjusting and balancing. 

J. Protecting Installed Constmction. 

1.02 EXAMINATION 

A. Acceptance of Conditions: 
1. Verify that existing applicabte site conditions, substrates, or substrate surfaces are 

acceptable or meet specific requiremenis of individual spccificafions Scciions, for 
subsequent Work to proceed. 

2. Verify that existing substrate is capable of stmcmral support or attachment of new 
Work being applied or attached. 

3. Examine and verify specific condifions described in individual specifications 
Sections. 

4. Verify lhal utilily services are available, of conect characteristics, and In conect 
localions. 

5. Beginning of new Work, that relies upon the quality and proper execution of Work 
of a preceding trade, means acceptance of that preceding Work as appropriate for 
the proper execution of subsequent Work. 

6. Acceptance of preceding Work that can be shown later to have adversely affected 
proper performance of new Work may resull in removal and repeat performance of 
all Work involved al no cost to the Owner. 
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1.03 PREPARATION 

A. Clean substrate surfaces prior to applying next malerial or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply substrate primer, sealer, or conditioner, required or recommended by 
manufacturer, prior to applying any new malerial or substance in coniact or bond. 

D. Prior lo the application, installation, or erection of any products and product components, 
perform any oiher preparatory operations, or surface or substrate modifications, as may 
be specified or directed by product manufacturers. 

1.04 FIELD ENGINEERING 

A. Employ a Land Surveyor registered in thc State of Rhode Island and acceptable to 
Design Agent and die Owner if required by subgrade work. 

B. Locate and protect survey control and reference points. Promptly notify Design Agent 
of any discrepancies discovered. 

C. Control Datimi for survey is to be agreed lo with the Design Agenl. 

D. Verify setbacks and easements, if any; confirm drawing dimensions and elevations. 

E. Provide field-engineering services. Establish elevations, tines, and levels, ufilizing 
recognized engineering survey practices. 

F. Submil a copy of site drawings and certificate signed by the Land Surveyor that the 
elevations and locations of the Work are in conformance wilh the Contract Documents. 

G. Maintain a complete and accurate log of control and survey work as it progresses. 

H. If required by the Owner, on completion of foundaiion walls and major site 
improvements, prepare a certified survey Illustrating dimensions, locations, angles, and 
elevations of constmction and site work. 

I. Proiect survey control points prior to starting site work; preserve permanent reference 
point during constmction. 

J. Promptly report to Design Agenl the toss or destmction ofany reference poinl or 
relocation required because of changes In grades or olher reasons. 

K. Replace dislocated survey control point based on original survey conlrol. Make no 
changes without prior writien notice to Design Agent. 

Rev. 1/2/14 EXECUTION REQUIREMENTS 
01 7000-2 



standard Contract Documents-State Bid 

1.05 PROTECTION OF ADJACENT CONSTRUCTION 

A. Protect existing adjacent properties and provide special protection where specified In 
individual Specification Sections. 

B. Provide protective coverings at wall, projections, jambs, sills, and soffits of existing 
openings. 

C. Protect exisiing finished floors, stairs, and other existing surfaces from iraffic, dirt, 
wear, damage, or movemeni of heavy objects, by protecting with durable sheet 
materials. 

D. Cover and protect furnishings, materials and equipment within the spaces receiving new 
work. Move Items as necessary lo Install new work and retum them to original locations 
al the close of constmction in lhal area. 

E. Repair adjacent properties damaged by constmction operations to original condition to 
the satisfaction of the Owner. 

F. Prohibit imnecessary traffic from existing landscaped areas. 

G. Restore grassed landscaped areas damaged by constmction operations to full healthy 
growth, by installing loam and sod lo the requirements, and under the super\'ision of, the 
University's Associate Director of Lands and Grounds. 

1.06 CUTTING AND PATCHING 

A. Employ skilled and experienced installers to perform cutting and patching. 

B. Submit written request in advance of cutfing or altering elements which affect: 

1. Stmctural integrity of element. 
2. Integrity of weather-exposed or moisture-resistant elements. 
3. Efficiency, maintenance, or safety of element. 
4. Visual qualifies of sight-exposed elements. 
5. Existing constmction, or Work of separate conlractor. 

C. Execute cutting, fitting, and patching inctuding excavafion and fill, to complele Work, 
and to: 
1. Fit the several parts together, lo Integrate wllh other Work. 
2. Uncover Work lo install or conect ill-timed Work. 
3. Remove and replace defective and non-conforming Work. 
4. Remove samples of installed Work for tesfing. 
5. Provide openings in elements of Work for penetrafions of mechanical and electrical 

Work. 
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D. Execute Work by methods lhat will avoid damage to other Work, and provide proper 
surfaces to receive patching and finishing. 

E. Cut masonry, concrete, and other rigid malerials using masonry saw or core drill. 

F. Remove ceiling tiles as necessary to access areas of work. Store and replace carefiilly lo 
avoid damage. Replace all ceiling tiles damaged during the work with new liles to 
match. Repair ACT grid damaged during the work in accordance with this section. 

G. Restore Work with new Producis In accordance with requiremenis of Contracl 
Documents. 

H. Fit Work tight to pipes, sleeves, ducts, conduits, and other penetrations through surfaces. 

I . Maintain integrity of wall, ceiling, or floor constmction; completely seal voids. 

J. At penetration of fire rated partitions, celling, or floor constmction, completely seal 
voids with fire rated or fire resistant malerial in accordance with Specificalions, to fijll 
thickness of the penetrated element. 

K. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish lo nearest 
inlerseclion; for an assembly, refinish entire unit. 

L. Identify any hazardous substance or conditions exposed during the Work to the Owner 
and Design Agent for decision or remedy. 

M. See General Condifions for additional requirements, 

.07 SPECIAL PROCEDURES 

A. Materials: As specified In product Scciions; match existing wilh new producis, or 
salvaged producis as appropriate, for patching and extending work. 

B. Employ skilled and experienced Installer to perform alteration work. 

C. Cul, move, or remove ilems as necessary for access to alterations and renovation Work. 
Replace and restore at completion. 

D. Remove unsuitable malerial not marked for salvage, such as rolled wood, conoded 
metals, and deteriorated masonry and concrete. Replace materials as specified for 
finished Work. 

E. Remove debris and abandoned items from area and from concealed spaces. 
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F. Prepare surface and remove siuface finishes to provide insiallation of new Work and 
finishes. 

G. Close openings in exterior surfaces lo protect existing Work from weather and extremes 
of temperalure and humidity. 

H. Remove, cut, and patch Work in a marmer to minimize damage and to provide means of 
restoring producis and finishes to original or specified condition. 

I . Refinish exisiing visible surfaces lo remain in renovated rooms and spaces to specified 
condition for each malerial, with a neal transition to adjacent finishes. 

J. Where new Work abuts or aligns with existing, provide a smooth and even transifion. 
Patch Work to match existing adjacent Work In texture and appearance. 

K. When finished surfaces are cul so that a smooth transition with new Work is not 
possible, terminate existing surface along a straight line at a natural line of division and 
submit recommendanon to Design Agenl for review. 

L. Where a change of plane of 1/4 inch or more occurs, submil recommendation for 
providing a smooih transition to Design Agent for review. 

M. Trim exisiing dooR as necessary to clear new floor finish. Refinish trim as required. 

N. Patch or replace portions of existing surfaces which are damaged, or showing olher 
imperfecUons. 

O. Finish surfaces as specified in individual product Secfions, or as indicated on the 
Drawings. 

.08 STARTING AND ADJUSTING OF SYSTEMS 

A. Coordinate schedule for starting and adjusting of various equipment and syslems. 

B. Nolify Design Agent and Owner seven days prior to starting and adjusting of each item. 

C. Verify ihat each piece of equipment or system has been checked for proper lubrication, 
drive rotation, belt tension, control sequence, or other conditions which may cause 
damage. 

D. Verify that lests, meter readings and specified electrical characteristics agree with diose 
required by the equipmenl or system manufacturer. 

E. Verify wiring and support components for equipment are complete and tested. 
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F. Execute starting and adjusting under supervision of responsible Contractor's personnel or 
manufacturer's representative, in accordance with manufacmrcr's Instmcfions. 

G. Adjust operating Products and equipmenl to ensure smooth and unhindered operation. 

H. When specified In individual specificalions Section, require manufacturer to provide 
authorized representative to be present at the site to inspect, check, and approve 
equipment or system installation prior to starting, and lo supervise placing of equipment 
or syslem in operation. 

I. Submit a written report in accordance with Section 01 4000 lhat equipment or sysiem 
has been properly Installed and is functioning conectly. 

1.09 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel two weeks 
prior to date of Substantial Completion. 

B. For equipment or systems requiring seasonal operation, perform demonstration for other 
season within six months. 

C. Utilize operation and maintenance manuals as basis for Instmcfion. Review contents of 
manuals wilh Owner's personnel in detail to explain all aspects of operation and 
maintenance. 

D. Demonstrate slart-up, operation, control, adjustment, trouble shooting, servicing, 
maintenance, and shutdown of each item of equipment al scheduled or agreed upon 
times, at equipmenl or system location. 

E. Prepare and insert additional data in operations and maintenance manuals when need for 
additional data becomes apparent during instmction. 

1.10 TESTING, ADJUSTING, AND BALANCING 

A. Submil, for the Owner's approval, the name ofan Independent firm to perform testing of 
fire systems. Thc independent firm's services will be paid for by the Contractor. 

B. The Independent firm will perform services specified In individual specifications 
Sections. 

C. Reports will be submilled by the Independent firm to the Design Agent and the Owner 
Indicating observations and test results, indicafing compliance or non-compliance with 
.specified requirements and with the requirements of the Contracl Documenls. 

1.11 PROTECTING INSTALLED CONSTRUCTION 
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A. Protect installed Work and provide special protection where specified in individual 
specification seclions. 

B. Provide temporary and removable proteclion for Installed producis. Control activity In 
immediate work area to prevent damage. 

C. Provide protective coverings al walls, projections, jambs, sills, and soffits of openings. 

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 
movement of hea\7 objects, by protecting wilh durable sheet materials. 

E. Repair or replace installed Work damaged by constmction operations, as directed by the 
Design Agent. 

PART 2 - PRODUCTS 

Not Used. 

PART 3-EXECUTION 

Not Used. 

END OF SECTION 
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A. Dally Attendance Form 

1. Maintain Dally Attendance Form acceptable to the Department of Labor and 
Training for all projects wilh a conlracl value over S1 Million. Submit as 
requesled. 

END OF ATTACHMENT 

Rev. 1/2/14 EXECUTION REQUIREMENTS - Attachment A 
March 25, 2016 01 7010-1 



Standard Contracl Documents-State Bid 

DOCUMENT 01 7320- WASTE MANAGEMENT 

PARTI GENERAL 

1.01 WASTE MANAGEMENT REQUIREMENTS 

A. Owner requires that this project generate the least amounl of trash and waste possible. 

B. Employ processes that ensure the generation of as little waste as possible due lo error, poor 
planning, breakage, mishandling, contamination, or other factors. 

C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as 
economically feasible. 

D. Required Recycling, Salvage, and Reuse: The following may not be disposed of in landfills or 
by incineration: 
1. Aluminum and plastic beverage containers. 
2. Con^gated cardboard. 
3. Wood pallets. 
4. Clean dimensional wood: May be used as blocking or furring. 
5. Land clearing debris, including bmsh, branches, logs, and stumps. 
6. Metals, including packaging banding, metal studs, sheet metal, stmctural steel, piping, 

reinforcing bars, door frames, and other items made of steel, iron, galvanized steel, 
stainless steel, aluminum, copper, zinc, lead, brass, and bronze. 

7. Glass. 
8. Gypsum drywall and plaster. 
9. Plastic buckets. 
10. Paper, including wrapping, newsprint, and office. 

E. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration, 
recycling, salvage, and reuse must be reported regardless of to whom the cost or savings 
accmes; use the same unils of measure on all reports. Submil in accordance with Section 01 
3300. 

F. Contractor shall develop and follow a Waste Management Plan designed to implement these 
requirements. 

G. Methods of trash/waste disposal that are not acceptable are: 
1. Buming on the project site. 
2. Burying on the project site. 
3. Dumping or burying on other property, public or private. 
4. Other Illegal dumping or burying. 

H. Regulatory Requirements: Contractor is responsible for knowing and complying with regulatory 
requirements, including but not limited to Federal, state and local requirements, pertaining to 
legal disposal ofall constmction and demolition waste materials. 

1.02 RELATED REQUIREMENTS 

A. Section 01 3000 - Administrative Requirements: Additional requirements for project meetings, 
reports, submittal procedures, and project documentation. 

B. Section 01 5000 - Temporary Facilities and Controls: Additional requirements related to 
trash/waste collection and removal facilities and services. 

C. Section 01 6000 - Product Requirements: Waste prevention requirements related to delivery, 
storage, and handling. 

D. Section 01 7000 - Execution Requirements: Trash/waste prevention procedures related lo 
demolition, cutting and patching, installation, protection, and cleaning. 
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1.03 DEFINITIONS 

A. Clean: Untreated and unpainted; not contaminated with oils, solvents, caulk, or the like. 

B. Constmction and Demolition Waste: Solid wastes typically including building materials, 
packaging, trash, debris, and mbble resulting from constmction, remodeling, repair and 
demolition operations. 

C. Hazardous: Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity, 
toxicity or reactivity. 

D. Nonhazardous: Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility, 
corrosivity, toxicity, or reactivity. 

E. Nontoxic: Neither immediately poisonous to humans nor poisonous after a long period of 
exposure. 

F. Recyclable: The ability of a produci or material to be recovered at the end of its life cycle and 
remanufactured into a new product for reuse by others. 

G. Recycle: To remove a waste material from the project site to another site for remanufacture into 
a new product for reuse by others. 

H. Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for lhe purpose of using the altered form. Recycling does not Include 
buming, incinerating, or thermally destroying waste. 

I. Retum: To give back reusable items or unused products to vendors for credit. 

J. Reuse: To reuse a constmction waste material in some manner on the project site. 

K. Salvage: To remove a waste material from the project site to another site for resale or reuse by 
others. 

L. Sediment: Soil and other debris that has been eroded and transported by storm or well 
production mn-off water. 

M. Source Separation: The act of keeping different types of waste materials separate beginning 
from the first time they become waste. 

N. Toxic: Poisonous to humans either immediately or after a long period of exposure. 

O. Trash: Any product or materia) unable to be reused, retumed, recycled, or salvaged. 

P. Waste: Extra material or material that has reached the end of its useful life in its intended use. 
Waste includes salvageable, returnable, recyclable, and reusable material. 

1.04 SUBMITTALS 

A. See Section 01 3300 for submittal procedures. 

B. Waste Management Plan: Include the following information: 
1. Analysis of the trash and waste projected to be generated during the entire project 

constmction cycle, inctuding types and quantities. 
2. Landfill Options: The name, address, and telephone number of the landfill(s) where 

trash/waste will be disposed of, the applicable landfill tipping fee(s), and the projected cost 
of disposing of all project trash/waste in the landfill(s). 

3. Landfill Alternatives: List all waste materials that will be diverted from landfills by reuse, 
salvage, or recycling. 

4. Meetings: Describe regular meetings to be held to address waste prevention, reduction, 

recycling, salvage, reuse, and disposal-
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5. Materials Handling Procedures: Describe the means by which materials to be diverted 
from landfills will be protected from contamination and prepared for acceptance by 
designated facilities; inciude separation procedures for recyclables, storage, and 
packaging. 

6. Transportation: Identify the destination and means of transportation of materials to be 
recycled; i.e. whether malerials will be site-separated and self-hauled to designated 
centers, or whether mixed materials will be collected by a waste hauler. 

C. Waste Disposal Reports: Submit at specified intervals, wilh details of quantities of trash and 
waste, means of disposal or reuse, and costs; show both totals to date and since last report. 
1. Submit updated Report wilh each Application for Progress Payment; failure to submit 

Report will delay payment. 
2. Submit Report on a form acceptable to Owner. 
3. Landfill Disposal: Include the following information: 

a. identification of material. 
b. Amount, in tons or cubic yards, of trash/waste material from the project disposed of in 

landfills. 
c. State the identity of landfills, total amount of tipping fees paid to landfill, and total 

disposal cost. 
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and 

cost. 
4. Incinerator Disposal: Include the following information: 

a. Identification of material. 
b. Amount, in tons or cubic yards, of trash/waste material from the project delivered to 

incinerators. 
c. State the identity of incinerators, total amount of fees paid to incinerator, and total 

disposal cost. 
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and 

cost. 
5. Recycled and Salvaged Materials: Include the following infonmation for each: 

a. Identification of material, including those retrieved by installer for use on other 
projects. 

b. Amount, In tons or cubic yards, date removed from the project site, and receiving 
party. 

c. Transportation cost, amount paid or received for the material, and the net total cost or 
savings of salvage or recycling each material. 

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and 
cost. 

e. Certification by receiving party that materials v l̂l not be disposed of in landfills or by 
incineration. 

6. Material Reused on Project: Include the following information for each: 
a. Identification of material and how it was used in the project. 
b. Amount, in tons or cubic yards. 
c. Include weight tickets as evidence of quantity. 

7. Other Disposal Methods: Include information similar to that described above, as 
appropriate to disposal method. 

PART 2 PRODUCTS (not used) 

PART 3 EXECUTION 

3.01 WASTE MANAGEMENT PROCEDURES 

A. See Section 01 1000 for list of items to be salvaged from the existing building for relocation in 
project or for Owner. 
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B. See Section 01 3000 for additional requirements for project meetings, reports, submittal 
procedures, and project documentation. 

C. See Section 01 5000 for additional requirements related to Irash/wasle collection and removal 
facilities and services. 

D. See Section 01 6000 for waste prevention requirements related to delivery, storage, and 
handling. 

E. See Section 01 7000 for trash/waste prevention procedures related lo demolition, cutting and 
patching, installation, protection, and cleaning. 

3.02 WASTE MANAGEMENT PLAN IMPLEMENTATION 

A. Manager: Designate an on-site person or persons responsible for instmcting workers and 
overseeing and documenting results of the Waste Management Plan. 

B. Communication: Distribute copies of the Waste Management Plan to job site foreman, each 
subcontractor. Owner, Ovmer's Recycling and Solid Waste Coordinalor, and Design Agenl. 

C. Instmction: Provide on-site instmction of appropriate separation, handling, and recycling, 
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the 
project. 

D. Meetings: Discuss trash/waste management goals and Issues at project meetings, 
1. Pre-bid meeting. 
2. Pre-constmction meeting. 
3. Regular job-site meetings. 

E. Facilities: Provide specific facilities for separation and storage of materials for recycling, 
salvage, reuse, retum, and trash disposal, for use by all contractors and installers. 
1. Provide containers as required. 
2. Provide adequate space for pick-up and delivery and convenience to subcontractors. 
3. Keep recycling and trash/waste bin areas neat and clean and cleariy marked in order to 

avoid contamination of materials. 

F. Hazardous Wastes: Separate, store, and dispose of hazardous wastes according to applicable 
regulations. 

G. Recycling: Separate, store, protect, and handle at the site identified recyclable waste products 
In order to prevent contamination of materials and to maximize recyclability of Identified 
malerials. Arrange for timely pickups from the site or deliveries to recycling facility in order to 
prevent contamination of recyclable materials. 

H. Reuse of Materials On-Site: Set aside, sort, and protect separated products in preparation for 
reuse. 

I. Salvage: Set aside, sort, and protect products to be salvaged for reuse off-site. 

END OF SECTION 
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A. No variations in this section for this Project 

END OF ATTACHMENT 
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SECTION 01 7800 - CLOSEOUT REQUIREMENTS 

PART I - GENERAL 

1.01 SECTION INCLUDES 

A. Closeout procedures. 

B. Quality assurance. 

C. Maintenance service. 

D. Operations and maintenance manuals. 

E. Materials and finishes manuals. 

F. Equipment and systems manuals. 

G. Spare parts and maintenance malerials. 

H. Produci wananties and product bonds. 

I. Projecl Record documents. 

1.02 CLOSEOUT PROCEDURES 

A. Submit a written certificafion that the Contract Documents have been reviewed, the Work has 
been inspected, and lhat the Work Is complete In accordance with the Contract Documents and 
is ready for the Owner's review. 

B. Provide submittals lo Design Agenl lhat are required by goveming or other authorities. 
Including 
abatement invoices conectly prepared as proscribed In the abatement plan. Failure lo include 
conectly prepared abatement invoices will delay issuing of final payment, 

C. Provide submittals to Design Agent that are required by the goveming or other authorities, 
including 
the following closeout documents: 
1. AIA Document G706 - Contractor's Affidavit of Pavment of Debts and Claims 
2. AIA Documeni G706A - Contractor's Affidavit of Release of Liens 
3. AIA Document G707 - Consenl of Surelv to Final payment 

D. Submit final Application for Payment Identifying tolal adjusted Contract Sum, previous 
payments, and sum remaining due. 
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E. The Owner will occupy all portions of the building after Substantial Complefion as specified 
In Secfion 01 1000. 

1.03 QUALITY ASSURANCE 

A. Employ personnel assembling submittals experienced in the maintenance and the operalion of 
the described products and systems. 

1.04 MAINTENANCE SERVICE 

A. Submit a contract for fiimishing service and maintenance ofthe components indicated In the 
specification Seclions for one year from dale of Substantial Completion, or during the wananty 
period, whichever period of lime Is the longest. 

B. Provide for an examination of the sysiem components at a frequency consistent wilh reliable 
operation. Clean, adjust, and lubricate as required. 

C. Include a syslemafic cleaning, examination, adjuslment. and lubrication oflhe components. 
Repair or replace the parts whenever required. Use the parts produced by the manufacturer of 
the original component. 

D. Do nol assign or transfer the maintenance service lo an agenl or Subcontractor wiihout the prior 
writien consent ofthe Owner. 

1.05 OWNER'S MANUALS 

A. Submit the dala for Operations and Maintenance, Materials and Finishes, and Equipmenl and 
Systems Manuals bound In 8-1/2 x 11 inch text pages. In minimum 2 Inch size three D side ring 
commercial quality binders with durable cleanable plastic covers. 

B. Prepare binder covers with the prinled litle of the manual, title of the projecl. and the subjeet 
matter of binder. Label each spine with lhe following: Building, project or facilily name, OCP 
project number, submission date. 

C. Internally subdivide the binder contents with permanent page dividers, logically organized as 
described below; with tab titling cleariy prinied under reinforced laminated plastic tabs. 

D. Drawings: Provide with reinforced punched binder tab. Bind In with the text; fold the larger 
drawings to the size oflhe lext pages. 

E. Submit two copies of a preliminary draft of thc proposed formats and outline ofthe contents 
before the stan of work. The Design Agent and its consultants will review drafts and return 
one copy with commenis. 
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F. Submit one copy of the completed volumes 15 days prior lo final inspection for final review. 
This copy will be reviewed and retumed after final inspection, with the Design Ageni's 
comments. Revise the content of the document sets as required prior to final submission. 

G. Submil three sets of revised final volumes plus electronic copy in final form within ten days 
after final inspection. 

1.06 OPERATIONS AND MAINTENANCE MANUALS 

A. Contents: Prepare the Table of Contents for each volume, with each produci or system 
description identified. In three parts as follows: 
1. Part I : Directory, listing the names, addresses, and telephone numbers ofthe Design 

Agent, its Consultants, Contractor. Subcontractors, and major equipmenl suppliers. 
2. Part 2: Operation and maintenance Instmctions, arranged by system and subdivided by 

the specification Seclion. For each category, idenlify the names, addresses, and 
telephone numbers of the Subcontractors and suppliers. Idenlify thc following: 
a. Significant design criteria. 
b. Lisl of equipmenl. 
c. Parts list for each component. 
d. Operating Instmctions. 
e. Maintenance inslmclions for equipment and systems. 
f Maintenance instmctions for [special] finishes. Including recommended cleaning 

methods and materials, and special precaulions identifying detrimental agents. 
3. Part 3: Project documents and certificates, including thc following: 

a. Shop drawings and produci dala. 
b. Air and water balance reports. 
c. Certificates. 
d. Originals of warranfies and bonds. 

4. Part 4: Scan enfire manual and provide 3 copies on disc in electronic PDF format. 

1.07 MATERIALS AND FINISHES MANUALS 

A. Building Producis, Applied Materials, and Finishes: Include product data, wilh the catalog 
number, size, composition, and the color and texture designations. Include information for re
ordering custom manufactured products. 

B. Instmction for Care and Maintenance: include manufacmrcr's instmctions for cleaning agents 
and methods, precautions against detrimental agents and methods, and a recommended 
schedule for cleaning and maintenance. 

C. Moisture Proiection and Weather Exposed Producis: Include product data listing applicable 
reference standards, chemical composifion, and details of installafion. Include 
recommendations for inspections, maintenance, and repair. 

D. Additional Requirements: As specified in the individual product specificafion Sections. 
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E. Include a listing in the Table of Contents for design data, with a tabbed flysheei and a space 
for the insertion of data. 

1.08 EQUIPMENT AND SYSTEMS MANUALS 

A. For equipment, or component parts of equipment pul into service during conslmcfion and 
operated by the Owner, submit documents within 10 days after acceptance. 

B. Each Item of Equipment and Each System: Include a description of the unit or system, and 
the componeni parts. Identify the function, normal operating characteristics, and limiting 
conditions. Include performance curves, wilh priming data and tests, and complete 
nomenclature and model number of replaceable parts. 

C. Panelboard Circuit Directories: Provide electrical service characteristics, controls, and 
communicafions; typed. 

D. Include color-coded wiring diagrams as installed. 

E. Operating Procedures: Include start-up, break-In, and routine normal operaling Instmcfions 
and sequences. Include regulation, control, stopping, shutdown, and emergency insimctlons. 
Include summer, winter, and special operafing Instmctions. 

F. Maintenance Requirements: Include routine procedures and guide for preventative 
maintenance and troubleshoofing; disassembly, repair, and reassembly instmcfions; and 
alignment, adjusfing, balancing, and checking instmctions. 

G. Include a servicing and lubricating schedule, and a lisl of lubricants required. 

H. Include the manufacmrcr's printed operalion and maintenance instmctions. 

I. Include sequence of operation by the controls manufacturer. 

J. Include the original manufacmrcr's parts list, illustrafions, assembly drawings, and diagrams 
required for maintenance. 

K. Include control diagrams by the controls manufacturer as installed. 

L. Include the Contractor's coordinalion drawings, with color-coded piping diagrams as installed. 

M. Include charts of valve tag numbers, wllh the locafion and function of each valve, keyed to the 
flow and control diagrams. 

N. Include a list of the original manufacturer's spare pans, cunent prices, and recommended 
quanfities to be maintained in storage. 

O. Include lest and balancing reports as specified In Secfion 01 4000. 
Rev. 1/2/14 CLOSEOUT REQUIREMENTS 
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P. Additional Requirements: As specified in the Individual product specificafion Sections. 

1.09 SPARE PARTS AND MAINTENANCE PRODUCTS 

A. Fumish spare parts, maintenance, and extra products (attic stock) in the quantities specified in 
the individual specification Secfions. 

B. Deliver to the Project site and place In a locaiion as directed by the Owner; obtain a receipl 
prior to final payment. 

1.10 PRODUCT WARRANTIES AND PRODUCT BONDS 

A. Obtain wananties and bonds executed in duplicate by the responsible subcontractors, 
suppliers, and manufacturers, within 10 days afler the completion oflhe applicable item of 
work. 

B. Execute and assemble the transferable warranty documents and bonds from the 
subcontractors, suppliers, and manufacturers. 

C. Verify thai the documents are In the proper form, conlain full information, and are notarized. 

D. Co-execute the submittals when required. 

E. Include in the Operations and Maintenance Manuals within thc appropriate material 
specification section. 

F. Submil prior lo the final Application for Payment. For items of Work for which acceptance is 
delayed beyond the Date of Substanfial Complefion, submit wilhin 10 days after acceptance, 
listing the date of acceptance as the beginning of the wananty or bond period. 

1.11 PROJECT RECORD DOCUMENTS 

A. Maintain on the site one sel of the following record documents; record actual revisions ofthe 
Work for all trades: 
1. Drawings. 
2. Spccificafions. 
3. Addenda. 
4. Change Orders and other modifications lo the Contracl. 
5. Reviewed Shop Drawings, Produci Dala, and Samples. 
6. Manufacturer's instmcfions for assembly, installation, and adjusfing. 

B. Ensure the entries are complele and accuraie, enabling fumre reference by the Owner. 

C. Store the record documents separate from the documenls used for conslmcfion. 

Rev. 1/2/14 CLOSEOUT REQUIREMENTS 
01 7800-5 



standard Contract Documents-State Bid 

D. Record information conciurent with the constmction progress, not less than weekly. 

E. Specificalions: Legibly mark and record at each product Secfion descripfion ofthe actual 
products Installed, including thc following: 
1. Manufacturer's name and produci model and number. 
2. Produci substitutions or alternates utilized. 
3. Changes made by Addenda and modlficafions. 

F. Record Drawings and Shop Drawings: Legibly mark each item to record the aciual 
conslmcfion Including: 
1. Measured horizontal and vertical locations ofthe underground utilities and appurtenances, 

referenced to permanent surface improvements. Include the localions and description of 
any existing utility lines and other exisfing installations of any kind or descripfion 
encountered during conslmcfion. Note all changes in size, material, location, and 
elevation of all new or abandoned underground utility lines and pertinent work, Including 
site grading. Document topography and drainage changes. Show thc location ofall 
valves, manholes, etc. and Include dimensions to permanent features such as building 
comers. Note direction of each new valve opening. Show clearances between new 
ulilifies and exisfing crossed lines. Locate ali bends, thmst blocks, and other restraints. 

2. The placement, size, and type of any fire extinguishers. 
3. Measured localions of intemal ufilities and appiuienanccs concealed In the conslmcfion. 
4. Field changes of dimension and detail. 
5. Details not on the original Contract drawings. 

G. Legibly marked Specifications, and legibly marked Record Drawings and Shop Drawings 
shall constimte the Projecl Record Documenls In paper form. 

H. At completion of the Work of the Contract, lhe Contraclor shall retain competent drafting 
personnel to transfer the Information from the Project Record Documents in paper form to 
editable electronic formats to create "As-Buitt" Documents on base files provided by the Design 
Agenl. The record constmction drawings shall be produced in bolh AutoCAD formal plus a 
record PDF copy of each drawing. AutoCAD files shall include all XREF, font, image, shape, 
and plot files. PDF files shall be saved full sheet size. Thc record Projcci Manual shall be in 
Microsoft Word form plus a record PDF of the entire manual. The electronic media containing 
this information will consfilule the Project Record Documents in digital form, sometimes 
refened to as the "As-Built" Documents. Acceptable media are write-protecied CD-R formal 
discs or flash drives. Submit one full size printed set of drawings and specifications on 20 lb. 
white bond made from the As-Built files In addition lo the electronic media. 

I. Associated materials including but not limiled to the foiiowing are also required to be submitted 
at project ctose-out: shop drawings and cut sheets, RFIs, conespondence and meeting minutes, 
LEED scorccards, constmction progress photographs, DEM permits inctuding generator 
pennits, certificates including Final Certificaie of Occupancy, boiler and elevator certificates, 
easement rights. National Grid Rebate Applications, test and inspection documenlalion 
Including fire pump lesl data, asbestos abatement plans and manifests. These materials may be 
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submilted In either paper or PDF digital format, organized by specification number, and cleariy 
labeled. If paper copies are submitled, eaeh box musl be cleariy labeled as to speciflc contents. 

J. If the project required geotechnical, archeological, or other miscellaneous smdies or other 
reports, these shall also be submitted as Record Documeni In either paper or digital format. 

K. Labeling: In all cases, paper or digital submissions must contain the following information: 
Building, project or facility name, OCP Project number, submission date, and specific content 
Index. 

L. No review or receipl of Project Record Documenls by the Design Agenl or the Owner shall be 
interpreted as a waiver of any deviation from the Coniract Dociunents or Shop Drawings, or in 
any way relieve the Contractor from responsibility lo perform the Work In accordance with the 
Contract Documenls and the Shop Drawings. 

M. Update the on-site Project Record Documents on a regular basis. Monthly payments will not 
be processed if Projecl Record Documents are nol maintained up to date. 

PART 2 - PRODUCTS 

Nol used. 

PART 3 - EXECUTION 

Not used. 

END OF SECTION 
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01 7810 CLOSEOUT REQUIREMENTS - Attachment A 

A. No variafions in this section for this Projecl 

END OF ATTACHMENT 
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SECTION 09 9000 

PAINTS AND COATINGS 

PARTI GENERAL 

1.01 SECTION INCLUDES 

A. Surface preparation. 

B. Field application of paints, stains, varnishes, and other coatings. 

C. Scope: Finish all nevirly installed surfaces exposed to view, unless fully factory-finished and 
unless othenAnse indic^ated. Carry finish to a break in the surface plane. Match all existing 
colors. IncJude the following: 
1. Electrical: 

a. In finished areas, paint all Insulated and exposed pipes, conduit, boxes, insulated and 
exposed ducts, hangers, brackets, (hilars and supports, mechanical equipment, and 
electrical equipment, unless othenvise indicated. 

D. Do Not Paint or Finish the Following Ilems: 
1. Items fully factory-finished unless specifically so indicated; materials and products having 

factory-applied primers are not considered faciory finished. 
2. Items indicated to receive other finishes. 
3. Items indicated to remain unfinished. 
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of 

equipment 
5. Stainless steel, anodized aluminum, bronze, teme, and lead items. 
6. Floors, unless specifically so indicated. 
7. Ceramic and other tiles. 
8. Glass. 
9. Concealed pipes, ducts, and conduits. 

1.02 RELATED REQUIREMENTS 

A. Section 05500 - Metal Fabrications: Shop-primed items. 

8. Section 05510 - Metal Stairs: Shop-primed items. 

1.03 DEFINITIONS 

A. Conform to ASTM D 16 for interpretation of terms used in this section. 

1.04 REFERENCE STANDARDS 

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for 
Architectural Coatings; U.S. Environmental Protection Agency; current edition. 

B. ASTM D 16 - Standard Tenninology for Paint, Related Coatings, Materials, and Applications; 
2008. 

1.05 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

B. Product Data: Provide data on all flnishing products, including VOC content. 

C. Samples: 
1. Submit two painted samples, illustrating selected colors and textures for each color and 

system selected with specified coats cascaded. Submit on tempered hardboard, 12x12 inch 
in size. 
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1.06 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability. 

B. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand 
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and 
instmctions for mixing and reducing. 

C. Paint Materials: Store at minimum ambieni temperature of 45 degrees F and a maximum of 90 
degrees F, in ventilated area, and as required by manufacturer's instmctions. 

1.07 FIELD CONDITIONS 

A. Do not apply materials when surface and ambient temperatures are outside the temperature 
ranges required by the paint product manufacturer. 

B. Follow manufacturer's recommended procedures for producing best results, including testing of 
substrates, moisture in substrates, and humidity and temperature limitations. 

C. Provide lighting level of 80 ft candles measured mid-height at substrate surface. 

PART 2 PRODUCTS 

2.01 MANUFACTURERS 

A. Provide al) paint and coating products used in any individual system from the same 
manufacturer; no exceptions. 

B. Provide all paint and coating products from the same manufacturer to the greatest extent 
possible. 

C. Paints: 
1. ICl Paints: wvkrw.jcjpainlsinna.com. 
2. Benjamin Moore & Co: www.benjaminmoore.com. 
3. PPG Architectural Finishes, lnc; wwrw.ppgaf.com. 
4. Pratt & Lambert Paints: www.prattandlambert.com. 

2.02 PAINTS AND COATINGS-GENERAL 

A. Paints and Coatings: Ready mixed, unless intended to be a field-catalyzed coating. 
1. Provide paints and coatings of a soft paste consistency, capable of being readily and 

uniformly dispersed to a homogeneous coating, with good flow and bmshing properties, 
and capable of drying or curing free of streaks or sags. 

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half 
shade lighter than succeeding coat, with final finish coat as base color. 

3. Supply each coating material in quantity required to complete entire project's work from a 
single production mn. 

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure 
is specifically described in manufacturer's product instmctions. 

B. Primers: Where the manufacturer offers options on primers for a particular substrate, use 
primer categorized as "best" by the manufacturer. 

C. Volatile Organic Compound (VOC) Content: 
1. Provide coatings that comply with the most stringent requirements specified in the 

following: 
a. 40 CFR 59, Subpart D-National Volatile Organic Compound Emission Standards for 

Architectural Coatings. 
2. Determination of VOC Conient: Testing and calculation in accordance with 40 CFR 59, 

Subpart D (EPA Method 24), exclusive of colorants added lo a tint base and water added 
at project site; or other method acceptable to authorities having jurisdiciion. 
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D. Colors: To be selected from manufacturer's full range of available colors. 
1. Selection to be made by Architect after award of contract, 
2. In finished areas, finish pipes, ducts, conduit, and equipment the same color as the 

wall/ceiling they are mounted on/under. 

2.03 PAINT SYSTEMS - INTERIOR 

A. Wood and Panel products. Transparent. Stain: 
1. One coat of stain. 
2. One coat sealer. 
3. Satin: Architect to select from manufacturers standard color selection. 

B. Concrete/Masonry, Opaque, Latex, 3 Coat: 
1. One coat of block filler. 
2. Semi-gloss: Two coats of latex enamel. 

C. Ferrous Metals, Unprimed, Latex, 3 Coat; 
1. One coat of latex primer. 
2. Semi-gloss: Two coats of latex enamel. 

D. Ferrous Metals, Primed, Latex, 2 Coat: 
1. Touch-up with latex primer. 
2. Semi-gloss: Two coats of latex enamel. 

E. Galvanized Metals, Latex, 3 Coat: 
1. One coat galvanize primer. 
2. Semi-gloss: Two coats of latex enamel. 

F. Gypsum Board/Plaster, Latex, 3 Coat: 
1. One coat of alkyd primer sealer. 
2. Semi-gloss: Two coats of latex enamel. 

G. Gypsum Board/Plaster, Latex-Acrylic, 2 Coat: 
1. One coat of latex primer sealer. 
2. Flat: One coat of latex-acrylic ceiling enamel. 

2.04 ACCESSORY MATERIALS 

A. Accessory Materials: Provide all primers, sealers, cleaning agents, cleaning cloths, sanding 
materials, and clean-up materials required to achieve the finishes specifled whether specifically 
indicated or not; commercial quality. 

B. Patching Material: Latex filler. 

C. Fastener Head Cover Material: Latex fitter. 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify that surfaces are ready to receive work as instmcted by the product manufacturer. 

B. Examine surfaces scheduled to be finished prior to commencement of work. Report any 
condition that may potentially affect proper application. 

C. Test shop-applied primer for compatibility with subsequent cover materials. 
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D. Measure moisture content of surfaces using an electronic moisture meter. Do not apply finishes 
unless moisture content of surfaces are below the foltowing maximums: 
1. Gypsum Wallboard: 12 percent 
2. Masonry, Concrete, and Concrete Unit Masonry: 12 percent. 

3.02 PREPARATION 

A. Clean surfaces thoroughly and correct defects prior to coating application, 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 
result for the substrate under the project conditions. 

C. Remove or mask surface appurtenances, including electrical plates, hardware, lighl fixture trim, 
escutcheons, and fittings, prior to preparing surfaces or finishing. 

D. Seal surfaces that might cause bleed through or staining of topcoat. 

E. Remove mildew from impervious surfaces by scmbbing with solution of tetra-sodium phosphate 
and bleach. Rinse with dean water and allow surtace to dry. 

F. Concrete and Unit Masonry Surfaces lo be Painted: Remove dirt, loose mortar, scale, sail or 
alkali powder, and other foreign matter. Remove oil and grease with a solution of tri-sodium 
phosphate; rinse well and allow to dry. Remove stains caused by weathering of con-odlng 
metals with a solution of sodium metasilicate after thoroughly wetting with water. Allow to dry. 

G. Gypsum Board Surfaces to be Painted: Fill minor defects with filler compound. Spot prime 
defects after repair. 

H. Galvanized Surfaces lo be Painted: Remove surface contamination and oils and wash with 
solvent. Apply coat of etching primer. 

I. Con-oded Steel and Iron Surfaces to be Painted: Prepare using at least SSPC-PC 2 (hand tool 
cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent cleaning). 

J. Uncon-oded Uncoated Steel and Iron Surfaces to be Painted: Remove grease, mill scale, weld 
splatter, dirt, and mst. Where heavy coatings of scale are evident, remove by hand or power 
tool wire bmshing or sandblasting; clean by washing with solvent. Apply a treatment of 
phosphoric acid solution, ensuring weld joints, bolts, and nuts are similariy cleaned. Prime paint 
entire surface; spot prime after repairs. 

K. Shop-Primed Steel Surfaces to be Finish Painted: Sand and scrape to remove loose primer 
and mst. Feather edges to make touch-up patches inconspicuous. Clean surfaces with 
solvent. Prime bare steel surfaces. Re-prime entire shop-primed item. 

3.03 APPLICATION 

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical 
components and paint separately. 

B. Appty products In accordance with manufacturer's instmctions. 

C. Oo not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is 
applied. 

D. Apply each coat to uniform appearance. 

E. Sand wood and metal surfaces lightly between coals to achieve required finish. 

F. Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior 
to applying next coat. 
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G. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed 
prior to finishing. 

3.04 CLEANING 

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and 
remove daily from site. 

END OF SECTION 
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